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SECTION I: INVITATION TO TENDER

DATE: September 22, 2020

TENDER REF NO: KTNA/OT/02/2020-2021

TENDER NAME: - PROPOSED OFFICE RE-DESIGN OF EXISTING

1.1

1.2

1.3

1.4

1.5

1.6

OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND I°T
FLOORS, EMBANKMENT PLAZA - NAIROBI

The Kenya Trade Network Agency (KENTRADE) invites sealed tenders for
the Proposed Office Re-design of Existing Office Space including Partitioning
and Refurbishment Works at Ground and |* Floors, Embankment Plaza -
Nairobi.

Interested eligible candidates may view and download the documents free of
charge from the Public Procurement Information Portal (PPIP) or from our
website on the following link: -
http://lwww.kentrade.go.ke/index.php/procurement/tenders, or
purchase the documents at a cost of Kshs. 1000.00 each from the KenTrade
procurement office at Embankment Plaza (I** Floor), Upper Hill.

Bidders who download the tender document from the PPIP shall be
required to email their detailed contact information to
procurement@kentrade.so.ke for future communication.

Further information may also be obtained from the Procurement office at the
Kenya Trade Network Agency, |I* floor, Embankment Plaza, in
Upper Hill during normal office working hours (between 0800-1700hours)

Completed Tenders should be submitted accompanied by a Tender Security
issued by a bank or a Financial Institution approved by the Public
Procurement Regulatory Authority (PPRA), in the amount of Kenya
Shillings Two Hundred Thousand only (Kshs. 200,000.00) for each
tender, valid for one hundred and fifty (150) days from the closing date of
the tender and should be received on, or before Thursday, October 08,
2020 at 1000hours. Failure to provide tender security will lead to
disqualification of the tender.

Prices quoted should be net, inclusive of all taxes and must be in Kenya
Shillings and shall remain valid for 150 days from the closing date of the
tender.

The completed tender documents shall be submitted in two copies clearly
marked “ORIGINAL” and “COPY”’ and both shall bear the Tender number
and name, and marked “DO NOT OPEN BEFORE Thursday, October
08, 2020 at 1000hours, and shall be addressed to:-


http://www.kentrade.go.ke/index.php/procurement/tenders

The Chief Executive Officer,
Kenya Trade Network Agency,
Embankment Plaza, Upper Hill,

P.O Box 36943-00200
NAIROBI

1.7  All Tender Documents MUST be submitted in HARD COPY and should
be deposited in the Tender Box located at the reception area of KENTRADE

Offices at Embankment Plaza (First Floor). Documents submitted online shall
NOT be acknowledged.

1.8  Tenders will be opened immediately after the closing time in the presence of
tenderers representatives who choose to attend the opening in the
boardroom on first floor, Embankment Plaza.

CHIEF EXECUTIVE OFFICER
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I. Scope of
Tender

2. Source of
Funds

3. Eligible
Tenderers

1.2

1.3

2.1

2.2

3.1

A.Introduction

The Procuring Entity indicated in the Tender Data
Sheet (TDS) invites Tenders for the construction of
works as specified in the Tender Data Sheet and
Sections VI (Technical Specifications) and VIl (Drawings).

The successful Tenderer will be expected to complete
the works by the required completion date specified in
the Tender Data Sheet.

The objectives of the works are listed in the Tender
Data Sheet. These are mandatory requirements. Any
subsequent detail is offered to support these objectives
and must not be used to dilute their importance.

The Government of Kenya has set aside funds for the
use of the Procuring Entity named in the Tender Data
Sheet during the Financial Year indicated in the Tender
Data Sheet. It is intended that part of the proceeds of
the funds will be applied to cover eligible payments
under the contract for the works as described in the
Tender Data Sheet.

Or

The Government of Kenya through Procuring Entity
named in the Tender Data Sheet has applied
for/received/ intends to apply for a [loan/credit/grant]
from the financing institution named in the Tender
Data Sheet towards the cost of the Project named in
the Tender Data Sheet. The Government of Kenya
intends to apply a part of the proceeds of this
[loan/credit/grant] to payments under the Contract
described in the Tender Data Sheet.

Payments will be made directly by the Procuring Entity
(or by financing institution specified in the Tender Data
Sheet upon request of the Procuring Entity to so pay)
and will be subject in all respects to the terms and
conditions of the resulting contract placed by the
Procuring Entity.

A Tenderer may be a natural person, private or public
company, government-owned institution, subject to sub-
Clause 3.4 or any combination of them with a formal
intent to enter into an agreement or under an existing
agreement in the form of a joint venture, consortium, or
association. In the case of a joint venture, consortium, or
association, unless otherwise specified in the Tender



3.2

3.3

3.4

Data Sheet, all parties shall be jointly and severally
liable.

The Invitation for Tenders is open to all suppliers as
defined in the Public Procurement and Disposal Act,
2005 and the Public Procurement and Disposal
Regulations, 2006 except as provided hereinafter.

National Tenderers shall satisfy all relevant licensing
and/or registration with the appropriate statutory bodies
in Kenya, such as the National Construction Authority
or the Energy Regulatory Commission.

A Tenderer shall not have a conflict of interest. All
Tenderers found to have a conflict of interest shall be
disqualified. A Tenderer may be considered to have a
conflict of interest with one or more parties in this
Tendering process, if they:

a) Are associated or have been associated in the past
directly or indirectly with employees or agents of the
Procuring Entity or a member of a board or
committee of the Procuring Entity;

b) Are associated or have been associated in the past,
directly or indirectly with a firm or any of its affiliates
which have been engaged by the Procuring Entity to
provide consulting services for the preparation of the
design, specifications and other documents to be
used for the procurement of the works under this
Invitation for Tenders;

c) Have controlling shareholders in common; or

d) Receive or have received any direct or indirect
subsidy from any of them; or

e) Have the same legal representative for purposes of
this Tender; or

f) Have a relationship with each other, directly or
through common third parties, that puts them in a
position to have access to information about or
influence on the Tender of another Tenderer, or
influence the decisions of the Procuring Entity
regarding this Tendering process; or

g) Submit more than one Tender in this Tendering
process, However, this does not limit the
participation of subcontractors in more than one
Tender, or as Tenderer and subcontractor



4. One Tender
per Tenderer

5. Alternative
Tenders by
Tenderers

3.5

3.6

3.7

3.7

4.1

4.2

4.3

4.4

5.1

5.2

simultaneously.

A Tenderer will be considered to have a conflict of
interest if they participated as a consultant in the
preparation of the design or technical specification of the
project and related services that are the subject of the
Tender.

Tenderers shall not be under a declaration of ineligibility
for corrupt and fraudulent practices issued by the
Government of Kenya in accordance with GCC sub-
Clause 3.2.

Government owned enterprises in Kenya may
participate only if they are legally and financially
autonomous, if they operate under commercial law, are
registered by the relevant registration board or
authorities and if they are not a dependent agency of the
Government.

Tenderers shall provide such evidence of their continued
eligibility satisfactory to the Procuring Entity, as the
Procuring Entity shall reasonably request.

A firm shall submit only one Tender, in the same
Tendering process, either individually as a Tenderer or
as a partner in a joint venture pursuant to ITT Clause 5.

No firm can be a subcontractor while submitting a
Tender individually or as a partner of a joint venture in
the same Tendering process.

A firm, if acting in thecapacity of subcontractor in any
Tender, may participate in more than one Tender but
only in that capacity.

A Tenderer who submits or participates in more than
one Tender (other than as a subcontractor or incases of
alternatives that have been permitted or requested) will
cause all the Tenders in which the Tenderer has
participated to be disqualified.

Tenderers shall submit offers that comply with the
requirements of the Tendering documents, including the
basic Tenderer’s technical design as indicated in the
specifications and Drawings and Bill of Quantities.
Alternatives will not be considered, unless specifically
allowed for in the Tender Data Sheet. If so allowed,
sub-Clause 5.2 and 5.3 shall govern.

When alternative times for completion are explicitly

10



6. Cost of
Tendering

7. Site Visit and
Pre-Tender
Meeting

5.3

6.1

7.1

1.2

7.3

7.4

1.5

invited, a statement to that effect will be included in the
Tender Data Sheet as will the method of evaluating
different times for completion.

If so allowed in the Tender Data Sheet, Tenderers
wishing to offer technical alternatives to the
requirements of the Tendering documents must also
submit a Tender that complies with the requirements of
the Tendering documents, including the basic technical
design as indicated in the specifications. In addition to
submitting the basic Tender, the Tenderer shall provide
all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including
technical specifications, breakdown of prices, and other
relevant details. Only the technical alternatives, if any, of
the lowest evaluated Tenderer conforming to the basic
technical requirements shall be considered by the
Procuring Entity.

The Tenderer shall bear all costs associated with the
preparation and submission of its Tender, and the
Procuring Entity shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of
the Tendering process.

The Tenderer, at the Tenderer’s own responsibility and
risk, is advised to visit and examine the Site of Works

and its surroundings and obtain all information that may
be necessary for preparing the Tender and entering into
a contract for construction of the Works. The costs of
visiting the Site shall be at the Tenderer’s own expense.

The Procuring Entity may conduct a site visit and a pre-
Tender meeting. The purpose of the pre-Tender meeting
will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The Tenderer’s designated representative is invited to
attend a site visit and pre-Tender meeting which, if
convened, will take place at the venue and time
stipulated in the Tender Data Sheet.

The Tenderer is requested as far as possible, to submit
any questions in writing or by electronic means to reach
the procuring Entity before the pre-Tender meeting. It
may not be practicable at the meeting to answer all
questions, but questions and responses will be
transmitted in accordance with sub-Clause 7.5.

Minutes of the pre-Tender meeting, including the text of
the questions raised and the responses given together

11



8. Content of
Tendering
Documents

7.6

8.1

8.2

with any responses prepared after the pre-Tender
meeting will be transmitted within the time stated in the
Tender Data Sheet to all purchasers of the Tendering
documents. Any modification of the Tendering
documents listed in sub-Clause 8.1 that may become
necessary as a result of the pre-Tender meeting shall be
made by the Procuring Entity exclusively through the
issue of an Addendum pursuant to ITT sub Clause 10.2
and not through the minutes of the pre-Tender meeting.

Non attendance during the site visit or pre-Tender
meeting will not be a cause for disqualification of a
Tenderer unless specified to the contrary in the Tender
Data Sheet.

B. Tendering Documents

The works required, Tendering procedures, and
contract terms are prescribed in the Tendering
Documents. In addition to the Section | Invitation for
Tenders, Tendering documents which should be read
in conjunction with any addenda issued in accordance
with ITT sub Clause 10.2 include:

Section |l Instructions to Tenderers
Section llITender Data Sheet
Section IV General Conditions of Contract
Section V Contract Data Sheet
Section VI Specifications
Section VII Drawings
Section VIII Bill of Quantities
Section IX Forms of Tender
e Form of Tender
e Appendix to Tender
e Confidential Business Questionnaire
e Integrity Declaration
e Letter of Acceptance
e Form of Contract Agreement

Section X Forms of Security
e Tender Security Form
e Tender Securing Declaration
e Performance Bank or Insurance Guarantee
e Advance Payment Guarantee
Section XI Form RB | Application to Public
Procurement Administrative Review
Board

The number of copies to be completed and returned
with the Tender is specified in the Tender Data
Sheet.

12



9. Clarification of
Tendering
Documents

10. Amendments
of the
Tendering
Documents

8.3

8.4

8.5

9.1

9.2

9.3

9.4

10.1

The Invitation for Tenders (Section 1) issued by the
Procuring Entity is not part of the Tendering
Documents and is included for reference purposes
only. In case of discrepancies between the Invitation
for Tenders and the Tendering Documents listed in
sub-Clause 8.1 above, the said Tendering Documents
will take precedence.

The Procuring Entity is not responsible for the
completeness of the Tendering Documents and their
addenda, if they were not obtained directly from the
authorized staff of the Procuring Entity.

The Tenderer is expected to examine all instructions,
forms, terms and specifications in the Tendering
documents. Failure to furnish all information required
by the Tendering Documents or to submit a Tender
substantially responsive to the Tendering documents
in every respect will be at the Tenderer’s risk and
may result in the rejection of its Tender.

A prospective Tenderer requiring any clarification of
the Tendering documents may notify the Procuring
Entity in writing, e-mail or facsimile at the Procuring
Entity's address indicated in the Tender Data
Sheet.

The Procuring Entity will within the period stated in
the Tender Data Sheet respond in writi ng to any
request for clarification provided that such request is
received no later than the period indicated in the
Tender Data Sheet prior to the deadline for the
submission of Tenders prescribed in sub-Clause 22.1.

Copies of the procuring entity's response will be
forwarded to all Purchasers of the Tendering
documents, including a description of the inquiry, but
without identifying its source.

Should the Procuring Entity deem it necessary to
amend the Tendering documents as a result of a
clarification, it shall do so following the procedure
under ITT Clause 0.

Before the deadline for submission of Tenders, the
Procuring Entity may, for any reason, whether at its
own initiative or in response to a clarification
requested by a prospective Tenderer, modify the
Tendering documents by issuing addenda.

13



I l.Language of
Tender

12. Documents
Constituting the
Tender

10.2

10.3

Any addendum issued shall be part of the Tender
documents pursuant to sub-Clause 8.1 and shall be
communicated in writing, by e-mail or facsimile to all
who have obtained the Tendering documents directly
from the Procuring Entity.

In order to allow prospective Tenderers reasonable
time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity at its
discretion shall extend, as necessary, the deadline for
submission of Tenders, in accordance with sub-
Clause 22.2

C.Preparation of Tenders

12.1

The Tender, and all correspondence and
documents related to the Tender exchanged by
the Tenderer and the Procuring Entity shall be
written in the Tender language stipulated in the
Tender Data Sheet. Supporting documents and
printed literature furnished by the Tenderer may
be in another language provided they are
accompanied by an accurate translation of the
relevant passages in the above stated language, in
which case, for purposes of interpretation of the
Tender, the translation shall prevail.

The Tender submitted by the Tenderer shall
consist of the following components:

a) The Form of Tender (in the format indicated in
Section IX) completed in accordance with ITT

Clause 15, 16 and |7;

b) Information requested by Instructions to
Tenderers ITT sub-Clause 13.2; 13.3 and 13.4;

c) Tender Security or Tender Securing
Declaration in accordance with Instructions to
Tenderers ITT Clause 19;

d) Priced Bill of Quantities;

e) Qualification Information Form and
Documents;

f) Alternative offers where invited in accordance
with Instructions to Tenderers ITT Clause 5;

g) Written confirmation authorizing the signatory

14



13.Documents 13.1
Establishing
Eligibility and
Qualifications of
the Tenderer

13.2

13.3

13.4

of the Tender to commit the Tenderer in
accordance with Instructions to Tenderers ITT
sub Clause 19.2; and

h) And any information or other materials
required to be completed and submitted by
Tenderers, as specified in the Tender Data
Sheet.

Pursuant to ITT Clause |3, the Tenderer shall
furnish, as part of its Tender, documents
establishing the Tenderer’s eligibility to Tender
and its qualifications to perform the contract if its
Tender is accepted.

In the event that pre-qualification of potential
Tenderers has been undertaken, only Tenders
from pre-qualified Tenderers will be considered
for award of contract. These qualified Tenderers
should submit their Tenders with any information
updating the original pre-qualification applications
or, alternatively, confirm in their Tenders that the
originally submitted pre-qualification information
remains essentially correct as of the date of
Tender submission. The update or confirmation
should be provided in Section IX.

If the Procuring Entity has not undertaken pre-
qualification of potential Tenderers, to qualify for
award of the contract, Tenderers shall meet the
minimum qualifying criteria specified in the
Tender Data Sheet:

Tenders submitted by a joint venture of two or
more firms as partners shall comply with the
following requirements, unless otherwise stated in
the Tender Data Sheet:

a) The Tender shall include all the information
listed in the Tender Data Sheet pursuant to
sub-Clause 3.3 above for each joint venture
partner;

b) The Tender shall be signed so as to be legally
binding on all partners;

c) One of the partners will be nominated as being
in charge, and this authorization shall be
evidenced by submitting a power of attorney
signed by legally authorized signatories of all
the partners;

15



14.Lots Package

I15.Form of Tender

14.1

14.2

15.1

d) The partner in charge shall be authorized to
incur liabilities and receive instructions for and
on behalf of any and all partners of a joint
venture and the entire execution of the
Contract, including payment, shall be done
exclusively with the partner in charge;

e) All partners of the joint venture shall be liable
jointly and severally for the execution of the
contract in accordance with the contract terms
and a statement to this effect shall be included
in the authorization mentioned under (c) above
as well as in the Tender and in the Agreement
(in case of a successful Tender); and

f) A copy of the joint venture agreement entered
into by all partner shall be submitted with the
Tender. Alternatively, a Letter of Intent to
execute a joint venture agreement in the event
of a successful Tender shall be signed by all
partners and submitted with the Tender,
together with a copy of the proposed
Agreement.

g) The Tender Security and Tender Securing
Declaration as stated in accordance with ITT
Clause 19, and in case of a successful Tender,
the Agreement, shall be signed so as to be
legally binding on all partners.

When Tendering for more than one contract
under the lots arrangements, the Tenderer must
provide evidence that it meets or exceeds the
sum of all the individual requirements for the lots
being tendered in regard to:

a) Average annual turnover;

b) Particular experience including key production
rates;

c) Financial means, etc;

d) Personnel capabilities; and

e) Equipment capabilities.

In case the Tenderer fail to fully meet any of these
criteria, it may be qualified only for those lots for
which the Tenderer meets the above
requirement.

The Tenderer shall fill the Form of Tender
furnished in the Tendering Documents. The Form

16



16. Tender Prices

17.Tender
Currencies

16.1

16.2

16.3

16.4

17.1

17.2

17.3

of Tender must be completed without any
alterations to its format and no substitute shall be
accepted.

The Contract shall be for the whole Works, as
described in sub-Clause |.1, based on the priced
Bill of Quantities submitted by the Tenderer.

The Tenderer shall fill in rates and prices for all
items of the Works described in the Bill of
Quantities. Items for which no rate or price is
entered by the Tenderer will not be paid for by
the Procuring Entity when executed and shall be
deemed covered by the other rates and prices in
the Bill of quantities.

All duties, taxes and other levies payable by the
Contractor under the Contract, or for any other
cause, as of the date |5 days prior to the deadline
for submission of Tenders, shall be included in the
rates, prices and total Tender price submitted by
the Tenderer.

The rates and prices quoted by the Tenderer shall
be subject to adjustment during the performance
of the Contract if provided for in the Tender
Data Sheet and the provisions of the Conditions
of Contract. The Tenderer shall submit with the
Tender all the information required under the
Contract Data Sheet.

The unit rates and prices shall be quoted by the
Tenderer in the currency as specified in the
Tender Data Sheet.

Tenderers shall indicate details of their expected
foreign currency requirements in the Tender, if
any. The rates of exchange to be used by the
Tenderers in arriving at the local currency
equivalent shall be the selling rates for similar
transactions established by the authority specified
in the Tender Data Sheet prevailing on the
date 28 days prior to the latest deadline for
submission of Tenders. These exchange rates shall
apply for all payments so that no exchange risk
will be borne by the Tenderer. In any case,
payments will be computed using the rates quoted
in the Tender.

Tenderers may be required by the Procuring
Entity to clarify their foreign currency

17



18. Tender Validity
Period

19. Tender Security
and Tender
Securing
Declaration

18.1

18.2

18.3

19.1

19.2

requirements and to substantiate that the
amounts included in the rates and prices and in
the Contract Data Sheet are reasonable and
responsive to sub-Clause 17.1.

Tenders shall remain valid for the period specified
in the Tender Data Sheet after the Tender
submission deadline prescribed by the Procuring
Entity, pursuant to ITT Clause 22. A Tender valid
for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

In exceptional circumstances, prior to expiry of
the original Tender validity period, the Procuring
Entity may request that the Tenderers extend the
period of validity for a specified additional period.
The request and the Tenderers' responses shall
be made in writing or by cable. A Tenderer may
refuse the request without forfeiting its Tender
Security or causing to be executed its Tender
Securing declaration. A Tenderer agreeing to the
request will not be required or permitted to
otherwise modify the Tender, but will be required
to extend the validity of its Tender Security or
Tender Securing declaration for the period of the
extension, and in compliance with ITT Clause 19
in all respects.

In the case of fixed price contracts, if the award is
delayed by a period exceeding sixty (60) days
beyond the expiry of the initial Tender validity
period, the contract price will be increased by a
factor specified in the request for extension. The
Tender evaluation shall be based on the Tender
price without taking into consideration on the
above correction.

Pursuant to ITT Clause 12, where required in the
Tender Data Sheet, the Tenderer shall furnish
as part of its Tender, a Tender Security in original
form and in the amount and currency specified in
the Tender Data Sheet.

A Tender Securing Declaration as specified in the
Tender Data Sheet in the format provided in
section X shall be provided as a mandatory
requirement.

The Tender Security or Tender Securing
Declaration is required to protect the Procuring
Entity against the risk of Tenderer’s conduct
which would warrant the security’s forfeiture,
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19.3

19.4

19.5

19.6

19.7

19.8

pursuant to ITT sub-Clause 19.9.

The Tender Security shall be denominated in the
currency of the Tender and shall be in one of the
following forms:

a) Cash;
b) A Bank Guarantee;

c) An Insurance Bond issued by an insurance firm
approved by the PPOA located in Kenya;

d) An irrevocable letter of credit issued by a
reputable bank.

The Tender Security shall be in accordance with
the Form of the Tender Security included in
Section X or another form approved by the
Procuring Entity prior to the Tender submission.

The Tender Security shall be payable promptly
upon written demand by the Procuring Entity in
case any of the conditions listed in sub-Clause
19.8 are invoked.

Any Tender not accompanied by a Tender
Security in accordance with sub-Clauses 19.1 or
19.3 shall be rejected by the Procuring Entity as
non-responsive, pursuant to ITT Clause 28.

The Procuring Entity shall immediately release any
Tender Security if:

a) The procuring proceedings are terminated;

b) The Procuring Entity determines that none of
the submitted Tenders is responsive;

c) A contract for the procurement is entered
into.

The Tender Security shall be forfeited and the
Tender Securing Declaration executed if the
Tenderer:

a) Withdraws its Tender after the deadline for
submitting Tenders but before the expiry of
the period during which Tenders must remain
valid;
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20.Format and
Signing of Tender

19.9

19.10

20.1

20.2

b) Rejects a correction of an arithmetic error
pursuant to sub-Clause 29.2;

c) Refuse to enter into a written contract in
accordance with ITT Clause 40;

d) Fails to furnish the Performance Security in
accordance with ITT Clause 41.

The Tender Security and Tender Securing
Declaration of a joint venture must be in the
name of the joint venture submitting the Tender.

A Tenderer shall be suspended from being eligible
for Tendering in any contract with the Procuring
Entity for the period of time indicated in the
Tender Securing Declaration:

a) If the Tenderer withdraws its Tender, except
as provided in ITT sub-Clauses 18.2 and 29.2;
or

b) In the case of a successful Tenderer, if the
Tenderer fails within the specified time limit to:

(i) Sign the contract; or
(i) Furnish the required Performance Security.

The Tenderer shall prepare one original of the
documents comprising the Tender as described in
ITT Clause 12 of these Instructions to Tenderers,
with the Form of Tender, and clearly marked
“ORIGINAL”. In addition, the Tenderer shall
submit copies of the Tender, in the number
specified in the Tender Data Sheet, and clearly
marked as ‘“COPIES”’. In the event of
discrepancy between them, the original shall
prevail.

The original and all copies of the Tenders shall be
typed or written in indelible ink and shall be
signed by a person or persons duly authorized to
sign on behalf of the Tenderer. This
authorization shall consist of a written
confirmation as specified in the Tender Data
Sheet and shall be attached to the Tender. The
name and position held by each person signing the
authorization must be typed or printed below the
signature. All pages of the Tender, except for un-
amended printed literature, shall be initialled by
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2].Sealing and
Marking of
Tenders

22.Deadline for
Submission of
Tenders

20.3

204

the person or persons signing the Tender.

Any interlineations, erasures, or overwriting shall
be valid only if they are initialled by the person or
persons signing the Tender.

The Tenderer shall furnish information as
described in the Form of Tender on commissions
or gratuities, if any, paid or to be paid to agents
relating to this Tender and to contract execution
if the Tenderer is awarded the contract

D.Submission of Tenders

21.1

21.2

21.3

21.4

22.1

The Tenderer shall seal the original and each copy
of the Tender in separate envelopes, duly marking
the envelopes as “ORIGINAL” and “COPY”.
The envelopes shall then be sealed in an outer
envelope securely sealed in such a manner that
opening and resealing cannot be achieved
undetected.

The inner and outer envelopes shall:

a) Be addressed to the Procuring Entity at the
address given in the Tender Data Sheet; and

b) Bear the Project name indicated in the Tender
Data Sheet, the Invitation for Tenders (IFB)
title and number indicated in the Tender Data
Sheet, and a statement: “DO NOT OPEN
BEFORE,” to be completed with the time and
the date specified in the Tender Data Sheet,
pursuant to ITT sub-Clause 22.1.

In addition to the identification required in sub-
Clause 21.2, the inner envelopes shall also indicate
the name and address of the Tenderer to enable the
Tender be returned unopened in case it is declared
late, pursuant to sub-Clause 22.1 and for matching
purpose under ITT Clause 23

If the outer envelope is not sealed and marked as
required by ITT sub clause 21.2, the Procuring
Entity shall assume no responsibility for
misplacement or premature opening of the Tender.

Tenders shall be received by the Procuring Entity at

the address specified under ITT sub-Clause 21.2 no
later than the date and time specified in the Tender
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23.Late Tenders

24.Modification,
Substitution and
Withdrawal of
Tenders

22.2

223

23.1

23.2

24.1

24.2

243

Data Sheet.

The Procuring Entity may, in exceptional
circumstances and at its discretion, extend the
deadline for the submission of Tenders by amending
the Tendering documents in accordance with ITT
Clause 9, in which case all rights and obligations of
the Procuring Entity and Tenderers previously
subject to the deadline will thereafter be subject to
the new deadline.

The extension of the deadline for submission of
Tenders shall not be made later than the period
specified in the Tender Data Sheet before the
expiry of the original deadline.

The Procuring Entity shall not consider for
evaluation any Tender that arrives after the deadline
for submission of Tenders, in accordance with ITT
Clause 22.

Any Tender received by the Procuring Entity after
the deadline for submission of Tenders shall be
declared late, rejected and returned unopened to
the Tenderer

A Tenderer may modify or substitute or withdraw
its Tender after it has been submitted, provided that
written notice of the modification, including
substitution or withdrawal of the Tender, is
received by the Procuring Entity prior to the
deadline prescribed for submission of Tenders
prescribed under ITT sub-Clause 22.1.

The Tenderer’s modification or substitution or
withdrawal notice shall be prepared, sealed, marked,
and dispatched in accordance with the provisions of
ITT Clauses 20 and 21 with the outer and inner
envelopes additionally marked
“MODIFICATION” or SUBSTITUTION or
“WITHDRAWAL?” as appropriate. The notice
may also be sent by electronic mail and facsimile,
but followed by a signed confirmation copy,
postmarked not later than the deadline for
submission of Tenders.

No Tender may be withdrawn, replaced or modified
in the interval between the deadline for submission
of Tenders and the expiration of the period of
Tender validity specified by the Tenderer on the
Tender Form. Withdrawal of a Tender during this
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25.0pening of
Tenders

244

245

interval shall result in the Tenderer’s forfeiture of its
Tender Security or execution of Tender Securing
Declaration, pursuant to the ITT sub-Clause 19.9.

Withdrawal of a Tender between the deadline for
submission of Tenders and the expiration of the
period of Tender validity specified in the Tender
Data Sheet or as extended pursuant to sub-Clause
22.2 shall result in the forfeiture of the Tender
Security and execution of Tender Securing
Declaration pursuant to ITT sub-Clause 19.9.

Tenderers may only offer discounts to, or otherwise
modify the prices of their Tenders by submitting
Tender modifications in accordance with this
Clause, or included in the original Tender
submission.

E. Opening and Evaluation of Tenders

25.1

25.2

253

The Procuring Entity will open all Tenders including
modifications, substitution or withdraw notices
made pursuant to ITT Clause 24, in public, in the
presence of Tenderers or their representatives
who choose to attend and other parties with
legitimate interest and Tender proceedings, at the
place on the date and at time specified in the
Tender Data Sheet. The Tenderers’
representatives who are present shall sign a
register as proof of their attendance.

Envelopes marked “WITHDRAWAL” shall be
opened and read out first. Tenders for which an
acceptable notice of withdrawal has been submitted
pursuant to ITT Clause 24 shall not be opened but
returned to the Tenderer. If the withdrawal
envelope does not contain a copy of the “Power of
Attorney” confirming the signature as a person
duly authorized to sign on behalf of the Tenderer,
the corresponding Tender will be opened.
Subsequently, all envelopes marked
"MODIFICATION" shall be opened and the
submissions therein read out in appropriate detail.
Thereafter all envelopes marked or
"SUBSTITUTION" opened and the submissions
therein read out in appropriate detail.

All other envelopes shall be opened one at a time.
The Tenderers' names, the Tender prices, the total
amount of each Tender and of any alternative
Tender (if alternatives have been requested or
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26. Confidentiality

254

255

25.6

25.7

25.8

25.9

26.1

permitted), any discounts, the presence or absence
of Tender security, and such other details as the
appropriate tender opening committee may
consider appropriate, will be announced by the
Secretary of the Tender Opening Committee at
the opening.

Tenders or modifications that are not opened and
not read out at Tender opening shall not be
considered further for evaluation, irrespective of
the circumstances. In particular, any discount
offered by a Tenderer which is not read out at
Tender opening shall not be considered further.

Tenderers are advised to send in a representative
with the knowledge of the content of the Tender
who shall verify the information read out from the
submitted documents. Failure to send a
representative or to point out any un-read
information by the sent Tenderer’s representative
shall indemnify the Procuring Entity against any
claim or failure to read out the correct information
contained in the Tenderer’s Tender.

No Tender will be rejected at Tender opening
except for late Tenders which will be returned
unopened to the Tenderer, pursuant to ITT Clause
23.

The Secretary of the appropriate tender opening
committee shall prepare minutes of the Tender
opening. The record of the Tender opening shall
include, as a minimum: the name of the Tenderers
and whether or not there is a withdrawal,
substitution or modification, the Tender price per
Lot if applicable, including any discounts and
alternative offers and the presence or absence of a
Tender Security or Tender Securing Declaration.

The Tenderers’ representatives who are present
shall be requested to sign the record. The omission
of a Tenderer’s signature on the record shall not
invalidate the contents and affect the record.

A copy of the minutes of the Tender opening shall
be furnished to individual Tenderers upon request.

Information relating to the examination,
clarification, evaluation, and comparison of Tenders
and recommendations for the award of a Contract
shall not be disclosed to Tenderers or any other
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27.Clarification of
Tenders

28.Preliminary
Examination of
Tenders

26.2

26.3

27.1

27.2

27.3

28.1

persons not officially concerned with such process
until the award to the successful Tenderer has
been announced.

Any effort by a Tenderer to influence the Procuring
Entity’s processing of Tenders or award decisions
may result in the rejection of his Tender.

Notwithstanding sub-Clause 26.2, from the time of
Tender opening to the time of Contract award, if
any Tenderer wishes to contact the Procuring
Entity on any matter related to the Tendering
process, it should do so in writing.

To assist in the examination, evaluation,
comparison of Tenders and post-qualification of the
Tenderer, the Procuring Entity may, at its
discretion, ask a Tenderer for clarification of its
Tender including breakdown of prices. Any
clarification submitted by a Tenderer that is not in
response to a request by the Procuring Entity shall
not be considered.

The request for clarification and the response shall
be in writing. No change in the prices or substance
of the Tender shall be sought, offered, or
permitted except to confirm the correction of
arithmetic errors discovered by the Procuring
Entity in the evaluation of Tenders in accordance
with ITT Clause 29.

From the time of Tender opening to the time of
Contract award if any Tenderer wishes to contact
the Procuring Entity on any matter related to the
Tender it should do so in writing.

Prior to the detailed evaluation of Tenders, the
Procuring Entity will determine whether:

a) The Tender has been submitted in the required
format;

b) Any Tender Security submitted is in the
required form, amount and validity period;

c) The Tender has been signed by the person
lawfully authorized to do so;

d) The required number of copies of the Tender
have been submitted;

25



29.Correction of
Errors

28.2

28.3

28.4

28.5

29.1

e) The Tender is valid for the period required;

f) All required documents and information have
been submitted; and

g) Any required samples have been submitted.

The Procuring Entity will confirm that the
documents and information specified under ITT
Clause 12 and ITT Clause |13 have been provided in
the Tender. If any of these documents or
information is missing, or is not provided in
accordance with the Instructions to Tenderers, the
Tender shall be rejected.

The Procuring Entity may waive any minor
informality, nonconformity, or irregularity in a
Tender which does not constitute a material
deviation, provided such waiver does not prejudice
or affect the relative ranking of any Tenderer

A substantially responsive Tender is one which
conforms to all the terms, conditions, and
specifications of the Tendering documents, without
material deviation or reservation. A material
deviation or reservation is one that:

a) Affects in any substantial way the scope, quality,
or execution of the Works;

b) Limits in any substantial way, inconsistent with
the Tendering documents, the Procuring Entity's
rights or the Tenderer’s obligations under the
Contract; or

c) If rectified, would affect unfairly the competitive
position of other Tenderers presenting
substantially responsive Tenders.

If a Tender is not substantially responsive, it will be
rejected by the Procuring Entity, and may not
subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or
reservation.

Tenders determined to be substantially responsive
whose tender sums were submitted and read out
during the tender opening shall have the tender
sums be absolute and final and shall not be the
subject of correction, adjustment or amendment in
any way by any person or entity.
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30.Conversion to
Single Currency

31.Comparison of
Tenders

32.National
Preference

30.1

31.2

31.3

32.1

32.2

To facilitate the evaluation and comparison, the
Procuring Entity will convert all Tender prices
expressed in the amounts in various currencies in
which the Tender prices are payable to Kenya
Shillings at the selling exchange rate established for
similar transactions by the Central Bank of Kenya
ruling on the date specified in the Tender Data
Sheet.

The Procuring Entity shall evaluate and compare
only the Tenders determined to be substantially
responsive in accordance with ITT Clause 28.

In evaluating the Tenders, the Procuring Entity will
determine for each Tender the evaluated Tender
price by adjusting the Tender price as follows:
Making any correction for errors pursuant to ITT
Clause 29;

Excluding provisional sums and the provision, if any
for contingencies in the Bill of Quantities, but
including Day work , where priced competitively ;
and

Making appropriate adjustments to reflect
discounts or other price modifications offered in
accordance with sub-Clause 24.5.

The Procuring Entity may waive any minor
informality or non-conformity, which does not
constitute a material deviation, provided such
waiver does not prejudice or affect the relative
standing of any Tenderer. Variations, deviations,
and alternative offers and other factors, which are
in excess of the requirements of the Tendering
documents or otherwise result in unsolicited
benefits for the Procuring Entity will not be taken
into account in Tender evaluation.

In the evaluation of Tenders the Procuring Entity
shall apply exclusive preference to citizens of Kenya

where:

a) The funding is 100% from the Government of
Kenya or a Kenyan body;

b) The amounts are below the prescribed
threshold of KShs.200 million;

To qualify for the preference the candidate shall
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33.Determination of
the Lowest
Evaluated Tender

34.Post-qualification
of Tenderer

32.3

33.1

34.1

34.2

34.3

34.4

provide evidence of eligibility by:

a) Proving Kenyan citizenship by production of a
Kenyan Identity Card; or

b) Providing proof of being a “citizen contractor”
in terms of section 3(1) of the Act, i.e. being a
natural person or an incorporated company
wholly owned and controlled by persons who
are citizens of Kenya.

The Minister of Finance may prescribe additional
preference and/or reservation schemes, for
example for procurements above these thresholds.
If such additional preference schemes apply, details
will be given in the Tender Data Sheet.

The Tender with the lowest evaluated price from
among those which are eligible, compliant and
substantially responsive shall be the lowest
evaluated Tender.

If specified in the Tender Data Sheet, post-
qualification shall be undertaken.

The Procuring Entity will determine to its
satisfaction whether the Tenderer that is selected
as having submitted the lowest evaluated
responsive Tender is qualified to perform the
contract satisfactorily, in accordance with the
criteria listed in sub-Clause 13.3.

The determination will take into account the
Tenderer’s financial, technical, and production
capabilities. It will be based upon an examination
of the documentary evidence of the
Tenderer’squalifications submitted by the
Tenderer, pursuant to sub-Clause 13.3, as well as
such other information as the Procuring Entity
deems necessary and appropriate. Factors not
included in these Tendering documents shall not be
used in the evaluation of the Tenderer’s
qualifications.

An affirmative determination will be a prerequisite
for award of the contract to the Tenderer. A
negative determination will result in rejection of
the Tenderer’s Tender, in which event the
Procuring Entity will proceed to the next lowest
evaluated Tender to make a similar determination
of that Tenderer’s capabilities to perform
satisfactorily
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35.Criteria of Award

36.Clarifications

F. Award of Contract

35.1

35.2

36.1

Subject to ITT Clause 35 and 36, the
Procuring Entity will award the Contract to
the Tenderer whose Tender has been
determined to be substantially responsive to
the Tendering documents and who has
offered the lowest Evaluated Tender Price,
provided that such Tenderer has been
determined to be:

a) Eligible in accordance with the provisions
of ITT Clause 3;

b) Is determined to be qualified to perform
the Contract satisfactorily;

c) Successful negotiations have been
concluded.

If, pursuant to sub-Clause [4.1, this Contract
is being awarded on a “lot and package” basis,
the lowest evaluated Tender price will be
determined when evaluating this Contract in
conjunction with other Contracts to be
awarded concurrently, taking into account
any discounts offered by the Tenderer for
award of more than one Contract.

Clarifications may be undertaken with the
lowest evaluated Tenderer relating to the

following areas:

a) A minor alteration to the technical details
of the statement of requirements;

b) Reduction of quantities for budgetary
reasons, where the reduction is in excess
of any provided for in the Tendering

documents;

c) A minor amendment to the Contract Data
Sheet;

d) Finalizing payment arrangements;
e) Mobilization arrangements;

f) Agreeing final delivery or work schedule to
accommodate any changes required by the
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37.Procuring Entity’s
Right to Accept any
Tender and to Reject
any or all Tenders

38.Procuring Entities
Right to Vary
Quantities at the
Time of Award

39.Notification of Award

36.2

37.1

37.2

373

38.1

39.1

Procuring Entity;
g) The methodology or staffing; or

h) Clarifying details that were not apparent
or could not be finalized at the time of
Tendering.

Clarifications shall not change the substance
of the tender.

Notwithstanding ITT Clause 35, the Procuring
Entity reserves the right to accept or reject
any Tender, and to cancel the Tendering
process and reject all Tenders, at any time
prior to the award of Contract, without
thereby incurring any liability to the affected
Tenderer or Tenderers.

Notice of the rejection of all Tenders shall be
given promptly within 14 days to all
Contractors that have submitted Tenders.

The Procuring Entity shall upon request
communicate to any Tenderer the grounds
for its rejection of its Tenders, but is not
required to justify those grounds.

The Procuring Entity reserves the right at the
time of contract award to increase or
decrease the quantity of goods or related
services originally specified in these Tendering
documents (schedule of requirements)
provided this does not exceed by the
percentage indicated in the Tender Data
Sheet, without any change in unit price or
other terms and conditions of the Tender and
Tendering documents.

The Tenderer whose Tender has been
accepted will be notified of the award by the
Procuring Entity prior to expiration of the
Tender validity period by e-mail or facsimile
confirmed by registered letter. This letter
(hereinafter and in the Conditions of
Contract called the "Letter of Acceptance")
will state the sum that the Procuring Entity
will pay the Contractor in consideration of
the provision and maintenance of the
Work(s) as prescribed by the Contract
(hereinafter and in the Contract called the
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39.2

39.3

39.4

40.Signing of Contract 40.1

40.2

41.Performance Security 41.1

“Contract Price”).

The notification of award will constitute the
formation of the Contract, subject to the
Tenderer furnishing the Performance Security
in accordance with ITT Clause 41 and signing

the Contract in accordance with sub-Clause
40.2

At the same time as the person submitting
the successful Tender is notified, the
Procuring Entity will notify each unsuccessful
Tenderer, the name of the successful
Tenderer and the Contract amount and will
discharge the Tender Security and Tender
Securing Declaration of the Tenderer
pursuant to ITT sub Clause 19.7.

If, after notification of award, a Tenderer
wishes to ascertain the grounds on which it’s
Tender or application for pre-qualification
was unsuccessful, it should address its request
to the secretary of the Tender Committee
that authorized the award of contract. The
secretary of the Tender Committee shall,
within fourteen days after a request, provide
written reasons as to why the Tender,
proposal or application to be pre-qualified
was unsuccessful. However, failure to take
this opportunity to clarify the grounds for
rejection does not affect the Tenderer’s right
to seek immediate review by the Public
Procurement Administrative Review Board
under Clause 45.

Promptly, and in no case later than |4 days,
after notification, Procuring Entity shall send
the successful Tenderer the Agreement and
Contract Data Sheet, incorporating all
agreements between the parties obtained as a
result of Contract negotiations.

Within the period specified in the notification
or Tender Data Sheet but not earlier than
fourteen (14) days since notification of award
of contract, the successful Tenderer shall sign
and date the contract and return it to the
Procuring Entity.

Within thirty (30) days but after 14 days after
receipt of the Letter of Acceptance, the
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42. Advance Payment

41.2

41.3

42.1

42.2

successful Tenderer shall deliver to the
Procuring Entity a Performance Security in the
amount and in the form stipulated in the
Tender Data Sheet and the Contract Data
Sheet, denominated in the type and
proportions of currencies in the Letter of
Acceptance and in accordance with the
Conditions of Contract.

If the Performance Security is provided by the
successful Tenderer in the form of a Bank
Guarantee or Insurance Bond, it shall be
issued either:

a) At the Tenderer’s option, by a bank or
insurance firm located in Kenya, or a
foreign bank or insurance firm through a
correspondent bank or insurance firm
located in Kenya;

b) With the consent of the Procuring entity,
directly by a foreign bank acceptable to the
Procuring entity.

Failure of the successful Tenderer to comply
with the requirement of sub-Clause 41.1 shall
constitute sufficient grounds for the
annulment of the award and forfeiture of the
Tender Security, in which event the Procuring
Entity may make the award to the next lowest
evaluated Tenderer or call for new Tenders.

The Procuring Entity will provide an Advance
Payment as stipulated in the Conditions of
Contract, subject to a maximum amount, as
stated in the Tender Data Sheet.

The Advance Payment request shall be
accompanied by an Advance Payment Security
(Guarantee) in the form provided in Section
X. For the purpose of receiving the Advance
Payment, the Tenderer shall make an estimate
of, and include in its Tender, the expenses
that will be incurred in order to commence
work. These expenses will relate to the
purchase of equipment, machinery, materials,
and on the engagement of labour during the
first month beginning with the date of the
Procuring Entity’s “Notice to Commence” as
specified in the Contract Data Sheet.
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43. Adjudicator

44.Right to Review

45.Time Limit on
Review

46.Submission of
Applications for
Review by the

43.1 The Procuring Entity proposes the person

named in the Tender Data Sheet to be
appointed as Adjudicator under the Contract,
at an hourly fee specified in the Tender Data
Sheet, plus reimbursable expenses. If the
Tenderer disagrees with this proposal, the
Tenderer should so state in the Tender. If, in
the Letter of Acceptance, the Procuring Entity
has not agreed on the appointment of the
Adjudicator, the Adjudicator shall be
appointed by the Appointing Authority
designated in the Contract Data Sheet at the
request of either party.

G.Review of Procurement Decisions

44.1

45.1

46.1

A Tenderer who claims to have suffered or risk
suffering, loss or damage or injury as a result of
breach of a duty imposed on a Procuring Entity
or an Approving Authority by the Public
Procurement and Disposal Act, 2005 and the
Public Procurement and Disposal Regulations
2006, the procurement proceedings or
processes, may seek administrative review as
prescribed by the Act. The following matters,
however, shall not be subject to the
administrative review:

a) The choice of procurement method;

b) a decision by the Procuring Entity to reject all
Tenders, proposals or quotations;

c) Where a contract is signed in accordance to
Section 68 of the Public Procurement and
Disposal Act,2005;

d) Where an appeal is frivolous.

The Tenderer shall submit an application for
review in the number of copies and pay fees as
prescribed by the Public Procurement and
Disposal Regulations 2006 within fourteen (14)
days of the time the Tenderer became or should
have become aware of the circumstances giving
rise to the complaint or dispute.

Any application for administrative review shall be

submitted in writing to the Secretary, Public
Procurement Administrative Review Board on
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Public Procurement
Administrative
Review Board

47.Decision by the
Public Procurement
Administrative
Review Board

46.2

47.1

47.2

Form RB | at the address shown in the Tender
Data Sheet. The secretary to the review board
shall immediately after filing of the request, serve
a copy thereof on the Procuring Entity or
Director-General as the case may be.

The application for administrative review shall be
in accordance with the requirements of
Regulation 73 of the Public Procurement and
Disposals Regulations,2006, including:

a) Reasons for the complaint ,including any
alleged breach of the Act or Regulations;

b) An explanation of how the provisions of the
Act and or Regulation has been breached or
omitted, including the dates and name of the
responsible public officer, where known;

c) Statements or other evidence supporting the
complaint where available as the applicant
considers necessary in support of its request;

d) Remedies sought;

e) Any other information relevant to the
complaint.

The Administrative Review Board shall within
thirty days after receipt of an application for
administrative review deliver a written decision
which shall indicate:

a) Annulling anything the Procuring Entity has
done in the procurement proceedings,
including annulling the procurement
proceedings in their entirety;

b) Giving directions to the Procuring Entity with
respect to anything to be done or redone in
the procurement proceedings;

c) Substituting the decision of the Review Board
for any decision of the Procuring Entity in the
procurement proceedings;

d) Order the payment of costs as between
parties to the review.

The decision made by the Review Board shall, be

final and binding on the parties unless judicial
review thereof commences within fourteen (14)
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days from the date of the Review Board’s

decision.

48. Appeal on the 48.1 Any party to the review aggrieved by the
decision of the decision of the Review Board may appeal to the
Review Board High Court and the decision of the High Court

shall be final.
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SECTION lll: TENDER DATA SHEET

Tender Data Sheet (TDS)

Instructions to Tenderers Clause Reference

TDS ITT Amendments of, and Supplements to, Clauses in the
Reference Clause Instruction to Tenderers
Number Number
A. Introduction
l. 1.1 The Procuring Entity is: KENYA TRADE NETWORK
AGENCY (KENTRADE)
2. 1.1 Name of Project is
PROPOSED OFFICE RE-DESIGN OF EXISTING
OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND I°'
FLOORS, EMBANKMENT PLAZA - NAIROBI
3. 1.2 The expected completion date of the works is to be agreed
by the project manager.
5. 2.1 This is Government of Kenya Funded Project
6. 2.2 This is Government of Kenya Funded Project
7. 5.1 Alternative Tenders are “not allowed” in this Tender.
8. 5.2 Alternative time for completion is not applicable
9. 3.1 This tender is open to Only Tenderers registered as a
CONTRACTOR by the NATIONAL
CONSTRUCTION AUTHORITY UNDER:
- BUILDING WORKS - NCA 7 AND ABOVE
- ELECTRICAL WORKS - NCA 7 AND ABOVE
10. 1.3 Pre-Tender meeting shall not be held.
B. Tendering Documents
12. 8.2 Tenderers shall submit original and a copy of tender document
13. 9.1 19 Address for clarification of Tendering Document is
Kenya Trade Network Agency, |* floor,
Embankment Plaza, in Upper Hill Email:-
procurement@kentrade.go.ke
14. 9.2 Tenderers may seek tender clarification seven days before

closing date of the tender.
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C. Preparation of Tenders

15. I1.1 | Language of Tender and all correspondence shall be in ENGLISH
LANGUAGE

16. | 13.3
Tenderers shall meet all the minimum qualifying requirement set below (Bullet
30 on evaluation criteria)
A. Pre-qualification evaluation (preliminary evaluation)
Candidates shall meet the all minimum qualifying requirement set below.
Failure to meet any of the requirements shall automatically lead to
disqualification.
B. Post qualification evaluation
The bidder must score at least 70 points to proceed to financial Evaluation
stage
C. Financial Evaluation and Commercial Evaluation
Bids that score 70 points and above shall be compared on the basis of unit
prices quoted and the lowest priced will be considered lowest evaluated and
subsequently recommended for award

18. 16.4 | The price shall be fixed and shall remain as indicated in the form of tender

19. 17.1 | The currency in which the prices shall be quoted shall be: Kenyan Shilling

20. 17.2 | The authority for establishing the rates of exchange shall be Central Bank of

30.2 | Kenya.

The applicable date for exchange rates for tendering and evaluation purposes is
7 days earlier than the final deadline for the submission of tenders.

21. 18.1 | The Tender validity period shall be 150 days.

22. 19.1 | Tender Security is REQUIRED AS Kshs. 200,000.00

23. | 20.1 | In addition to the original of the Tender, the Tenderer should submit one copy
of the Tender

24, | 20.2 | Written confirmation of authorization is required

D. Submission of Tenders
25. | 21.2 |1.10 Tenders shall be submitted to KENYA TRADE NETWORK
a) AGENCY (KENTRADE), I** Floor, EMBANKMENT PLAZA,

UPPER HILL, and be addressed to:
THE CHIEF EXECUTIVE OFFICER,
KENYA TRADE NETWORK AGENCY (KENTRADE),
P.O BOX 36943 - 00100,
NAIROBI.
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So as to be received on or before Thursday, October 08, 2020 at
10.00am.

26.

21.2
b)

Project name: PROPOSED OFFICE RE-DESIGN OF EXISTING
OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND I°" FLOORS,
EMBANKMENT PLAZA - NAIROBI

Tender number: KTNA/OT/02/2020-2021

Time and date for submission: Thursday, October 08, 2020 at 10.00a.m.

217.

22.1

The deadline for Tender submission is
a) Day: Thursday
b) Date: October 08, 2020
c) Time: 10.00a.m.

28.

223

The extension of the deadline for submission of Tenders shall be made not
later than 3 DAYS before the expiry of the original deadline.

29

24.4

Expiry of Tender validity is 150Days

E. Opening and Evaluation of Tenders

29.

25.1

The Tender opening shall take place at:
KENYA TRADE NETWORK OFFICES, 1°" FLOOR, EMBANKMENT
PLAZA, UPPER HILL ON Thursday, October 08, 2020 at 10.00am.

TABLE l: PRE- QUALIFICATION CHECKLIST FOR
COMPLETENESS AND RESPONSIVENESS

S/N Completeness and
Responsiveness References Requirement
o.
Criteria
~ Amount must be
Clause 15,
l. Form of Tender indicated
16 and 17
~ Properly fill and sign
- Properly fill and sign
Confidential Business | Section IX;
2. - Provide all required
Questionnaire Schedule | . )
information
Certificate of Sub-clause ~ Copy of certificate
3 Incorporation/Busine | 3.3
ss Name Reg.
Certificate
4 Tax Compliance Sub-Clause - Copy of valid Tax
' Certificate 13.1 Comp Certificate
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Registration with

- Category NCA 7,

National Sub-clause Building Works
> Construction 3.1 - Category NCA 7,
°© . °© ) Electrical Works &
Authority EPRA Certificate
6 Priced Bill of Clause 12 ~ Fill all rates, prices
) Quantities and amounts
- Copies of National
ID or passport for
Director for Business
Section 2;
7. Eligibility Reg. Name Cert.
Clause 3
- Copy of Form CRI12
for Cert. of
Incorporation
Section 2; - Submit Written
8. Conflict of interest
Clause 3.4 Declaration
Section x;
Schedule 11 - Submit Written
9. Debarment
Item 1.3 of Declaration
QC
Certificate of Secti
ection Xx; .
10. Tenderers Visit to - No pre-bid site
. Schedule 3 meeting
Site
¥ Anti-Corruption - Submit Written
) Declaration Declaration
~ Amount of Kshs
200,000.00 in the
Bid Bond Clause 19.3 form of Guarantee
12. from Reputable Bank
or Insurance
Company approved
by PPRA
Copy of Bid .
13. Py Clause 20.1 |~ ‘Bepllca of the
Document original
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Bidding documents
must be

paginated/serialized

~ All bidders are
required to submit
their documents
paginated in a
continuous ascending
order from the first
page to the last in
this format; (i.e.
1,2,3... n where nis
the last page)

Key: QC — Qualification Criteria
TABLE 2: POST- QUALIFICATION SCORE

ITE DESCRIPTION POINT SCORE
M SCALE
I KEY PERSONNEL Max 20
a | At least 4No. Key Technical
Personnel in relevant field (Attach 20
evidence i.e. relevant CV’s and
Academic Certificates)
2 EXPERIENCE (Attach evidence) Max 30
a | General Experience (At least 3No. in
the Last 2Years) 10
b | Specific experience in related works
(At least 4No. in the Last 2Years) 20
3 CURRENT COMMITMENTS Max 5
On-going works (Total Value of
outstanding works should not
exceed average annual construction |5
turnover for the Last 2Years)
4 PLANT AND EQUIPMENT Max 10
a | Attach proof or evidence of
ownership/lease (Attach Evidence - | 10
At least 3No. for relevant
Transportation and 4No. for
relevant Equipment)
5 FINANCIAL CAPACITY Max 25
a | Audited Statements for last 2Years 10
b | Cash flow statements 4
¢ | Financial position 3
d | Latest Bank statements for the Last | 3
6Months
e | Annual Construction Turnover for 5
the Last 2Years over |0Million
6 LITIGATION HISTORY (Attach | 0 or 5; Max5
Sworn Affidavit by Commissioner of
Oaths)
7 COUNTY BASED; Current Business | 0 or 5; Max5
Permit
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TOTAL MAX 100

TABLE 3: FINANCIAL EVALUATION

Bids that pass the Technical Evaluation shall be subjected to the Financial
Evaluation as follows:
i) Tender Rates and Arithmetic Errors:

Evaluation of the tender rates will constitute examination of: (a) Pricing
Consistency (same rates for similar items, price distribution amongst sections.
etc; (b) reasonableness of pricing (comparison with prevailing market levels);
and (c) arithmetic errors

The bidders who pass the test of price consistency and reasonableness, and
accept their arithmetic errors (if any) shall finally be graded in terms of their
submitted tender sums. The lowest bids in this group shall be the lowest
evaluated price as per Section 86(1) (a) of the Public Procurement & Asset
Disposal Act 2015

32. | 38.1 | Percentage for quantities increase or decrease is 25 PERCENT
F. Award of Contract
33.| 4I.1 | The amount of Performance Security shall be 5% from a recognised financial
institution or insurance company.
34. | 42.1 | THERE SHALL BE NO ADVANCE PAYMENT
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. Definitions

A.General

Boldface type is used to identify defined terms.

The Adjudicator is the person appointed jointly by the
Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in Clauses
27 and 28 hereunder.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Tender.

Compensation Events are those defined in Clause 47
hereunder.

The Completion Date is the date of completion of the
Works as certified by the Project Manager, in
accordance with Sub-Clause 58.1.

The Contract is the Contract between the Procuring
Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents
listed in Clause 2.3 below.

The Contractor is a person or corporate body whose
Tender to carry out the Works has been accepted by
the Procuring Entity.

The Contractor’s Tender is the completed Tendering
document submitted by the Contractor to the
Procuring Entity.

The Contract Price is the price stated in the Letter of
Acceptance and thereafter as adjusted in accordance
with the provisions of the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on
a time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in
accordance with the Contract.

The Defects Liability Certificate is the certificate
issued by the Project Manager upon correction of
defects by the Contractor.

The Defects Liability Period is the period named in the
Contract Data Sheet and calculated from the
Completion Date.

Drawings include calculations and other information
provided or approved by the Project Manager for the
execution of the Contract.

The Procuring Entity is the party who employs the
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Contractor to carry out the Works.

Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the
Works.

The Initial Contract Price is the Contract Price listed in
the Procuring Entity’s Letter of Acceptance.

The Intended Completion Date is the date on which it
is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in
the Contract Data Sheet. The Intended
Completion Date may be revised only by the Project
Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used by
the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the
Contract Data Sheet (or any other competent
person appointed by the Procuring Entity and notified
to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the
execution of the Works and administering the
Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and
Quantity Surveyors Act Cap 525 or an “Engineer”
registered under Engineers Registration Act Cap 530.

The Site is the area defined as such in the Contract
Data Sheet.

Site Investigation Reports are those that were
included in the Tendering documents and are factual
and interpretative reports about the surface and
subsurface conditions at the Site.

Specification means the Specification of the Works
included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the Contract Data Sheet. It
is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has
a Contract with the Contractor to carry out a part of
the work in the Contract, which includes work on the
Site.

Temporary Works are works designed, constructed,
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2. Interpretation

3. Language,
Law, Fraud
and
Corruption

2.1

22

23

3.1

installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation is an instruction given by the Project
Manager that varies the Works.

The Works are what the Contract requires the
Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the Contract Data
Sheet.

“Force Majeure” means an event which is beyond the
reasonable control of a Party and which makes a
Party’s performance of its obligations under the
Contract impossible or so impractical as to be
considered impossible under the circumstances.

In interpreting these Conditions of Contract, singular also
means plural, male also means female or neuter, and the
other way round. Headings have no significance. Words
have their normal meaning under the language of the
Contract unless specifically defined. The Project Manager
will provide instructions clarifying queries about these
Conditions of Contract.

If sectional completion is specified in the Contract Data
Sheet, references in the Conditions of Contract to the
Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works
(other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted
in the order of priority given in the Contract Data
Sheet:

(1) Agreement;

(2) Letter of Acceptance;
(3) Contract Data Sheet;
(4) Conditions of Contract;
(5) Technical Specifications;
(6) Contractor’s Tender;
(7) Drawings;

(8) Bill of Quantities; and

(9) Any other document listed in the Contract Data
Sheet as forming part of the Contract.

The language of the Contract and the law governing the
Contract are stated in the Contract Data Sheet.
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3.2 The Government requires that Procuring Entities

(including beneficiaries of Government funded projects)
as well as Tenderers/Suppliers/Contractors under
Government financed contracts, observe the highest
standard of ethics during the procurement and execution
of such contracts. It is the responsibility of the Procuring
Entity to ensure that Tenderers, suppliers, and
contractors and their subcontractors observe the
highest standard of ethics during the procurement and
execution of such contracts. In pursuance of this policy:

For the purpose of this provision, the following definitions
are provided:

(). “Corruption” has the meaning assigned to it in
the Anti-Corruption and Economic Crime Act
2003 and includes the offering, giving, receiving
or soliciting of anything of value to influence the
action of a public official in the procurement or
disposal process or in contract execution;

(ii).  “Fraudulent Practice” includes a
misrepresentation of fact in order to influence a
procurement or disposal process or the
execution of a contract to the detriment of the
Procuring  Entity and includes collusive
practices amongst Tenderers prior to or after
Tender submission designed to establish
Tender prices at artificial non-competitive levels
and deprive the Procuring Entity of the benefits
of free and open competition;

(iii).  “Collusive Practice” means an arrangement
between two or more suppliers, contractors
and subcontractors designed to achieve an
improper purpose, including to influence
improperly the actions of the Procuring Entity
prior to or after Tender submission , designed
to establish Tender prices at artificial non-
competitive levels and to deprive the Procuring
Entity of the benefit of free and open
competition;

(iv). “Coercive Practice” means impairing or
harming, or threatening to impair or harm,
directly or indirectly a supplier, contractor or
subcontractor or the property of any of them
to influence improperly the actions of a
Procuring Entity;

(v). ““Obstructive Practice” means deliberately
destroying, falsifying, altering or concealing of
evidence material to the investigation or making
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false statements to investigators in order to
materially impede an investigation into
allegations of a corrupt, fraudulent, coercive or
collusive practice; and /or threatening, harassing
or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to
the investigation or from pursuing the
investigation.

A Procuring Entity has the right to require that Tenderers,

suppliers, and contractors and their subcontractors
permit persons duly appointed by KACC/PPRA/OAG
to inspect their accounts and records and other
documents relating to the Tender submission and
contract performance;

The Procuring Entity will reject a proposal for award if it

determines that the Tenderer recommended for award
has engaged in corrupt, fraudulent practices or others
stated under Clause 44.l.a in competing for the
contract;

In pursuit of the policy defined in sub-Clause 44.1 the

Procuring Entity will cancel the portion of the funds
allocated to a contract for goods, works, or services if
it at any time determines that corrupt or fraudulent
practices were engaged in by representatives of the
Procuring Entity or Approving Authority or of a
beneficiary of the funds during the procurement or the
execution of that contract;

In the event that the Procuring Entity or Approving

Authority does not take timely and appropriate action
satisfactory to the Government of Kenya to remedy
the situation, then the Director-General may order an
investigation of procurement proceedings for the
purpose of determining whether there has been a
breach of the Public Procurement and Disposal Act,
2005.

3.3 The Director-General may, on the advice of the Advisory
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Board, debar a person from participating in procurement
proceedings on the ground that the person has
committed an offence under the Public Procurement and
Disposal Act, 2005. A debarment shall be for a period of
time of not less than five years. Before a person is so
debarred, he/she will be given an opportunity to make
representations to the Director-General and may
request the Review Board to review the debarment.

Any communication between the Tenderers and the
Procuring Entity related to matters of alleged fraud or
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Confidentiality

Project
Manager’s
Decisions

Delegation

Communicatio
ns

Subcontractin
g

Other
Contractors

10.Personnel

4.1

5.1

6.1

7.1

8.1

9.1

corruption must be made in writing.

The Service Providers, their Subcontractors, and the
Personnel of either of them shall not disclose any
proprietary or confidential information relating to the
Project, the Services, this Contract, or the Procuring
Entity’s business or operations without the prior written
consent of the Procuring Entity.

Except where otherwise specifically stated, the Project
Manager will decide contractual matters between the
Procuring Entity and the Contractor in the role
representing the Procuring Entity.

The Project Manager may delegate any of his duties and
responsibilities to other people except to the
Adjudicator, after notifying the Contractor, and may
cancel any delegation after notifying the Contractor.

Communications between parties that are referred to in
the Conditions shall be effective only when in writing. A
notice shall be effective only when it is delivered.

The Contractor may subcontract with the approval of the
Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing.
Subcontracting shall not alter the Contractor’s
obligations.

The Contractor shall cooperate and share the Site with
other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule
of Other Contractors, as referred to in the Contract
Data Sheet. The Contractor shall also provide facilities
and services for them as described in the Schedule. The
Procuring Entity may modify the Schedule of Other
Contractors, and shall notify the Contractor of any such
modification

10.1 The Contractor shall employ the key personnel named in

the Schedule of Key Personnel, as referred to in the
Contract Data Sheet, who shall be appropriately
qualified and registered with the appropriate bodies to
carry out the functions stated in the Schedule or other
personnel approved by the Project Manager. The Project
Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities
are substantially equal to or better than those of the
personnel listed in the Schedule.

10.2 If the Project Manager asks the Contractor to remove a

person who is a member of the Contractor’s staff or
work force, stating the reasons, the Contractor shall
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ensure that the person leaves the Site within seven days
and has no further connection with the work in the

Contract.

I 1.Procuring [1.I' The Procuring Entity carries the risks which this Contract
Entity’s and states are Procuring Entity’s risks, and the Contractor
Contractor’s carries the risks which this Contract states are
Risks Contractor’s risks.

12. Procuring 2.1 From the Start Date until the Defects Correction
Entity’s Risks Certificate has been issued, the following are Procuring

Entity’s risks:

a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to:

(i) Use or occupation of the Site by the Works
or for the purpose of the Works, which is the
unavoidable result of the Works; or

(i) Negligence, breach of statutory duty, or
interference with any legal right by the
Procuring Entity or by any person employed
by or contracted to him except the
Contractor.

b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity’s design, or due
to war or radioactive contamination directly affecting the
country where the Works are to be executed.

2.2 From the Completion Date until the Defects Correction
Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is an Procuring Entity’s
risk except loss or damage due to:

(@) A Defect which existed on the Completion Date;

(b) An event occurring before the Completion Date,
which was not itself an Procuring Entity’s risk; or

(c) The activities of the Contractor on the Site after
the Completion Date.

I3.Contractor’s 3.1 From the Starting Date until the Defects Correction
Risks Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and
Equipment) which are not Procuring Entity’s risks are

Contractor’s risks.

14.Insurance 4.1 The Contractor shall provide, in the joint names of the
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14.2
14.3
14.4
14.5
15.Site 5.1
Investigation
Reports

16.Queries about 16.1
the Contract
Data Sheet

17.Contractor to 17.1
Construct the
Works

18.Commenceme [8.1
nt and
Completion

Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the
Contract Data Sheet for the following events which
are due to the Contractor’s risks:

(@) Loss of or damage to the Works, Plant, and
Materials;

(b) Loss of or damage to Equipment;

(c) Loss of or damage to property (except the Works,
Plant, Materials, and Equipment) in connection with
the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by
the Contractor to the Project Manager for the Project
Manager’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in
the types and proportions of currencies required to
rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided
and recover the premiums the Procuring Entity has paid
from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of insurance shall not be made
without the approval of the Project Manager.

Both parties shall comply with any conditions of the
insurance policies.

The Contractor, in preparing the Tender, shall rely on
any Site Investigation Reports referred to in the
Contract Data Sheet, supplemented by any
information available to the Tenderers.

The Project Manager will clarify queries on the Contract
Data Sheet.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

The Contractor may commence execution of the Works
on the Start Date and shall carry out the Works in
accordance with the Programme submitted by the
Contractor, as updated with the approval of the Project
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19. Approval by
the Project
Manager

20.Protection of
the
Environment

21.Labour Laws

22.Health and
Safety

19.1

19.2

19.3

19.4

19.5

20.1

20.2

21.2

21.2

22.1

22.2

22.3

Manager, and complete them by the Intended Completion
Date.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, who is to approve them if they comply with the
Specifications and Drawings.

The Contractor shall be responsible for the design of
Temporary Works.

The Project Manager’s approval shall not alter the
Contractor’s responsibility for design of the Temporary
Works.

The Contractor shall obtain approval of third parties to
the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the
execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before
their use.

The Contractors shall take all reasonable steps to protect
the environment and to limit damage and nuisance to
people and property resulting from pollution, noise and
other results of his operations.

The Contractors shall ensure that emissions, surface
discharges and effluent from his activities shall not exceed
prescribed values in the environmental laws.

The Contractor shall comply with all the relevant labour
laws applicable in the Country, including laws relating to
workers employment, working hours, health, safety,
welfare, and immigration, and shall allow them all their
legal rights.

The Contractor shall require his employees to obey all
applicable laws, including those concerning safety at
work.

The Contractor shall at all times take all reasonable
precautions to maintain the health and safety of his
personnel.

The Contractor shall ensure that first aid facilities are
available at all times at the site and that suitable
arrangements are made for all necessary welfare and
hygiene requirements and for the prevention of
epidemics.

The Contractor shall notify the Procuring Entity details of
any accident as soon as practicable after its occurrence.
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23.1

24.1

25.1

26.1

26.2

27.

28.1

The Contractor shall maintain records and make reports
concerning health, safety, and welfare of persons, and
damage to the property, as the Procuring Entity may
reasonably require.

The Contractor shall conduct an HIV-Aids awareness
programme, and shall take other such measures as
specified in the Contract Data Sheet to reduce the
risk of transfer of HIV virus between and among
Contractor personnel, the Procuring Entity’s Staff and the
surrounding community.

Anything of historical or other interest or of significant
value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall
notify the Project Manager of such discoveries and carry
out the Project Manager's instructions for dealing with
them.

The Procuring Entity shall give possession of all parts of
the Site to the Contractor. If possession of a part is not
given by the date stated in the Contract Data Sheet,
the Procuring Entity will be deemed to have delayed the
start of the relevant activities, and this will be a
Compensation Event.

The Contractor shall allow the Project Manager and any
person authorized by the Project Manager access to the
Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried
out.

The Contractor shall carry out all instructions of the
Project Manager which comply with the applicable laws
where the Site is located.

The Contractor shall permit the Kenya Government to
inspect the Contractor’s accounts and records relating to
the performance of the Contractor and to have them
audited by auditors appointed by the Kenya Government,
if so required by the Kenya Government

If the Contractor believes that a decision taken by the
Project Manager was either outside the authority given to
the Project Manager by the Contract or that the decision
was wrongly taken, the decision shall be referred to the
Adjudicator within 14 days of the notification of the
Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28
days of receipt of a notification of a dispute.
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29.Replacement
of Adjudicator

28.2 The Adjudicator shall be paid by the hour at the rate

28.3

29.1

specified in the Tender Data Sheet and Contract
Data Sheet, together with reimbursable expenses of the
types specified in the Contract Data Sheet, and the
cost shall be divided equally between the Procuring Entity
and the Contractor, whatever decision is reached by the
Adjudicator. Either party may refer a decision of the
Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. [f neither party refers the
dispute to arbitration within the above 28 days, the
Adjudicator’s decision will be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedure published by the institution named
and in the place shown in the Contract Data Sheet.

Should the Adjudicator resign or die, or should the
Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the
provisions of the Contract, a new Adjudicator will be
jointly appointed by the Procuring Entity and the
Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the
Adjudicator shall be designated by the Appointing
Authority designated in the Contract Data Sheet at
the request of either party, within 14 days of receipt of
such request.
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Date

30.1

30.2

30.3

304

31.1

31.2

B. Time Control
Within the time stated in the Contract Data Sheet,
the Contractor shall submit to the Project Manager for
approval a Programme showing the general methods,
arrangements, order, and timing for all the activities in
the Works.

An update of the Programme shall be a programme
showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of
the activities.

The Contractor shall submit to the Project Manager for
approval an updated Programme at intervals no longer than
the period stated in the Contract Data Sheet. If the
Contractor does not submit an updated Programme within
this period, the Project Manager may withhold the amount
stated in the Contract Data Sheet from the next
payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue
Programme has been submitted.

The Project Manager’s approval of the Programme shall not
alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Project Manager
again at any time. A revised Programme shall show the
effect of Variations and Compensation Events

The Project Manager shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is
issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how
much to extend the Intended Completion Date within 21
days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new
Intended Completion Date.
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32.1

322

33.1

34.1

342

35.1

352

When the Procuring Entity wants the Contractor to finish
before the Intended Completion Date, the Project Manager
will obtain priced proposals for achieving the necessary
acceleration from the Contractor. If the Procuring Entity
accepts these proposals, the Intended Completion Date
will be adjusted accordingly and confirmed by both the
Procuring Entity and the Contractor.

If the Contractor’s priced proposals for acceleration are
accepted by the Procuring Entity, they shall be
incorporated in the Contract Price and treated as a
Variation.

The Project Manager may instruct the Contractor to delay
the start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require
the other to attend a management meeting. The business
of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Project Manager shall record the business of
management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity.
The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the
management meeting or after the management meeting and
stated in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the
earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the
work, increase the Contract Price or delay the execution
of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and
Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager
in making and considering proposals for how the effect of
such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any
resulting instruction of the Project Manager-.

C. Quality Control

36.1 The Project Manager shall check the Contractor’s work

and notify the Contractor of any Defects that are found.
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37.Tests

38.Correction of
Defects

39.Uncorrected
Defects

40.Bill of
Quantities

41.Changes in
the Quantities

37.1

38.1

Such checking shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a
Defect.

If the Project Manager instructs the Contractor to carry
out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a
Compensation Event.

The Project Manager shall give notice to the Contractor of

any Defects before the end of the Defects Liability Period,
which begins at Completion, and is defined in the Contract
Data Sheet. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

382

383

39.1

40.1

40.2

41.1

Every time notice of a Defect is given, the Contractor
shall correct the notified Defect within the length of time
specified by the Project Manager’s notice.

If the Contractor has not corrected a defect within the
time specified in the Procuring Entity’s notice, a penalty
for lack of performance will be paid by the Contractor.
The amount to be paid will be calculated as a percentage
of the cost of having the defect correct, assessed as
described in Clause 39.

If the Contractor has not corrected a Defect within the
time specified in the Project Manager’s notice, the Project
Manager will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

D.Cost Control

The Bill of Quantities shall contain items for the
construction, installation, testing, and commissioning work
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract
Price. The Contractor shall be paid for the quantity of
the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of the work done differs from the
quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds |
percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.
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42.Variations

43.Payments for
Variations

44.Cash Flow
Forecasts

41.2

41.3

42.1

43.1

43.2

433

434

43.5

44.1

The Project Manager shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is
exceeded by more than |5 percent, except with the prior
approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

All  Variations shall be included in the updated
Programmes produced by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested
to do so by the Project Manager. The Project Manager
shall assess the quotation, which shall be given within
seven days of the request or within any longer period
stated by the Project Manager and before the Variation is
ordered.

If the work in the Variation corresponds with an item
description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work is above the
limit stated in Sub-Clause 4l.]1 or the timing of its
execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in
the Variation does not correspond with items in the Bill
of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of work.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to
the Contract Price, which shall be based on the Project
Manager’s own forecast of the effects of the Variation on
the Contractor’s costs.

If the Project Manager decides that the urgency of varying
the work would prevent a quotation being given and
considered without delaying the work, no quotation shall
be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional
payment for costs that could have been avoided by giving
early warning.

When the Programme is updated, the Contractor shall
provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different
currencies, as defined in the Contract, converted as

58



45.Payment
Certificates

46.Payments

45.1

45.2

453

454

45.5

45.6

necessary using the Contract exchange rates.

The Contractor shall submit to the Project Manager
monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor’s
monthly statement and certify the amount to be paid to
the Contractor within twenty eight 28 days of receipt of
the certificate from the contractor.

The value of work executed shall be determined by the
Project Manager-.

The value of work executed shall comprise the value of
the quantities of the items in the Bill of Quantities
completed.

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

45.7 The Project Manager shall not be bound to certify any

46.1

46.2

payment, if the net amount, after all retentions and
deductions would be less than minimum amount of
Interim Payment Certificate stated in the Contract Data
Sheet.

Payments shall be adjusted for deductions for advance
payments and retention. The Procuring Entity shall pay
the Contractor the amounts certified by the Project
Manager within 28 days of the date of each certificate. If
the Procuring Entity makes a late payment, the
Contractor shall be paid interest on the late payment in
the next payment Interest shall be calculated from the
date by which the payment should have been made up to
the date when the late payment is made at the prevailing
rate of interest for commercial borrowing for each of the
currencies in which payments are made as indicated in the
Contract Data Sheet..

If an amount certified is increased in a later certificate or
as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased
amount would have been certified in the absence of
dispute.
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46.3

46.4

Unless otherwise stated, all payments and deductions will
be paid or charged in the proportions of currencies
comprising the Contract Price.

Items of the Works for which no rate or price has been
entered in will not be paid for by the Procuring Entity and
shall be deemed covered by other rates and prices in the
Contract.

47.Compensation 47.1 The following shall be Compensation Events:

Events

(@) The Procuring Entity does not give access to a part of
the Site by the Site Possession Date stated in the
Contract Data Sheet.

(b) The Procuring Entity modifies the Schedule of Other
Contractors in a way that affects the work of the
Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to
uncover or to carry out additional tests upon work,
which is then found to have no Defects.

(e) The Project Manager unreasonably does not
approve a subcontract to be let.

(ff Ground conditions are substantially more adverse
than could reasonably have been assumed before
issuance of the Letter of Acceptance from the
information issued to Tenderers (including the Site
Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g0 The Project Manager gives an instruction for dealing
with an unforeseen condition, caused by the
Procuring Entity, or additional work required for
safety or other reasons.

(h) Other contractors, public authorities, utilities, or
the Procuring Entity does not work within the dates
and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

(i)  The advance payment is delayed.

(j)) The effects on the Contractor of any of the
Procuring Entity’s Risks.

(k) The Project Manager unreasonably delays issuing a
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48.Taxes

49. Currencies
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Adjustment

47.2

473

47.4

48.1

49.1

50.1

Certificate of Completion.

() Other Compensation Events described in the
Contract or determined by the Project Manager
shall apply.

If a Compensation Event would cause additional cost or
would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be
increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and
by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date
shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost
has been provided by the Contractor, it shall be assessed
by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is
deemed unreasonable, the Project Manager shall adjust
the Contract Price based on the Project Manager’s own
forecast. The Project Manager will assume that the
Contractor will react competently and promptly to the
event.

The Contractor shall not be entitled to compensation to
the extent that the Procuring Entity’s interests are
adversely affected by the Contractor’s not having given
early warning or not having cooperated with the Project
Manager.

The Project Manager shall adjust the Contract Price if
taxes, duties, and other levies are changed between the
date 28 days before the submission of Tenders for the
Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are a result of
Clause 50.

Where payments are made in currencies other than the
Kenya Shillings, the exchange rates used for calculating the
amounts to be paid shall be the exchange rates stated in
the Contractor’s Tender.

The amounts payable to the Contractor, in various
currencies pursuant to Sub-Clause 45.1, shall be adjusted
in respect of the rise or fall in the cost of labour,
Contractor’s Equipment, Plant, materials, and other inputs
to the Works, by applying to such amounts the formulae
prescribed in this clause based on the prevailing consumer
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price index obtained from the Central Bureau of Statistics
or the monthly inflation rate issued by the Central Bank
of Kenya.

50.2 To the extent that full compensation for any rise or fall in
costs to the Contractor is not covered by the provisions
of this or other clauses in the Contract, the unit rates and
prices included in the Contract shall be deemed to include
amounts to cover the contingency of such other rise or
fall of costs.

50.3 The adjustment to be applied to amount payable to the
Contractor as certified in Payment Certificates shall be
determined formulae for each of the currencies in which
the Contract Price is payable. No adjustment is to be
applied to work valued on the basis of Cost or current
prices. The formulae shall be as follows;

n-Lo Mn — Mo En—-Eo
+C +d + etc.
Lo Mo Eo

Pn:a+bL

where;

Pn is a price adjustment factor to be applied to the amount in
each specific currency for the payment of the work carried out
in the subject month, where such variations and day work are
not otherwise subject to adjustment;

a is a constant, specified in the Appendix to Tender,
representing the nonadjustable portion in contractual
payments;

b, ¢, d, etc, are weightings or coefficients representing the
estimated proportion of each cost element (labour, materials,
equipment usage, etc.) in the Works or sections thereof, net of
Provisional Sums, as specified in the Appendix to Tender;
the sum of a, b, ¢, d, etc,, shall be one;

Ln, Mn, En, etc, are the current cost indices or reference
prices of the cost elements in the specific currency of origin for
month “n,” determined pursuant to Sub-Clause 50.5, applicable
to each cost element; and

Lo, Mo, Eo, etc,, are the base cost indices or reference prices
corresponding to the above cost elements at the date specified
in Sub-Clause 50.5

The value of net work done, certified by the Project Manager,

in any monthly Interim or Final Certificate as payable by the
Procuring Entity to the Contractor before deduction of any
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retention money shall be increased or decreased by an amount
of ‘F’.

F = PnxPc

where;

The effective value Pc of work done which is to be subjected
to increase or decrease shall be the difference between:
(i) the amount which, in the opinion of the Project
Manager, is due to the Contractor under Clause 45
(before deduction of retention money and before
deducting sums previously paid on account) less:
e any amount for payment or repayment of any
advance payment;
e any amount for materials on site (if any);
e any amounts for nominated sub-contractors (if any)
e any amounts for any other items based on actual
cost or current prices; or
e any sums for increase or decreases in the Contract
Price paid under this Sub-Clause
and
(ii) the amount calculated in accordance with (i) above
of this Sub-clause and included in the last preceding
statement.

50.4The sources of indices shall be those listed in the
Appendix to Tender, as approved by the Engineer.
Indices shall be appropriate for their purpose and shall
relate to the Contractor’s proposed source of supply of
inputs on the basis of which his Contract Price and
expected foreign currency requirements shall have been
computed. As the proposed basis for price adjustment,
the Contractor shall have submitted with his Tender the
tabulation of Weightings and Source of Indices in the
Appendix to Tender, which shall be subject to approval
by the Engineer.

50.5 The base cost indices or prices shall be those prevailing on
the day 28 days prior to the latest date for submission of
Tenders.  Current indices or prices shall be those
prevailing on the day 28 days prior to the last day of the
period to which a particular Interim Payment Certificate is
related. If at any time the current indices are not available,
provisional indices as determined by the Engineer will be
used, subject to subsequent correction of the amounts
paid to the Contractor when the current indices become
available.

50.6 If the Contractor fails to complete the Works within the
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50.7

51.1

51.2

51.3

52.1

522

time for completion prescribed under Clause 58
adjustment of prices thereafter until the date of
completion of the Works shall be made using either the
indices or prices relating to the prescribed time for
completion, or the current indices or prices, whichever is
more favourable to the Procuring Entity, provided that if
an extension of time is granted pursuant to Clause 28,
the above provision shall apply only to adjustments made
after the expiry of such extension of time.

The weightings for each of the factors of cost given in the
Appendix to Tender shall be adjusted if, in the opinion
of the Engineer, they have been rendered unreasonable,
unbalanced, or inapplicable as a result of varied or
additional work already executed or instructed under
Clause 43 or for any other reason.

The Procuring Entity shall retain from each payment due
to the Contractor the proportion stated in the Contract
Data Sheet until Completion of the whole of the
Works.

On completion of the whole of the Works, half the total
amount retained shall be repaid to the Contractor and
the other half when the Defects Liability Period has
passed and the Project Manager has certified that all
Defects notified by the Project Manager to the
Contractor before the end of this period have been
corrected.

On completion of the whole Works, the Contractor may
substitute retention money with an “on demand” Bank
guarantee.

The Contractor shall pay liquidated damages to the
Procuring Entity at the rate per day stated in the
Contract Data Sheet for each day that the Completion
Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the
amount defined in the Contract Data Sheet. The
Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after
liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by
the Contractor by adjusting the next payment certificate.
The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the
date of repayment, at the rates specified in Sub-Clause
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53.1

54.1

54.2

54.3

55.1

46.1.

If the Contractor has not corrected a defects within the
time specified in the Procuring Entity’s notice, the
Procuring Entity will assess the cost of having the defect
corrected, the Contractor will pay this amount, and a
penalty for lack of performance calculated as described in
Clause 38.

The Contractor shall be paid a Bonus calculated at the
rate per calendar day stated in the Contract Data
Sheet for each day (less any days for which the
Contractor is paid for acceleration) that the Completion
is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

The Procuring Entity shall make advance payment to the
Contractor of the amounts stated in the Contract Data
Sheet by the date stated in the Contract Data Sheet,
against provision by the Contractor of an Unconditional
Bank Guarantee in a form and by a bank acceptable to the
Procuring Entity in amounts and currencies equal to the
advance payment. The Guarantee shall remain effective
until the advance payment has been repaid, but the
amount of the Guarantee shall be progressively reduced
by the amounts repaid by the Contractor. Interest will
not be charged on the advance payment.

The Contractor is to use the advance payment only to
pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the
Contract.  The Contractor shall demonstrate that
advance payment has been used in this way by supplying
copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to
the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its
repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the
Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and
form and by a bank or surety acceptable to the Procuring
Entity, and denominated in the types and proportions of
the currencies in which the Contract Price is payable.
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57.1
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60.1

The Performance Security shall be valid until a date 28
days from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until
one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

If applicable, the Dayworks rates in the Contractor’s
Tender shall be used for small additional amounts of work
only when the Project Manager has given written
instructions in advance for additional work to be paid for
in that way.

All work to be paid for as Dayworks shall be recorded by
the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and
signed by the Project Manager within two days of the
work being done.

The Contractor shall be paid for Dayworks subject to
obtaining signed Dayworks forms.

Loss or damage to the Works or Materials to be
incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or
omissions.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue
a certificate of Completion of the Works, and the Project
Manager will do so upon deciding that the work is
completed.

The Procuring Entity shall take over the Site and the
Works within seven days of the Project Manager’s issuing
a certificate of Completion.

The Contractor shall supply the Project Manager with a
detailed account of the total amount that the Contractor
considers payable under the Contract before the end of
the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of
receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue
within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
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61.1

61.2

62.1

62.2

certificate.

If “as built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by
the dates stated in the Contract Data Sheet.

If the Contractor does not supply the Drawings and/or
manuals by the dates stated in the Contract Data
Sheet, or they do not receive the Project Manager’s
approval, the Project Manager shall withhold the amount
stated in the Contract Data Sheet from payments due
to the Contractor.

The Procuring Entity or the Contractor may terminate the
Contract if the other party causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall
not be limited to, the following:

(@) The Contractor stops work for 28 days when no
stoppage of work is shown on the current
Programme and the stoppage has not been
authorized by the Project Manager;

(b) The Project Manager instructs the Contractor to
delay the progress of the Works, and the instruction
is not withdrawn within 28 days;

(c) The Procuring Entity or the Contractor is made
bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) A payment certified by the Project Manager is not
paid by the Procuring Entity to the Contractor within
84 days of the date of the Project Manager’s
certificate;

(e) The Project Manager gives Notice that failure to
correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within
a reasonable period of time determined by the
Project Manager;

() The Contractor does not maintain a Security, which
is required; and

() The Contractor has delayed the completion of the
Works by the number of days for which the
maximum amount of liquidated damages can be paid,
as defined in the Contract Data Sheet.

(h) If the Contractor, in the judgment of the Procuring
Entity has engaged in corrupt or fraudulent practices
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upon
Termination

62.3

62.4

62.5

63.1

63.2

in competing for or in executing the Contract.
For the purpose of this paragraph:

“corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement
process or in contract execution and includes inter
alia, bribery and extortion or coercion which
involves threats of injury to person, property or
reputation, and.

“fraudulent practice” means a misrepresentation of
facts in order to influence a procurement process or
the execution of a contract to the detriment of the
Procuring Entity, and includes collusive practice
among Tenderers (prior to or after Tender
submission) designed to establish Tender prices at
artificial non-competitive levels and to deprive the
Procuring Entity of the benefits of free and open
competition.

When either party to the Contract gives notice of a
breach of Contract to the Project Manager for a cause
other than those listed under Sub-Clause 62.2 above, the
Project Manager shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the Procuring Entity may
terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop
work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

If the Contract is terminated because of a fundamental
breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work
done and Materials ordered less advance payments
received up to the date of the issue of the certificate and
less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data Sheet.
Additional Liquidated Damages shall not apply. If the total
amount due to the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt
payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s
convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager
shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs
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64.Property

65.Release from
Performance

64.1

65.1

66.Suspension of 66.1

Financing

(@)

(b)

of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of
the Procuring Entity if the Contract is terminated because
of the Contractor’s default.

If the Contract is frustrated by the outbreak of war or by
any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment
was made.

In the event that the source of financing is suspended to
the Procuring Entity, from which part of the payments to
the Contractor are being made:

The Procuring Entity is obligated to notify the Contractor
of such suspension within 7 days of having received the
financing agency’s suspension notice.

If the Contractor has not received sums due it within the
28 days for payment provided for in Sub-Clause 46.1, the
Contractor may immediately issue a 14-day termination
notice.
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SECTION V: CONTRACT DATA SHEET (CDS)

Contract Data Sheet

Instructions for completing the Contract Data Sheet

CDS
Clause

GCC
Clause

Description

A. General

(Itemise Definitions to take the same numbering as per
the General Conditions)

The Procuring Entity is THE CHIEF EXECUTIVE
OFFICER, KENYA TRADE NETWORK AGENCY
(KENTRADE) P.O BOX 36943 - 00100, NAIROBI

The Adjudicator shall be Jointly agreed with the procuring
entity

The Defects Liability Period is 180days.

The Project Manager is: Regional Works Officer, Nairobi
Region - State Department of Public Works P.O. Box
42267 - 00100, Nairobi

The name and identification number of the Contract is
TENDERNO.: KTNA/OT/02/2020-2021 FOR
PROPOSED OFFICE RE-DESIGN OF EXISTING
OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND I°T
FLOORS, EMBANKMENT PLAZA - NAIROBI

The Start Date shall be agreed by the Project Manager

The Intended Completion Date for the whole of the Works
shall be 8 Weeks from the date of site possession

The following documents also form part of the Contract:

Form of tender and price schedule submitted by the tenderer
Priced Bills of Quantities

Special conditions of the contract

General conditions of the contract

The general specifications and particular specifications
Instruction to Tenderers

The procuring entities notification of award

The performance bond

©NoOUThAWDN —

The Site is located at the Embankment Plaza - Nairobi.
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2. 2.2 THERE IS NO SECTIONAL COMPLETION DATE

4., 3.1 The language of the Contract documents is ENGLISH
LANGUAGE.
The law that applies to the Contract is the Kenyan Law.

7. 14.1 The minimum insurance covers shall be CONTRACTORS ALL
RISK INSURANCE

9. 22.4 The other measures include:

a. Minimising the number of migrant workers employed
on the project and household in the site camp

b. Providing access to voluntary counselling and testing
(VCT)

c. Providing psychological support and health care
including prevention and treatment of opportunistic
infections for workers infected and affected, as well
as their families

d. Providing condoms (male and female) to workers

10. 24.1 & | The Site Possession Date shall be AGREED with the project
47.1 manager
B. Time Control
14. 30.1 The Contractor shall Submit a Programme for the Works
within 14 days of delivery of the Letter of Acceptance.
C. Quality Control
17. 38.1 The Defects Liability Period is 180 days.
D. Cost Control
18. 45.7 There will be interim payments
21. 50 The contract “ is not” subject to price adjustment in
accordance with Clause 50 of the General Conditions of
Contract.
22. 51.1 The amount of retention is 10 percent of value of works of
Interim Payment Certificate’.
23. 52.1 The rate of liquidated damages is 0./ percent of contract price per
day
52.1 The maximum amount of liquidated damages is 10% of
62.2 (g) | Contract Price
24. 53.1 There is no bonus for early completion
25. 54.1 There shall be no advance payment
26. 55.1 Performance bond shall be 5% of contract sum issued by

recognised financial institution or insurance company.
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E. Finishing the Contract

27. 61.1 As built drawings shall be supplied by the contractor by date
agreed with the project manager
Operating manual shall be supplied by the contractor by date
agreed by the project manager

28. 61.2 The amount to be withheld by the Project Manager in the case

the contractor does not submit as built drawings is | percent
of the contract price

The amount to be withheld by the Project Manager in the case
the contractor does not submit operating manual is | percent
of the contract price
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SECTION IX: TENDER FORMS

F. Form of Tender

.................... [date]
T 0. ettt
We offer to execute the
................................................................................................................................................. [name
and identification number of contract] in accordance with the Conditions of Contract
accompanying this Tender for the Contract Price..............c.ocoiiiiiiin. [amount in
words] ceeeeses et sase s asiens ceeermenesesnas s snasenaesans

We are not participating, as Tenders, in more than one Tender in this Tendering
process other than alternative Tenders in accordance with the Tendering
documents.

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for
any part of the contract has not been declared ineligible by the Kenya Government
under Kenya’s laws or any other official regulations.

This Tender and your written acceptance of it shall constitute a binding Contract
between us.

We understand that you are not bound to accept the lowest or any Tender you
receive.

We hereby confirm that this Tender complies with the Tender validity and Tender

Security required by the Tendering documents and specified in the Tender Data
Sheet.

Authorized Signature:

Name and Title of Signatory:

Name of Tenderer:

Address:
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Tender-Securing Declaration (Mandatory)

Date: ..o [insert date (as day, month and year)]
Tender NO. ...t [insert number of Tendering process]
Alternative No.: [................... [insert identification No if this is a Tender for an
alternative]

[insert complete name of Procuring Entity]
We, the undersigned, declare that:

We understand that, according to your conditions, Tenders must be supported by a
Tender-Securing Declaration.

We accept that we will automatically be suspended from being eligible for Tendering
in any contract with the Procuring Entity for the period of time of
................................................................. [insert number of months or years] starting on
................................................................. [insert date], if we are in breach of our
obligation(s) under the Tender conditions, because we;

a) Have withdrawn our Tender during the period of Tender validity specified in
the Form of Tender; or

b) Having been notified of the acceptance of our Tender by the Procuring Entity
during the period of Tender validity,

().  Fail or refuse to execute the Contract, if required, or

(ii).  Fail or refuse to furnish the Performance Security, in accordance with
the ITT.

We understand this Tender Securing Declaration shall expire if we are not the
successful Tenderer, upon the earlier of;

) Our receipt of your notification to us of the name of the successful
Tenderer; or

2) Thirty days after the expiration of our Tender.

SIGNEA: ettt [insert
signature of person whose name and capacity are shown] In the capacity
Of e [insert legal capacity of person signing the Tender Securing
Declaration]

NAME: ettt ese et sneneans [insert complete name

of person signing the Tender Securing Declaration]
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Duly authorized to sign the Tender for and on behalf of: [insert complete name of
Tenderer]

Dated on day of , [insert date of

signing]
Corporate Seal (where appropriate)
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SECTION X: SCHEDULES OF SUPPLEMENTARY INFORMATION

SCHEDULE I: CONFIDENTIAL BUSINESS QUESTIONAIRE
This Confidential Business Questionnaire of the Government of Kenya shall be
completed by the Bidder.

REPUBLIC OF KENYA

CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part | and either Part 2 (a).

2(b) or 2(c) whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.
Part | — General:

Business nhame

Plot NO. et Street/ROAd ..ot
Postal Address........ooevevevevvvenevveennenne Tl NO. et
N LU OF DUSTNESS..c..eeeeeeeteeeeeeeeeet ettt eeee st e testestesaeeseeseesteseessessessesssessessensessesssssess
Current Trade Licence No. .................... Expiring date ......ccccoeveuvueununnncnee

Maximum value of business which you can handle at any one time:

Name of YOUr Bankers ...ttt eaens
BIranCh....e e e
Part 2(a) - Sole Proprietor:

Your name in full
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KCItiZenShip details ......ceceeeeucieeeeecreeeceee et
Part 2(b) - Partnership:
Give details of partners as follows:

Name Nationality Citizenship Details*

Shares

Part 2(c) - Registered Company:

Private or PUDBIIC ..ot
State the nominal and issued capital of the company-

Nominal Kshs. ...
[ssued KShs. ...
Give details of all directors as follows:

Name Nationality* Citizenship Details** Shares***

Part 3- Interest in the Firm:

Is there any person / persons in the Kenya Trade Network Agency (KENTRADE)

who has interest in this firm?

Y egietorek N kter

3% Tick (V) to agree as necessary (Compulsory)

Date Signature of Bidder
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY

The Bidder shall state here below the name(s) and address of his representative(s)
who is/are authorized to sign the document and receive on his behalf
correspondence in connection with the Bid.

(Signature of Bidder's Representative)

Alternate:

(Signature of Bidder's Representative)

Note:

To be filled by all Bidders.
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SCHEDULE 3: CERTIFICATE OF BIDDER'’S VISIT TO SITE
This is to certify that

[Namels]

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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SCHEDULE 4: DECLARATION FORM (DEBARMENT)

DECLARATION FORM

Date

To
The Chief Executive Officer,
Kenya Trade Network Agency (KENTRADE),
P.O. Box 36943 — 00100,
NAIROBI

We (name and address)

declare the following:

That we;
a) Have not been debarred from participating in public procurement.

b) Have not been involved in and will not be involved in corrupt and fraudulent
practices regarding public procurement.

Name of Bidder Signature
Date

(To be signed by authorized representative and officially stamped)
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G.Integrity Declaration

UNDERTAKING BY TENDERER ON ANTI - BRIBERY POLICY / CODE
OF CONDUCT AND COMPLIANCE PROGRAMME

I. Each Tenderer must submit a statement, as part of the Tender documents, in
either of the two given formats which must be signed personally by the Chief
Executive Officer or other appropriate senior corporate officer of the Tendering
company and, where relevant, of its subsidiary in the Kenya. If a Tender is
submitted by a subsidiary, a statement to this effect will also be required of the
parent company, signed by its Chief Executive Officer or other appropriate
senior corporate officer.

2. Tenderers will also be required to submit similar No-bribery commitments from
their subcontractors and consortium partners; the Tenderer may cover the
subcontractors and consortium partners in its own statement, provided the
Tenderer assumes full responsibility.

a) Payment to agents and other third parties shall be limited to appropriate
compensation for legitimate services.

b)  Each Tenderer will make full disclosure in the Tender documentation of
the beneficiaries and amounts of all payments made, or intended to be
made, to agents or other third parties (including political parties or
electoral candidates) relating to the Tender and, if successful, the
implementation of the contract.

c) The successful Tenderer will also make full disclosure [quarterly or semi-
annually] of all payments to agents and other third parties during the
execution of the contract.

d)  Within six months of the completion of the performance of the contract,
the successful Tenderer will formally certify that no bribes or other illicit
commissions have been paid. The final accounting shall include brief details
of the goods and services provided that they are sufficient to establish the
legitimacy of the payments made.

e)  Statements required according to subparagraphs (b) and (d) of this
paragraph will have to be certified by the company's Chief Executive
Officer, or other appropriate senior corporate officer.
4. Tenders which do not conform to these requirements shall not be considered.
5. If the successful Tenderer fails to comply with its No-bribery commitment,
significant sanctions will apply. The sanctions may include all or any of the

following:

a) Cancellation of the contract;
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b) Liability for damages to the public authority and/or the unsuccessful
competitors in the Tendering possibly in the form of a lump sum
representing a pre-set percentage of the contract value (liquidated).

Tenderers shall make available, as part of their Tender, copies of their anti-
Bribery Policy/Code of Conduct, if any, and of their-general or project - specific -
Compliance Program.

The Government of Kenya has made special arrangements for adequate oversight
of the procurement process and the execution of the contract, and has invited
Construction society and other competent Government Departments to
participate in the oversight. Those charged with the oversight responsibility will
have full access to all documentation submitted by Tenderers for this contract,
and to which in turn all Tenderers and other parties involved or affected by the
project shall have full access (provided, however, that no proprietary information
concerning a Tenderer may be disclosed to another Tenderer or to the public).
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Trad®

Your G2B trading partner

KENYA TRADE NETWORK AGENCY (KENTRADE)
ANTI CORRUPTION AFFIDAVIT FORM
REPUBLIC OF KENYA

IN THE MATTER OF THE PUBLIC PROCUREMENT AND DISPOSAL ACT,

NO. 33 OF 2015.

................................ being a resident of ...

the Republic of Kenya do hereby make oath and state as follows:-

THAT L am the oo e eees ;

(Chief Executive/Managing Director/Principal Officer/Director) of
................................................................................. (Name of the
Business) which is a Candidate in respect of Tender Number
.................................................................. to supply goods, render
services and/ or carry out works for Kenya Trade Network Agency and duly
authorized and competent to make this Affidavit.

2. THAT the aforesaid candidate has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and /or agents of Kenya
Trade Network Agency, which is the procuring entity.

3. THAT the aforesaid Candidate , its servant(s) and/or agent(s) have not been offered
and will not offer any inducement to any member of the Board, Management, Staff
and/or employees and /or agents of Kenya Trade Network Agency.

4. THAT the aforesaid Candidate, its servant(s) and agent(s) have not been debarred
from any procurement process.

5. THAT what is deponed to hereinabove is true to the best of my knowledge,
information and belief.

SWORN AL .« e by the said}
..................................................................... }
On this ............ day of cooviiiiiiiiiiiia, 20 }
} } DEPONENT
Before me }
Commissioner for Oaths }
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H.Letter of Acceptance

TradG

Your G2B trading partner

KENYA TRADE NETWORK AGENCY (KENTRADE)

[date]
To:  [name and address of the Contractor]
This is to notify you that your Tender dated [date] for execution of the [name of the
Contract and identification number, as given in the Contract Data Sheet] for the Contract
Price of the equivalent of [amount in numbers and works] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers is hereby
accepted by us.
We confirm that [insert name proposed by the procuring entity] to be the Adjudicator.
We accept that [name proposed by Tenderer] be appointed as Adjudicator.

Or

We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and
by sending a copy of this letter of acceptance to [insert the name of the Appointing
Authority], we are hereby requesting [name], the Appointing Authority, to appoint the

adjudicator in accordance with Clause 44.1 of the Instructions to Tenderers.

You are hereby instructed to proceed with the execution of the said works in
accordance with the Contract documents.

Please return the contract dully signed.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Form of Contract
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I. Form of Contract Agreement

This Agreement, made the [day] day of [month], [year] between [name and address of
Procuring Entity] (hereinafter called “the Procuring Entity””) and [name and address of
Contractor] (hereinafter called “the Contractor”) of the other part.

Whereas the Procuring Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) with the objectives
of [insert functional objectives of the works] and the Procuring Entity has accepted the
Tender by the Contractor for the execution and completion of such works and the
remedying of any defects therein in the sum of [contract price in words and figures]
(hereinafter called “Contract Price”).

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

l. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to, and they shall be deemed to form and be read and construed as
part of this Agreement;

2. In consideration of the payments to be made by the Procuring Entity to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
the Procuring Entity to execute and complete the Works and remedy any
defects therein in conformity in all respects with the provisions of the
Contract;

3. The Procuring Entity hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects wherein the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

In Witness whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

The Common Seal of

Was hereunto affixed in the presence of:

Signed, Sealed, and Delivered by the said

In the presence of:

Tendering Signature of Procuring Entity

Binding Signature of Contractor
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SECTION X: FORMS OF SECURITY
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J. Tender Security (Bank or Insurance Guarantee)
(Optional)

[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee
form in accordance with the instructions indicated in brackets.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]
Beneficiary: [insert name and address of Procuring Entity]
Date: [insert date]

TENDER GUARANTEE No.: [insert number]

We have been informed that [insert name of the Tenderer; if a joint venture, list
complete legal names of partners] (hereinafter called "the Tenderer") has submitted to
you its Tender dated [insert date] (hereinafter called "the Tender") for the execution
of [insert name of Contract] under Invitation for Tenders No. [insert IFT number] (“the
IFT”).

Furthermore, we understand that, according to your conditions, Tenders must be
supported by a Tender Guarantee.

At the request of the Tenderer, we [insert name of bank or insurance company] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount
of [insert amount in figures expressed in the currency of the Purchaser’s Country or the
equivalent amount in an international freely convertible currency] ([insert amount in
words]) upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Tenderer is in breach of its obligation(s) under the Tender
conditions, because the Tenderer;

a) Has withdrawn its Tender during the period of Tender validity
specified by the Tenderer in the Form of Tender; or

b) Does not accept the correction of errors in accordance with the
Instructions to Tenderers (hereinafter “the ITT”) of the IFT; or

c) Having been notified of the acceptance of its Tender by the Procuring
Entity during the period of Tender validity;

().  Fails or refuses to execute the Contract Form, if required, or

(ii).  Fails or refuses to furnish the Performance Security, in
accordance with the ITT.

This Guarantee shall expire;

a) If the Tenderer is the successful Tenderer, upon our receipt of copies
of the Contract signed by the Tenderer and of the Performance
Security issued to you by the Tenderer; or

b) If the Tenderer is not the successful Tenderer, upon the earlier of;
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(i) Our receipt of a copy of your notification to the Tenderer
that the Tenderer was unsuccessful, or

(i) Thirty days after the expiration of the Tenderer’s Tender.

Consequently, any demand for payment under this Guarantee must be received by
us at the office on or before that date.

[signature(s) of authorized representative(s) |
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K. Performance Bank or Insurance Guarantee [Unconditional]

[The Bank or Insurance Company/successful Tenderer providing the
Guarantee shall fill in this form in accordance with the instructions indicated in
brackets, if the Procuring Entity requires this type of security.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]
Beneficiary: [insert name and address of Procuring Entity]
Date: [insert date]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]
We have been informed that [insert name of Contractor] (hereinafter called "the
Contractor") has entered into Contract No. [insert reference number of the Contract]
dated with you, for the execution of [insert name of Contract and brief description of
Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
Performance Guarantee is required.

At the request of the Contractor, we [insert name of Bank or Insurance Company]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an
amount of [insert amount in figures] ([insert amount in words]), such sum being payable
in the types and proportions of currencies in which the Contract Price is payable,
upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or to show grounds for your demand or
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of any
change, addition, or modification.

This guarantee shall expire not later than thirty days from the date of issuance of the
Taking-Over Certificate.

[signature(s) of an authorized representative(s) of the Bank or Insurance Company]
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SECTION XI: APPLICATION TO PUBLIC PROCUREMENT
ADMINISTRATIVE REVIEW BOARD
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FORMRSB |
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.....cc.oeo.t 20.........

................................................................ APPLICANT

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of ............20..........in the matter of Tender
No.....cooveen o) I 20

REQUEST FOR REVIEW

IWe...ooiiiiiiiiiii ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No.......Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:-

l.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

2.

etc

SIGNED ........cceceeee.e. (Applicant)

Dated on................ dayof ............... /...20...

FOR OFFICIAL USE ONLY
Lodged with the Secretary Public Procurement Administrative Review Board on ............

dayof ...........20.............

SIGNED

Board Secretary
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BILLS OF QUANTITIES



PARTICULAR PRELIMINARIES



ITEM

DESCRIPTION

K.SHS

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read and
understand all preliminary items.

DESCRIPTION OF THE WORKS

The PROPOSED works to be carried out under this contract involves; office
re-design for partitioning to create new office space; refurbishment of existing
offices; floor finishes; doors and venetian window blinds; including associated
electrical installations and structured cabling works as Proposed Office Re-
design of Existing Office Space including Partitioning and Refurbishment
Works at Ground and 1st Floor, Embankment Plaza - Nairobi

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the

LOCATION OF SITE

The site of the proposed works is located at Embankment Plaza - Nairobi.
The Contractor is advised to visit the site, to familiarize with the nature and
position of the site. No claims arising from the Contractor’s failure to do so
will be entertained.

SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or company ‘s rubberstamp
on the tender document.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the public.
Any damage or loss incurred due to the insufficiency of such protection must
be made good by the Contractor. All protective devices are to be removed on
completion of the works and any necessary making good consequent upon this
is to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all
finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless it
is certified by the Project Manager that such damage or breakage was
inevitable as a result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claim shall be entertained upon the expiry of
the said contract period.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of Contract
Agreement. In order to facilitate this, a list of the general component elements
for the works is given at the summary page of these specifications and the
tenderer is requested to break down his tender sum commensurate to the said
elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other nomal activities. The Contractor is
thus instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruoption of activities beeing carried
out by the Client. The Contractor shall allow in his rates any expense he
deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed, as the facility will be operating as usual during the course of
the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions and not re-used shall become the

property of the Employer. The Contractor shall allow in his rates the cost of
transporting the demolished materials to the Employer,
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DESCRIPTION

K.SHS

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for both
the works and workers.

URGENCY OF THE WORKS
The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors and
nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the tender
advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank draft, standby letter of credit or guarantee from a reputable bank
located in Kenya or foreign bank which has been determined by the bidder to
be acceptable to the Government. The format of the bank guarantee shall be in
accordance with the sample forms of bid security included in the post
qualification forms, other formats may be permitted, subject to the prior
approval of the Government. Letters of credit, bank

Guarantees issued as surety for the bid shall be valid for a period of One
Hundred and Fifty (150) days from the date of Tender Opening.
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DESCRIPTION

K.SHS

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance Bond to the Project Manager duly
signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these
documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 1% September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and any other
Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No.

35 & 36 Dated 11" September 2003 operational from 1* October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to the Commissioner of VAT through all
interim certificates. It should however be noted that this is not additional tax
but a new mode of payment for VAT, any excess payment will be refundable
once the Contractor has submitted monthly returns to the Commissioner of
VAT who will do the refunds when satisfied that the VAT regulations have
been complied with.

NB: VAT SHALL be added at the Grand summary page (GS/1)
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DESCRIPTION

K.SHS

SPECIAL PRELIMINARIES

PROJECT MANAGEMENT EXPENSES

Provide a provisional sum of Kenya Shillings Three Hundred Thousand (Kshs
300,000.00) only for provision of necessary P.M.'s stationery and associated
expenses as directed

Allow for Contractor’s profit and overheads (-------- %)

Provide mobile phone airtime & site visit allowances worth Kenya Shillings
Five Thousand (Kshs 5,000.00) only per person per calender month for Six
(6No.) Officers for the duration of the contract period.

Allow for Contractor’s profit and overheads (-------- %)

Transport

The Contractor shall provide for transportation during site trips i.e. from the
State Department of Public Works, Nairobi Regional Office to the Site and
Back to the State Department of Public Works, Nairobi Regional Office.
Reimbursement to the Contractor for providing the transport services will be
based per trip to the site and back during the currency of the contract at the
rate as here below to be inserted.

300,000.00

60,000.00
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DESCRIPTION

K.SHS

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion ...8... Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. 35,000... per

week or part thereof
Prime cost sums for Which ..o,
The Contractor desires to tENAer .....ovvunnneeeeee e

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%
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ITEM DESCRIPTION
GENERAL PRELIMINARIES
A. |PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the
works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and
shall be all the requirements for the proper execution of the whole of the works
in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as qualified in
the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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ITEM

DESCRIPTION

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted
and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommodation and welfare facilities; provision of special scaffolding
where necessary; providing space for office accommodation and for storage of
plant and materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power and
removing and replacing duct covers, pipe casings and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible for the
accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated),pay all demurrage charges, load and transport to site where necessary,
unload, store,unpack, assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER

The "Employer" is: The Chief Executive Officer, Kenya Trade Network
Agency (KENTRADE)

The term "Employer" and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorised to represent him
on behalf of the Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Regional Works Officer, Nairobi
Region - State Department of Public Works, P.O. Box 42267, NAIROBI.
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DESCRIPTION

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Regional Works Officer,
Nairobi Region - State Department of Public Works, P.O. Box 42267,
NAIROBLI.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Regional Works Officer,
Nairobi Region - State Department of Public Works, P.O. Box 42267,
NAIROBI.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Regional Works
Officer, Nairobi Region - State Department of Public Works, P.O. Box 42267,
NAIROBLI.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Regional Works Officer,
Nairobi Region - State Department of Public Works, P.O. Box 42267,
NAIROBI.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2000 Edition) included
herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement
will be found in the Particular Preliminaries part of these Bills of Quantities
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DESCRIPTION

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank
who will be willing to be bound to the Government in an amount equal to five
per cent (5) of the Contract amount for the due performances of the Contract up
to the date of completion as certified by the PROJECT MANAGER and who
will, when and if called upon, sign a Bond to that effect on the relevant standard
form included herein. (without the addition of any limitations) on the same day
as the Contract Agreement is signed, by the Government, the Contractor shall

furnish within seven days another Surety to the approval of the Government.
PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specificallyand only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works
of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order
all materials to be obtained from overseas immediately after the Contract is
signed and shall also ensure they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all
at the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER
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DESCRIPTION

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be
made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of Roads, Housing and
Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except those
in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating
to Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in respect of want
of knowledge in this connection will be entertained.
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DESCRIPTION

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as necessary

to ensure security against theft, loss or damage and the protection of the public.
PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution
of the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc., and make
good and reinstate all works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER The Contractor should also allow for relocating existing
fence (approx. 30 metres long).
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DESCRIPTION

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER (NOT APPLICABLE)

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with furniture.
He shall also provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-up type
water or bucket closet for the sole use of the PROJECT MANAGER including
making temporary connections to the drain where applicable to the satisfaction
of Government and Medical Officer of Health and shall provide services of
cleaner and pay all conservancy charges and keep both office and closet in a
clean and sanitary condition from commencement to the completion of the works
and dismantle and make good disturbed surfaces. The office and closet shall be
completed before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the
"PROJECT MANAGER" a modern and accurate level together with levelling
staff, ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his
own arrangements for connection to the nearest suitable water main and for
metering the water used. He must also provide temporary tanks and meters as
required at his own cost and clear away when no longer required and make good
on completion to the entire satisfaction of the PROJECT MANAGER . The
Contractor shall pay all charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains and the Contractor
must make his own arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for their own
use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor
to the satisfaction of the Government and/or Local Authorities, Labour
Department and the PROJECT MANAGER
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DESCRIPTION

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in
all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared for
the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement. Such sums are net and no addition shall be made to them for

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or goods are
described herein as Nominated Sub-Contractors. Persons or firms so nominated

to supply goods or materials are described herein as Nominated Suppliers.
PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items of
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance"
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DESCRIPTION

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a
Nominated Supplier, the value of such work or articles shall be treated as a P.C.
Sum and profit and attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall
thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any or
all of the facilities described in these Preliminaries. The Contractor should price
for these with the nominated Sub-contract Contractor's work concerned in the
P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract" for any goods or services required in the works which
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same
direct. In any such instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.
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DESCRIPTION

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not
included in this Contract every facility for carrying out their work and also for
use of his ordinary scaffolding. The Contractor, however, shall not be required to
erect any special scaffolding for them. The Contractor shall perform such cutting
away for and making good after the work of such tradesmen or persons as may
be ordered by the PROJECT MANAGER and the work will be measured and

paid for to the extent executed at rates provided in these Bills.

INSURANCE
The Contractor shall insure as required in Clause 30 of the Conditions of

Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER ceither by production
of an Insurance Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with in all respects. Thereafter
the PROJECT MANAGER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so, produce the
receipted premium renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall if the PROJECT MANAGER so directs uncover the work
to enable all measurements to be taken and afterwards reinstate at his own
expense.

ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of

Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work must

be broken down to show the price of each item before they will be accepted.
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the PROJECT
MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials
shall be dealt with as provided in the Contract. Such materials shall only be used
in the works, in substitution of materials which the Contractor would otherwise
have had to supply with the written permission of the PROJECT MANAGER
Should such permission be given, the Contractor shall make due allowance for

the value of the materials so used at a price to be agreed.
PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary
to avoid damage to the satisfaction of the PROJECT MANAGER and remove
such protection when no longer required and make good any damage which may

nevertheless have been done at completion free of cost to the Government.
REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and
at the completion of the works and remove all plant, scaffolding and unused
materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of metalwork
and leave the whole of the buildings watertight, clean, perfect and fit for
occupation to the approval of the PROJECT MANAGER
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DESCRIPTION

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and which
shall be allowed in all respects unless it conflicts with the General Preliminaries,
Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 1/4 %
of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated Sub/{
Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400
mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated
sawn cypress timber posts firmly secured at 1800 mm centres with two 75 x 50
mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition
required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to

have been given to the Contractor in accordance with the Conditions of Contract.
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ITEM DESCRIPTION

COLLECTION

Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY
OF PRELIMINARIES

GP/13




MEASURED WORKS



PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

MEASURED WORKS

DEMOLITIONS AND ALTERATIONS
(All Provisional)

The items of demolitions and removal shall include shoring

making good disturbed areas to match existing and loading
and carting away debris unless otherwise specified

Carefully remove existing gypsum partitions; including
glazing; to existing Offices; including aluminium & timber
framing, backing and all fixing accessories; and cart away
arisings as directed

Ditto but to existing gypsum partitions; including metal
burglar-proofing grills; including aluminium & timber
framing, backing and all fixing accessories; and cart away
arisings as directed

Carefully hack out existing floor finish; including screed
backing & skirting; internal floor level; and cart away
arisings from site as directed

Carefully remove existing aluminium doors; overall door
size 900 x 2100mm High; including frames and all other
accessories; and cart away and store as directed

Carefully remove existing mild steel casement door; overall
door size 900 x 2100mm High; including bio-metric access
control system; frames and all other accessories; and cart
away and store as directed

545

80

420

18

Sm

Sm

Sm

no

no

Carried to Collection

MW/ 1




PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

NEW WORKS

PARTITIONS

Gypsum Wall Partitions

Supply, assemble and fix gypsum board partitions in panels
constiting of steel studs at 600mm centers both ways with
syrofoam infill; rawl bolted onto concrete floors, infilled
with 12.5mm thick gypsum boards on both sides and 6mm
thick glazing and permanent louvre ventilation; all including
appropriate fixing brackets and all other accessories; all in
accordance with the manufacturer's recommendation; as per
the Project Architect's details

Prepare and apply one undercoat and two finishing coats of
first quality silk vinyl plastic emulsion paint; to plastered
wall surfaces; internal

Aluminium Partitions

The following in partitions comprising 18mm thick
Laminated Medium Density Fibre board (MDF) in alumium
framing and glazing approximately 2400mm from finished
floor level;

100x45x2mm anodised powder coated aluminum framing to
match existing fabricated to specification; horizontally

Ditto but Vertically
20x15mm powder coated alumium beadings

Extra Over; 20mm Thick rubber strip to approval
(Provisional)

18mm thick laminated MDF Board on either side of
aluminium framing (m.s)

Glazing

6mm Thick clear glass fixed to metal with aluminium
connectors and rubber strips; panes exceeding 0.5 square
meters but not exceeding 1.0 square meters

Films

Supply and fix one-way stripped films (as per sample on site)
to ditto as directed

158

316

145

176

140

155

32

48

48

Sm

Sm

Im

Im

Im

Im

Sm

Sm

Sm

Carried to Collection

MW/ 2




PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

PARTITIONS (Cont'd)

Aluminium Partitions

The following in partitions comprising 18mm thick
Laminated Medium Density Fibre board (MDF) in alumium

framing and glazing approximately 1500mm from finished
floor level:;

100x45x2mm anodised powder coated aluminum framing to
match existing fabricated to specification; horizontally

Ditto but Vertically
20x15mm powder coated alumium beadings

Extra Over; 20mm Thick rubber strip to approval
(Provisional)

18mm thick laminated MDF Board on either side of
aluminium framing (m.s)

95

115

92

102

21

Im

Im

Im

Im

Sm

Carried to Collection

MW/ 3




PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

FLOOR FINISHES

Insitu Finishings

Approved tiles: premium quality; non slip Granito floor tiles
to regular or other approved pattern; bedding and jointing in
cement sand (1:4) mortar; erouting with matching cement to:-

10mm thick to Floors level; internal

Skirtings; 100mm wide with rounded junction with wall
finish and coved junction with floor finish

Beds or Backings

Screed: cement and sand (1:3)

30mm thick one coat backings; wood floated to receive
granito floor tiles (m/s) to concrete or blockwork base; to
floors level; internal

Suspended Acoustic Ceiling

Replace worn out 600 x 600mm "Hunter-Douglas"
Suspended miniaboard Accoustic ceiling panels; to match
existing; including all the necessary aluminium suspended
framing and branderings, panels suspension hangers, flush
jointing and trap doors

Heavy Duty Executive Window Blinds

Supply and fix high quality executive window blinds; slate
blinds each size 125mm wide x 210mm Thick; including all
fixing accessories; to general glazed window surfaces; as per
samples approved by the Project Architect

420

88

420

84

176

Sm

Im

Sm

Sm

Sm

Carried to Collection

MW/ 4




PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

DOORS

Aluminium Framed glass door

Supply and fix the following purpose made powder coated
alluminium framed glass door consisting 80 x 45 mm
aluminium frames; with 6 mm thick glass to architect's
details; including 100 mm brass butt hinges; 5 lever mortice

lock: handles: overhead heavy duty door closers: stops and
escuthion: all other iron mongery and fixing to frames: all to

manufacturers specification

Overall Door size 900 x 2400 mm high

12

no

Carried to Collection

MW/ 5




PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM|{DESCRIPTION QTY |UNIT| RATE K.SHS

COLLECTION

From page MW / 1

From pege MW / 2

From page MW /3

From page MW / 4

From page MW / 5

TOTAL FOR MEASURED WORKS CARRIED TO GRAND SUMMARY

MW/ 6




ELECTRICAL INSTALLATION
WORKS



ELECTRICAL INSTALLATION WORKS

PROPOSED OFFICE REORGANIZATION ON 1% FLOOR, EMBARKMENT PLAZA

KENTRADE

BILL NO. E-1

ITEM
No

ITEM DESCRIPTION UNIT | QTY

UNIT
RATE

AMOUNT
KSHS

CTS

1.00
1.01

2.00
2.01

3.00
3.01

Supply, install, test and commission the following
complete as specified herein or approved equivalent:

LIGHTING POINTS

Lighting point wired in 3x1.5 mm? PVC / SC CU Cables
drawn in concealed 25 mm-# concealed HG PVC
Conduits, complete with all accessories but excluding
switches for:

a) One way switching No 26
b) Two way switching No 2
c) Intermediate switching No 72

LIGHTING SWITCHES
10A, moulded ivory white flash switch plates as MK
range as follows:

(a) One gang one way. [As MK] No 12
(b) One gang two way. [As MK] No 4
(c) Two gang two way. [As MK] No 1
(d) Two gang one way. [As MK] No 1
(e) Three gang one way. [As MK] No 1
(f) One gang intermediate. [As MK] No 2

LIGHTING FITTINGS
lighting fittings complete with all accessories:
a) 36 w 1200mm single batten LED luminaire with
clear prismatic diffusers as CAT No CO2100Z4K. No 2
b) LED modular recessed in door 14/19 watt 240 vac
fitting [As Linn] to approval CAT No CU1000Z3K.

c) Surface modular luminaire LED for 4 x 14 watts No 26
glare Protech /anti-sparking prismatic optic as
OMEGA to approval CAT No OMPM3400Z4K. No 72

SUB TOTAL FOR BQ/E-1 CARRIED FORWARD TO COLLECTION PAGE

BQ/E-1




PROPOSED OFFICE REORGANIZATION ON 1% FLOOR, EMBARKMENT PLAZA

KENTRADE

ITEM
No

ITEM DESCRIPTION UNIT | QTY

UNIT
RATE

AMOUNT
KSHS

CTS

4.00
4.01

5.00
5.01

5.02

5.03

5.04

6.00
6.01

6.02

Supply, install, test and commission the following
complete as specified herein or approved equivalent:

SUB MAINS WIRING POWER SUPPLY
6 mm? CU/PVC/SWA/PVC 2 core (ref.6944X) armoured
power supply cable complete with accessories. M 85

TRUNKING AND DUCTING

Lay Metal clad cable tray 150mm width complete with
accessories in the electrical service duct to each floor for
internal power reticulation. M 75
Lay HG/PVC conduit of size 50mm H from the electrical
service duct to the incoming point for the building. M 35
Lay flexible HG/PVC conduit of size 20mm A from the
electrical service duct to various utilities (ie CCTV) M 50
Rectangular skirting trunking type ‘B’ of dimensions 150
mm width x 50 mm depth 3 compartment flush along all
walls and or accessories as shall be instructed and
approved by Electrical Engineer. (Trunking to be powder
coated and white in colour / to march existing) complete
with inside and outside corner bends, end covers, cover

plates with outlet provisions for data/ voice and power
points. M| 205

RAW POWER POINTS

Socket outlet point wired in 3 x 2.5 mm? PVC/SC CU
Cables drawn in concealed 25 mm U diameter HG PVC
ring of Conduits / metal clad trunking, complete with all
accessories but excluding plates. (Twin) 40

13A, moulded ivory white switched socket outlet plates
as MK or Crabtree as follows:
Twin switched 40

SUB TOTAL FOR BQ/E-2 CARRIED FORWARD TO COLLECTION PAGE

BQ/E-2




PROPOSED OFFICE REORGANIZATION ON 1% FLOOR, EMBARKMENT PLAZA

KENTRADE

ITEM | ITEM DESCRIPTION UNIT | QTY | UNIT AMOUNT
No RATE KSHS | CTS
Supply, install, test and commission the following
complete as specified herein or approved equivalent:
7.00 | INTERNAL POWER DISTRIBUTION
7.01 | Cable termination / extension box as type No 2CVA 002
101 R1001. No 4
8.00 | 100 amps 12 way SPN wall mounted recessed and
8.01 | hinged flash cover consumers service unit complete
with integral isolator and all other accessories except
MCBs [as ABB] WING B No 1
8.02 | Supply and install MCBs complete with all accessories:
(a) 10 amps single pole [As ABB] No 4
(b) 20 amps single pole [As ABB] No 4
(c) 32 amps single pole {As ABB] No 1
(d) 63 amps single pole {As ABB] No 1
(e) Spare blanking plate No 2
9.00 DISCONNECTIONS AND REMOVAL WORKS
9.01 | Carefully remove, store and arrange for handing over to
client of existing or damaged and obsolete electrical
cabling, lighting fittings, distribution boards / consumers
service units and other electrical services fittings and or
accessories as shall be instructed and approved by
Electrical Engineer. L.S | Item
10.00 | TEMPORARY POWER SUPPLY
10.01 | Allow for temporary connection of power L.S | Item

SUB TOTAL FOR BQ/E-3 CARRIED FORWARD TO COLLECTION PAGE

BQ/E-3




PROPOSED OFFICE REORGANIZATION ON 1% FLOOR, EMBARKMENT PLAZA

KENTRADE

ITEM
No

ITEM DESCRIPTION

UNIT

Qry

UNIT
RATE

AMOUNT
KSHS

CTS

11.00
11.01

11.02

11.03

11.04

11.05

12.00
12.01

12.02

Supply, install, test and commission the following
complete as specified herein or approved equivalent:

FIRE ALARM SYSTEM
240 vac, 50 Hz electrical / electronic surface wall
mounted 2 zone Fire alarm panel. (As Manvier). Works
include but not limited to identification of
interconnections terminals, cabling and programming
with the following features :

(i) Surface flush mounted

(ii) Zone LEDs

Fire alarm manual call point wired in 2core x 1.5 mm?
PVC/SC CU screened fire resistant Cables drawn in
concealed 25 mm # diameter HG PVC ring of Conduits /
metal clad trunking, complete with all accessories but
excluding plates.

Addressable manual call point to be installed recessed in
building fabric (As Menvier)

Addressable photoelectric smoke detector complete
with common base (As Menvier)

24v polarised 6” addressable wall mounted fire bell /
sounder (As Menvier)

UNITERRUPTIBLE POWER SUPPLY POINT
240 vac 20 KVA surface mounted manual type manual
power supply switch complete with accessories

10 mm? PVC / SC power supply cable complete with
accessories

Unit

No

No

No

No

No

16

30

SUB TOTAL FOR BQ/E-4CARRIED FORWARD TO COLLECTION PAGE

BQ/E — 4




PROPOSED OFFICE REORGANIZATION ON 1% FLOOR, EMBARKMENT PLAZA

KENTRADE

ITEM
No

ITEM DESCRIPTION

UNIT

Qry

UNIT
RATE

AMOUNT
KSHS

CTS

13.01

13.02

14.01

14.02

15.01

15.02

16.00

17.00

Supply, install, test and commission the following
complete as specified herein or approved equivalent:

Exit signage point wiredin 3 x 1.5 mm? single core PVC
Cables drawn in concealed 20 mm diameter heavy
gauge PVC Conduits, complete with all accessories.

Supply and install the following 2.2 — 5 watts ultra slim
aluminium bodied LED 3 hour duration maintained and
viewing distance up to 23 m fire exit signs as follows:
Blade suspended [As THORN CAT No VBLNMC]

Electric hand drier point wired in 3 x 2.5 mm? single core
PVC Cables drawn in concealed 20 mm diameter heavy
gauge PVC Conduits, complete with all accessories.

Supply and install the following 240 vac wall mounted
high pressure air hand drier

Fan extractor point wired in 3 x 2.5 mm? single core PVC
Cables drawn in concealed 20 mm diameter heavy
gauge PVC Conduits, complete with all accessories.

Supply and install the following 0.2 watts 240 vac wall
mounted automatic low noise extractor fan

Carry out earthing on all the installation and bond all
metallic pipe work.

Carry out all the electrical type tests on the electrical
installation and ensure that the system complies fully
with the LLE.E / Kenya Power & Lighting Co. Ltd
Regulations

No

No

No

No

No

No

L.S

L.S

Item

Item

SUB TOTAL FOR BQ/E-5 CARRIED FORWARD TO COLLECTION PAGE

BQ/E-5




COLLECTION PAGE FOR ELECTRICAL INSTALLATION WORKS

PROPOSED OFFICE REORGANIZATION ON 1* FLOOR, EMBARKMENT PLAZA

KENTRADE
S/No |BILLNo ITEM No BQ No TOTAL
KSHS CTS
1 El 1.0 - 3.00 E-1
4.00-6.00 E-2
7.00-10.00 E-3
11.00-12.00 E-4
13.00-17.00 E-5

TOTAL (KSHS)

GS-1




STRUCTURED CABLING,
DATA AND VOICE
INSTALLATION WORKS



PROPOSED DATA AND NETWORK INSTALLATIONS AT 1ST

FLOOR EMBANKMENT PLAZA FOR KENTRADE
READ THESE NOTES BEFORE FILLING THIS BOQ

1. The items supplied MUST meet or surpass the outlined specifications. They
must be the latest/current models in the market.
2. The prices quoted shall be deemed to include all obligations under the
contract/sub-contract including but not limited to supply of materials, devices
(c/w necessary accessories and integration units), delivery to site, storage on
site, installation, setting up, configuration, labour, testing, commissioning and
necessary taxes.

1ST FLOOR EMBANKMENT PLAZA, UPPER HILL

SCHEDULE 1:- DATA & VOICE NETWORK

Item

Description

Unit

Qty

Rate

Amount

1.01

1.02

1.03

1.04

1.05

1.06

Carefully remove, store and arrange for
handing over to client of existing or
damaged and obsolete data cabling,

units and other fittings and or accessories
as shall be instructed and approved by
Electrical Engineer.

Clean and Reorgnise the exixting 42U
Network Cabinet in the Data Centre as will
be directed by the Project Electrical
Engineer.

Supply, install, set up, configure, test
and commission the following Items as
specified in ICT Works Section of this
Tender Document.

Horizontal cabling:

Four pair UTP CAT 6A cable as Siemons
drawn in the existing trunkings to
terminated at the patch panel and Dual
RJ45 data outlets

CAT 6A Dual RJ45 Data Outlets complete

with face plates and RJ45 connectors as
siemon or approved aquivalent

CAT 6A 48-port RJ 45 patch panels as
Siemons or approved aquivalent

CAT 6A1U Rack Mount Cable Managers

Item

Item

LM

Sum

Sum

7930

89

Sub-total C/F to Next Page

H/1




Item

Description

| Unit| oty. |

Rate

Amount

Sub-total C/F from Previous Page

1.07

1.08

1.09

CAT 6A 1 Metre,4 pair RJ45-RJ45 patch
cords

CAT 6A 3 Metre,4 pair RJ45-RJ45 patch
cords

1G SFP transceiver modules plus
termination kit

8-core fiber optic cable (50/125) indoor

Fiber Optic Enclosure c/w Patch panel tray
and adoptors.

1m Fiber Patch Cords

Pedestal trunking with provission for 4No.
Data Outlet and 4No. Power s/o

2-Compartment Low Profile Floor Trunking

Factory fabricated Cable Tray 300m x
SOmm c/w all applicable parts and
accessorie

Workstaion Power points wired in
3x2.5mm?2 sc/pvc insulated copper cables
drawn in Floor Trunkingall their
accessories but excluding socket outlets

13A, Single white moulded socket outlets
as MK range

Relocate existing Network Cabinets and
install (including necessary accessories) to
positions to shown by the Project ICT
Engineer

Install, terminate, configure and leave in
working condition existing Network
Switches and PBX (including necessary
accessories)

No.

No.

LM

LM

No.

178

89

12

100

12

21

63

70

84

84

Sub-total C/F to Next Page

H/2




Item

Description

| Unit | oty. |

Rate

Amount

Sub-total C/F from Previous Page

1.20

1.21

1.22

1.24

1.24

1.25

1.26

Distribution of Clean Power to Network

Cabinets

4-Way Consumer Unit c/w S0A (or clossest)

Isolator

25mm 3-Core Copper PVC Insulated and

Sheathed Cable Cable to connect the
existing UPS and the above 4-Way
Consumer Unit

15AMCB or clossest
30A MCB or clossest

15A Isolator or clossest for the network
Cabinet

30A Isolator or clossest for the Network
cabinet

16mm 3-Core Copper PVC Insulated and
Sheathed Cable to connect the above 4-Way
Consumer Unit and the Network Cabinet

Isolators.

LM

100

Sub-total for Data & Voice Network C/F to Summary Page

H/3




SCHEDULE 2:- ACCESS CONTROL NETWORK

Item

Description

Unit

Qty

Rate

Amount

2.01

2.02

2.03

2.04

2.05

2.06

Supply, install, set up, configure, test
and commission the following Items as
specified in SECTION F of this Tender
Document.

Four pair UTP CAT 6A cable drawn in the
existing trunkings with one end patched at
Patch Panel and the other end connected to
RJ45 port of the Access Control Module

CAT 6 48 port RJ 45 patch panel

CAT 6 1U Rack Mount Cable Managers

CAT 6 Factory manufactured 1Metre,4 pair
RJ45-RJ45 patch cords

Single Stand alone IP Based Access Control
Module that supports multiple verification
methods (face,

fingerprint, card, password, combinations
between them), Time and Attendance that
is integratable to major Third Party ERP
(e.g. Oracle/Netsuite, SAP, Microsoft, Info
etc) c/w Exit Button, Emergency Break
Break Glass, Maglock of 300Kg holding
force, Brackets as ZL and any other
necessary accessory as ZKTeco MB360 or
approved equivalent of similar capability
and quality or better

Web-Based Time and Attendance
Management Software as ZKTeco BioTime
8.5 or approved equivalent of similar
capability and quality or better to be
installed in existing Server.

Item

1,220

27

27

Sum

Sub-total for Access Control C/F to Summary Page

H/4




SCHEDULE 3:- TESTING & COMMISSIONING

Item

Description

| Unit| Qty |

Rate | Amount

3.01

3.02

3.03

Test all the Active Devices to ensure they are in optimum working order.

Carry out Network Cable Test for Data &
Access Control Networks with an Industry
Standard Equipment and document th test
results in three (3No.) Bounded Hard and
two (2No.) Soft Copies in a Flash Disk.

Supply to the Project ICT Engineer Network
Documentation (entailing As-installed
Drawings/ Schematics for Data & Access
Control Networks and Clean Power
Installation, Cable Test Results ,
Installation, Operation & Maintenace
Manuals for Active Devices) all in three
(3No.) copies of bound booklet or box file
and two (2No.) soft copies in a Flash Disk.

No

Item

205

Sum

Sub-total for Testing & Commissioning C/F to Summary Page

H/5




SUMMARY PAGE

ITEM

DESCRIPTION

AMOUNT (KSHS)

1ST FLOOR EMBANKMENT PLAZA, UPPER HILL
SCHEDULE 1:- DATA & VOICE NETWORK

SCHEDULE 2: ACCESS CONTROL NETWORK
SCHEDULE 3: TESTING & COMMISSIONING

TOTAL FOR DATA & NETWORK INSTALLATIONS
CARRIED TO GRAND SUMMARY PAGE

H/6




PROVISIONAL SUMS



PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE INCLUDING PARTITIONING AND
REFURBISHMENT WORKS AT GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

ITEM|DESCRIPTION QTY| UNIT

RATE

K.SHS

PROVISIONAL SUMS

The following provisional sums are to be measured
on completion and priced in accordance with the
rates contained in these bills of quantities or prorata
thereto or deducted in whole if not required

A |Allow a provisional sum of Kenya Shillings Five
Hundred Thousand (Kshs 500,000.00) only for
Contingencies ITEM

SUMMARY

TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND

PS/1




GRAND SUMMARY



PROPOSED OFFICE RE-DESIGN OF EXISTING OFFICE SPACE
INCLUDING PARTITIONING AND REFURBISHMENT WORKS AT
GROUND AND 1ST FLOOR, EMBANKMENT PLAZA - NAIROBI

GRAND SUMMARY
FOR TENDERER | FOR OFFICIAL USE
ITEMDESCRIPTION Page No. USE ONLY ONLY
K.SHS. K.SHS.
A |PARTICULAR PRELIMINARIES PP /8
B |GENERAL PRELIMINARIES GP/13
C |MEASURED WORKS MW /6
D [ELECTRICAL INSTALLATION WORKS GS-1

E |STRUCTURED CABLING, DATA AND
VOICE INSTALLATION WORKS H/6

F |PROVISIONAL SUMS PS/1

GRAND TOTAL (IN KSHS - INCLUSIVE OF VAT)
CARRIED TO FORM OF TENDER

GS /1



