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SECTION I: INVITATION TO TENDER 

   

DATE:  September 22, 2020 

    

TENDER REF NO: KTNA/OT/03/2020-2021 

 

TENDER NAME: -  PROPOSED OFFICE PARTITIONING AND 

REFURBISHMENT WORKS TO EXISTING OFFICE SPACE 

ON 1ST FLOOR AT THE KENYA PORTS AUTHORITY, 

INLAND CONTAINER DEPOT NAIROBI (ICDN)  

 

1.1 The Kenya Trade Network Agency (KENTRADE) invites sealed tenders for the 
Proposed Office Partitioning and Refurbishment Works to existing Office Space on 

1st Floor at the Kenya Ports Authority, Inland Container Depot Nairobi (ICDN). 

 

1.2 Interested eligible candidates may view and download the documents free of 
charge from the Public Procurement Information Portal (PPIP) or from our website 

on the following link: - 

http://www.kentrade.go.ke/index.php/procurement/tenders, or purchase the 

documents at a cost of Kshs. 1000.00 each from the KenTrade procurement office 

at Embankment Plaza (1st Floor), Upper Hill. 

 

Bidders who download the tender document from the PPIP shall be 

required to email their detailed contact information to 

procurement@kentrade.go.ke for future communication.  

 

1.3 Further information may also be obtained from the Procurement office at the 
Kenya Trade Network Agency, 1st floor, Embankment Plaza, in Upper Hill 

during normal office working hours (between 0800-1700hours) 

 

1.4 Completed Tenders should be submitted accompanied by a Tender Security issued 

by a bank or a Financial Institution approved by the Public Procurement Regulatory 

Authority (PPRA), in the amount of Kenya Shillings Two Hundred Thousand 

only (Kshs. 200,000.00) for each tender, valid for one hundred and fifty (150) 

days from the closing date of the tender and should be received on, or before 

Thursday, October 08, 2020 at 1000hours. Failure to provide tender security 

will lead to disqualification of the tender. 

 

1.5 Prices quoted should be net, inclusive of all taxes and must be in Kenya Shillings and 

shall remain valid for 150 days from the closing date of the tender. 

 

1.6 The completed tender documents shall be submitted in two copies clearly marked 
“ORIGINAL” and “COPY” and both shall bear the Tender number and name, and 

marked “DO NOT OPEN BEFORE Thursday, October 08, 2020 at 

1000hours, and shall be addressed to:- 

 

 

The Chief Executive Officer, 

Kenya Trade Network Agency, 

Embankment Plaza, Upper Hill, 

http://www.kentrade.go.ke/index.php/procurement/tenders
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P.O Box 36943-00200 

NAIROBI 

 

1.7 All Tender Documents MUST be submitted in HARD COPY and should be 
deposited in the Tender Box located at the reception area of KENTRADE Offices at 

Embankment Plaza (First Floor). Documents submitted online shall NOT be 

acknowledged. 

 

1.8 Tenders will be opened immediately after the closing time in the presence of 

tenderers representatives who choose to attend the opening in the boardroom on 

first floor, Embankment Plaza.  

 
 

  

 

 

 

CHIEF EXECUTIVE OFFICER 
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A. Introduction 

 

1. Scope of 

Tender 

1.1 The Procuring Entity indicated in the Tender Data Sheet 

(TDS) invites Tenders for the construction of works as 

specified in the Tender Data Sheet and Sections VI 

(Technical Specifications) and VII (Drawings).  

 

 1.2 The successful Tenderer will be expected to complete the 

works by the required completion date specified in the Tender 

Data Sheet. 

 

 1.3 The objectives of the works are listed in the Tender Data 

Sheet. These are mandatory requirements. Any subsequent 

detail is offered to support these objectives and must not be 

used to dilute their importance. 

 
2. Source of 

Funds 

2.1 The Government of Kenya has set aside funds for the use of 

the Procuring Entity named in the Tender Data Sheet during 

the Financial Year indicated in the Tender Data Sheet. It is 

intended that part of the proceeds of the funds will be applied 

to cover eligible payments under the contract for the works as 

described in the Tender Data Sheet. 

 

Or 

 

The Government of Kenya through Procuring Entity named in 

the Tender Data Sheet has applied for/received/ intends to 

apply for a [loan/credit/grant] from the financing institution 

named in the Tender Data Sheet towards the cost of the 

Project named in the Tender Data Sheet. The Government 

of Kenya intends to apply a part of the proceeds of this 

[loan/credit/grant] to payments under the Contract described 

in the Tender Data Sheet. 

 

 2.2 Payments will be made directly by the Procuring Entity (or by 

financing institution specified in the Tender Data Sheet upon 

request of the Procuring Entity to so pay) and will be subject in 

all respects to the terms and conditions of the resulting 

contract placed by the Procuring Entity.  

 

3. Eligible 

Tenderers 

3.1 A Tenderer may be a natural person, private or public 

company, government-owned institution, subject to sub-Clause 

3.4 or any combination of them with a formal intent to enter 

into an agreement or under an existing agreement in the form 

of a joint venture, consortium, or association. In the case of a 

joint venture, consortium, or association, unless otherwise 
specified in the Tender Data Sheet, all parties shall be jointly 

and severally liable. 
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 3.2 The Invitation for Tenders is open to all suppliers as defined in 

the Public Procurement and Disposal Act, 2005 and the Public 

Procurement and Disposal Regulations, 2006 except as 

provided hereinafter. 

 

 3.3 National Tenderers shall satisfy all relevant licensing and/or 

registration with the appropriate statutory bodies in Kenya, 

such as the National Construction Authority or the Energy 

Regulatory Commission. 

 

 3.4 A Tenderer shall not have a conflict of interest. All Tenderers 

found to have a conflict of interest shall be disqualified. A 

Tenderer may be considered to have a conflict of interest with 

one or more parties in this Tendering process, if they: 

 

a) Are associated or have been associated in the past directly 
or indirectly with employees or agents of the Procuring 

Entity or a member of a board or committee of the 

Procuring Entity; 

 

b) Are associated or have been associated in the past, directly 

or indirectly with a firm or any of its affiliates which have 

been engaged by the Procuring Entity to provide consulting 

services for the preparation of the design, specifications and 

other documents to be used for the procurement of the 

works under this Invitation for Tenders; 

 

c) Have controlling shareholders in common; or  

 

d) Receive or have received any direct or indirect subsidy from 

any of them; or  

 

e) Have the same legal representative for purposes of this 

Tender; or 

 

f) Have a relationship with each other, directly or through 

common third parties, that puts them in a position to have 

access to information about or influence on the Tender of 

another Tenderer, or influence the decisions of the 

Procuring Entity regarding this Tendering process; or 

 

g) Submit more than one Tender in this Tendering process, 

However, this does not limit the participation of 

subcontractors in more than one Tender, or as Tenderer 

and subcontractor simultaneously. 

 
 3.5 A Tenderer will be considered to have a conflict of interest if 

they participated as a consultant in the preparation of the 

design or technical specification of the project and related 

services that are the subject of the Tender. 
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 3.6 Tenderers shall not be under a declaration of ineligibility for 

corrupt and fraudulent practices issued by the Government of 

Kenya in accordance with GCC sub-Clause 3.2. 

 

 3.7 Government owned enterprises in Kenya may participate only if 

they are legally and financially autonomous, if they operate 

under commercial law, are registered by the relevant 

registration board or authorities and if they are not a 

dependent agency of the Government. 

 

 3.7 Tenderers shall provide such evidence of their continued 

eligibility satisfactory to the Procuring Entity, as the Procuring 

Entity shall reasonably request. 

 

4. One Tender 
per Tenderer 

4.1 A firm shall submit only one Tender, in the same Tendering 
process, either individually as a Tenderer or as a partner in a 

joint venture pursuant to ITT Clause 5. 

 

 4.2 No firm can be a subcontractor while submitting a Tender 

individually or as a partner of a joint venture in the same 

Tendering process. 

 

 4.3 A firm, if acting in the capacity of subcontractor in any Tender, 

may participate in more than one Tender but only in that 

capacity. 

 

 4.4 A Tenderer who submits or participates in more than one 

Tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause 

all the Tenders in which the Tenderer has participated to be 

disqualified. 

 

5. Alternative 

Tenders by 

Tenderers 

5.1 Tenderers shall submit offers that comply with the 

requirements of the Tendering documents, including the basic 

Tenderer’s technical design as indicated in the specifications and 

Drawings and Bill of Quantities. Alternatives will not be 

considered, unless specifically allowed for in the Tender Data 

Sheet. If so allowed, sub-Clause 5.2 and 5.3 shall govern. 

 

 5.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the Tender Data 

Sheet as will the method of evaluating different times for 

completion.  

 

 5.3 If so allowed in the Tender Data Sheet, Tenderers wishing 
to offer technical alternatives to the requirements of the 

Tendering documents must also submit a Tender that complies 

with the requirements of the Tendering documents, including 

the basic technical design as indicated in the specifications. In 
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addition to submitting the basic Tender, the Tenderer shall 

provide all information necessary for a complete evaluation of 

the alternative by the Procuring Entity, including technical 

specifications, breakdown of prices, and other relevant details. 

Only the technical alternatives, if any, of the lowest evaluated 

Tenderer conforming to the basic technical requirements shall 

be considered by the Procuring Entity. 

 

6. Cost of 

Tendering 

6.1 The Tenderer shall bear all costs associated with the 

preparation and submission of its Tender, and the Procuring 

Entity shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the Tendering 

process. 

 

7. Site Visit and 

Pre-Tender 
Meeting 

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is 

advised to visit and examine the Site of Works and its 
surroundings and obtain all information that may be necessary 

for preparing the Tender and entering into a contract for 

construction of the Works.  The costs of visiting the Site shall 

be at the Tenderer’s own expense. 

 

 7.2 The Procuring Entity may conduct a site visit and a pre-Tender 

meeting. The purpose of the pre-Tender meeting will be to 

clarify issues and to answer questions on any matter that may 

be raised at that stage.  

 

 7.3 The Tenderer’s designated representative is invited to attend a 

site visit and pre-Tender meeting which, if convened, will take 

place at the venue and time stipulated in the Tender Data 

Sheet. 

 

 7.4 The Tenderer is requested as far as possible, to submit any 

questions in writing or by electronic means to reach the 

procuring Entity before the pre-Tender meeting. It may not be 

practicable at the meeting to answer all questions, but 

questions and responses will be transmitted in accordance with 

sub-Clause 7.5. 

 

 7.5 Minutes of the pre-Tender meeting, including the text of the 

questions raised and the responses given together with any 

responses prepared after the pre-Tender meeting will be 

transmitted within the time stated in the Tender Data Sheet 

to all purchasers of the Tendering documents. Any modification 

of the Tendering documents listed in sub-Clause 8.1 that may 

become necessary as a result of the pre-Tender meeting shall 

be made by the Procuring Entity exclusively through the issue 
of an Addendum pursuant to ITT sub Clause 10.2 and not 

through the minutes of the pre-Tender meeting. 

 

 7.6 Non-attendance during the site visit or pre-Tender meeting will 



 

 12 

not be a cause for disqualification of a Tenderer unless specified 

to the contrary in the Tender Data Sheet. 

 

 

B. Tendering Documents 

 

8. Content of 

Tendering 

Documents 

8.1 The works required, Tendering procedures, and contract 

terms are prescribed in the Tendering Documents.  In 

addition to the Section I Invitation for Tenders, Tendering 

documents which should be read in conjunction with any 

addenda issued in accordance with ITT sub Clause 10.2  

include: 

 

  Section II          Instructions to Tenderers 

Section III         Tender Data Sheet 

Section IV         General Conditions of Contract 
Section V          Contract Data Sheet 

Section VI         Specifications 

Section VII        Drawings 

Section VIII      Bill of Quantities 

Section IX         Forms of Tender 

 Form of Tender 

 Appendix to Tender 

 Confidential Business Questionnaire 

 Integrity Declaration 

 Letter of Acceptance 

 Form of Contract Agreement 

Section X          Forms of Security 

 Tender Security Form  

 Tender Securing Declaration 

 Performance Bank or Insurance Guarantee 

 Advance Payment Guarantee 
Section XI    Form RB 1  Application to Public Procurement 

Administrative Review Board 

 

 8.2 The number of copies to be completed and returned with 

the Tender is specified in the Tender Data Sheet. 

 

 8.3 The Invitation for Tenders (Section I) issued by the 

Procuring Entity is not part of the Tendering Documents 

and is included for reference purposes only. In case of 

discrepancies between the Invitation for Tenders and the 

Tendering Documents listed in sub-Clause 8.1 above, the 

said Tendering Documents will take precedence. 

 

 8.4 The Procuring Entity is not responsible for the 

completeness of the Tendering Documents and their 

addenda, if they were not obtained directly from the 

authorized staff of the Procuring Entity. 
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 8.5 The Tenderer is expected to examine all instructions, 

forms, terms and specifications in the Tendering documents. 

Failure to furnish all information required by the Tendering 

Documents or to submit a Tender substantially responsive 

to the Tendering documents in every respect will be at the 

Tenderer’s risk and may result in the rejection of its 

Tender. 

 

9. Clarification of 

Tendering 

Documents 

9.1 A prospective Tenderer requiring any clarification of the 

Tendering documents may notify the Procuring Entity in 

writing, e-mail or facsimile at the Procuring Entity's address 

indicated in the Tender Data Sheet. 

 

 9.2 The Procuring Entity will within the period stated in the 

Tender Data Sheet respond in writing to any request for 
clarification provided that such request is received no later 

than the period indicated in the Tender Data Sheet prior 

to the deadline for the submission of Tenders prescribed in 

sub-Clause 22.1. 

 

 9.3 Copies of the procuring entity's response will be forwarded 

to all Purchasers of the Tendering documents, including a 

description of the inquiry, but without identifying its source. 

 

 9.4 Should the Procuring Entity deem it necessary to amend the 

Tendering documents as a result of a clarification, it shall do 

so following the procedure under ITT Clause 10. 

 

10. Amendments of 

the Tendering 

Documents 

10.1 Before the deadline for submission of Tenders, the 

Procuring Entity may, for any reason, whether at its own 

initiative or in response to a clarification requested by a 

prospective Tenderer, modify the Tendering documents by 

issuing addenda. 

 

 10.2 Any addendum issued shall be part of the Tender 

documents pursuant to sub-Clause 8.1 and shall be 

communicated in writing, by e-mail or facsimile to all who 

have obtained the Tendering documents directly from the 

Procuring Entity. 

 

 10.3 In order to allow prospective Tenderers reasonable time in 

which to take an addendum into account in preparing their 

Tenders, the Procuring Entity at its discretion shall extend, 

as necessary, the deadline for submission of Tenders, in 

accordance with sub-Clause 22.2 
 

 

 



 

 14 

C. Preparation of Tenders 

 

11. Language of 

Tender 

11.1 The Tender, and all correspondence and documents 

related to the Tender exchanged by the Tenderer and 

the Procuring Entity shall be written in the Tender 

language stipulated in the Tender Data Sheet. 

Supporting documents and printed literature furnished 

by the Tenderer may be in another language provided 

they are accompanied by an accurate translation of the 

relevant passages in the above stated language, in which 

case, for purposes of interpretation of the Tender, the 

translation shall prevail. 

 

12. Documents 

Constituting the 

Tender 

12.1 The Tender submitted by the Tenderer shall consist of 

the following components: 

 
a) The Form of Tender (in the format indicated in 

Section IX) completed in accordance with ITT 

Clause 15, 16 and 17; 

 

b) Information requested by Instructions to Tenderers 

ITT sub-Clause 13.2; 13.3 and 13.4; 

 

c) Tender Security or Tender Securing Declaration in 

accordance with Instructions to Tenderers ITT 

Clause 19; 

 

d) Priced Bill of Quantities; 

 

e) Qualification Information Form and Documents; 

 

f) Alternative offers where invited in accordance with 

Instructions to Tenderers ITT Clause 5; 

 

g) Written confirmation authorizing the signatory of the 

Tender to commit the Tenderer in accordance with 

Instructions to Tenderers ITT sub Clause 19.2; and 

 

h) And any information or other materials required to 

be completed and submitted by Tenderers, as 

specified in the Tender Data Sheet. 

 

13. Documents 

Establishing 

Eligibility and 

Qualifications of 
the Tenderer 

13.1 Pursuant to ITT Clause 13, the Tenderer shall furnish, 

as part of its Tender, documents establishing the 

Tenderer’s eligibility to Tender and its qualifications to 

perform the contract if its Tender is accepted. 
 

13.2 In the event that pre-qualification of potential Tenderers 

has been undertaken, only Tenders from pre-qualified 

Tenderers will be considered for award of contract. 
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These qualified Tenderers should submit their Tenders 

with any information updating the original pre-

qualification applications or, alternatively, confirm in 

their Tenders that the originally submitted pre-

qualification information remains essentially correct as 

of the date of Tender submission. The update or 

confirmation should be provided in Section IX. 

 

 13.3 If the Procuring Entity has not undertaken pre-

qualification of potential Tenderers, to qualify for award 

of the contract, Tenderers shall meet the minimum 

qualifying criteria specified in the Tender Data Sheet: 

 

 13.4 Tenders submitted by a joint venture of two or more 

firms as partners shall comply with the following 

requirements, unless otherwise stated in the Tender 
Data Sheet:  

 

a) The Tender shall include all the information listed in 

the Tender Data Sheet pursuant to sub-Clause 

13.3 above for each joint venture partner;  

 

b) The Tender shall be signed so as to be legally binding 

on all partners;  

 

c) One of the partners will be nominated as being in 

charge, and this authorization shall be evidenced by 

submitting a power of attorney signed by legally 

authorized signatories of all the partners; 

 

d) The partner in charge shall be authorized to incur 

liabilities and receive instructions for and on behalf of 

any and all partners of a joint venture and the entire 

execution of the Contract, including payment, shall 

be done exclusively with the partner in charge;  

 

e) All partners of the joint venture shall be liable jointly 

and severally for the execution of the contract in 

accordance with the contract terms and a statement 

to this effect shall be included in the authorization 

mentioned under (c) above as well as in the Tender 

and in the Agreement (in case of a successful 

Tender); and 

 

f) A copy of the joint venture agreement entered into 

by all partner shall be submitted with the Tender.  
Alternatively, a Letter of Intent to execute a joint 

venture agreement in the event of a successful 

Tender shall be signed by all partners and submitted 

with the Tender, together with a copy of the 
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proposed Agreement. 

 

g) The Tender Security and Tender Securing 

Declaration as stated in accordance with ITT Clause 

19, and in case of a successful Tender, the 

Agreement, shall be signed so as to be legally binding 

on all partners. 

 

14. Lots Package 14.1 When Tendering for more than one contract under the 

lots arrangements, the Tenderer must provide evidence 

that it meets or exceeds the sum of all the individual 

requirements for the lots being tendered in regard to: 

 

a) Average annual turnover; 

b) Particular experience including key production rates; 

c) Financial means, etc; 
d) Personnel capabilities; and 

e) Equipment capabilities. 

 

 14.2 In case the Tenderer fail to fully meet any of these 

criteria, it may be qualified only for those lots for which 

the Tenderer meets the above requirement. 

 

15. Form of Tender 15.1 The Tenderer shall fill the Form of Tender furnished in 

the Tendering Documents. The Form of Tender must 

be completed without any alterations to its format and 

no substitute shall be accepted. 

 

16. Tender Prices 16.1 The Contract shall be for the whole Works, as 

described in sub-Clause 1.1, based on the priced Bill of 

Quantities submitted by the Tenderer. 

 

 16.2 The Tenderer shall fill in rates and prices for all items of 

the Works described in the Bill of Quantities.  Items for 

which no rate or price is entered by the Tenderer will 

not be paid for by the Procuring Entity when executed 

and shall be deemed covered by the other rates and 

prices in the Bill of quantities. 

 

 16.3 All duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other cause, 

as of the date 15 days prior to the deadline for 

submission of Tenders, shall be included in the rates, 

prices and total Tender price submitted by the 

Tenderer. 

 
 16.4 The rates and prices quoted by the Tenderer shall be 

subject to adjustment during the performance of the 

Contract if provided for in the Tender Data Sheet 

and the provisions of the Conditions of Contract. The 
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Tenderer shall submit with the Tender all the 

information required under the Contract Data 

Sheet. 

 

17. Tender Currencies 17.1 The unit rates and prices shall be quoted by the 

Tenderer in the currency as specified in the Tender 

Data Sheet. 

 

 17.2 Tenderers shall indicate details of their expected foreign 

currency requirements in the Tender, if any. The rates 

of exchange to be used by the Tenderers in arriving at 

the local currency equivalent shall be the selling rates 

for similar transactions established by the authority 

specified in the Tender Data Sheet prevailing on the 

date 28 days prior to the latest deadline for submission 

of Tenders. These exchange rates shall apply for all 
payments so that no exchange risk will be borne by the 

Tenderer. In any case, payments will be computed using 

the rates quoted in the Tender. 

 

 17.3 Tenderers may be required by the Procuring Entity to 

clarify their foreign currency requirements and to 

substantiate that the amounts included in the rates and 

prices and in the Contract Data Sheet are reasonable 

and responsive to sub-Clause 17.1. 

 

18. Tender Validity 

Period 

18.1 Tenders shall remain valid for the period specified in the 

Tender Data Sheet after the Tender submission 

deadline prescribed by the Procuring Entity, pursuant to 

ITT Clause 22.  A Tender valid for a shorter period 

shall be rejected by the Procuring Entity as non-

responsive. 

 

 18.2 In exceptional circumstances, prior to expiry of the 

original Tender validity period, the Procuring Entity may 

request that the Tenderers extend the period of validity 

for a specified additional period. The request and the 

Tenderers' responses shall be made in writing or by 

cable. A Tenderer may refuse the request without 

forfeiting its Tender Security or causing to be executed 

its Tender Securing declaration. A Tenderer agreeing to 

the request will not be required or permitted to 

otherwise modify the Tender, but will be required to 

extend the validity of its Tender Security or Tender 

Securing declaration for the period of the extension, 

and in compliance with ITT Clause 19 in all respects. 
 

 18.3 In the case of fixed price contracts, if the award is 

delayed by a period exceeding sixty (60) days beyond 

the expiry of the initial Tender validity period, the 
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contract price will be increased by a factor specified in 

the request for extension. The Tender evaluation shall 

be based on the Tender price without taking into 

consideration on the above correction. 

 

19. Tender Security 

and Tender 

Securing 

Declaration 

19.1 Pursuant to ITT Clause 12, where required in the 

Tender Data Sheet, the Tenderer shall furnish as 

part of its Tender, a Tender Security in original form 

and in the amount and currency specified in the 

Tender Data Sheet. 

A Tender Securing Declaration as specified in the 

Tender Data Sheet in the format provided in section 

X shall be provided as a mandatory requirement. 

 

 19.2 The Tender Security or Tender Securing Declaration is 

required to protect the Procuring Entity against the risk 
of Tenderer’s conduct which would warrant the 

security’s forfeiture, pursuant to ITT sub-Clause 19.9. 

 

 19.3 The Tender Security shall be denominated in the 

currency of the Tender and shall be in one of the 

following forms: 

 

a) Cash; 

 

b) A Bank Guarantee; 

 

c) An Insurance Bond issued by an insurance firm 

approved by the PPRA located in Kenya; 

 

d) An irrevocable letter of credit issued by a reputable 

bank. 

 

 19.4 The Tender Security shall be in accordance with the 

Form of the Tender Security included in Section X or 

another form approved by the Procuring Entity prior to 

the Tender submission. 

 

 19.5 The Tender Security shall be payable promptly upon 

written demand by the Procuring Entity in case any of 

the conditions listed in sub-Clause 19.8 are invoked. 

 

 19.6 Any Tender not accompanied by a Tender Security in 

accordance with sub-Clauses 19.1 or 19.3 shall be 

rejected by the Procuring Entity as non-responsive, 

pursuant to ITT Clause 28. 
 

 19.7 The Procuring Entity shall immediately release any 

Tender Security if: 
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a) The procuring proceedings are terminated; 

 

b) The Procuring Entity determines that none of the 

submitted Tenders is responsive; 

 

c) A contract for the procurement is entered into. 

 

 19.8 The Tender Security shall be forfeited and the Tender 

Securing Declaration executed if the Tenderer: 

 

a) Withdraws its Tender after the deadline for 

submitting Tenders but before the expiry of the 

period during which Tenders must remain valid; 

 

b) Rejects a correction of an arithmetic error pursuant 

to sub-Clause 29.2; 
 

c) Refuse to enter into a written contract in accordance 

with ITT Clause 40; 

 

d) Fails to furnish the Performance Security in 

accordance with ITT Clause 41. 

 

 19.9 The Tender Security and Tender Securing Declaration 

of a joint venture must be in the name of the joint 

venture submitting the Tender. 

 

 19.10 A Tenderer shall be suspended from being eligible for 

Tendering in any contract with the Procuring Entity for 

the period of time indicated in the Tender Securing 

Declaration: 

 

a) If the Tenderer withdraws its Tender, except as 

provided in ITT sub-Clauses 18.2 and 29.2; or 

 

b) In the case of a successful Tenderer, if the Tenderer 

fails within the specified time limit to: 

 

(i) Sign the contract; or 

 

(ii) Furnish the required Performance Security. 

 

20. Format and 

Signing of Tender 

20.1 The Tenderer shall prepare one original of the 

documents comprising the Tender as described in ITT 

Clause 12 of these Instructions to Tenderers, with the 

Form of Tender, and clearly marked “ORIGINAL”.  In 
addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the Tender Data 

Sheet, and clearly marked as “COPIES”. In the event 

of discrepancy between them, the original shall prevail. 
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 20.2 The original and all copies of the Tenders shall be typed 

or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of 

the Tenderer.   This authorization shall consist of a 

written confirmation as specified in the Tender Data 

Sheet and shall be attached to the Tender. The name 

and position held by each person signing the 

authorization must be typed or printed below the 

signature. All pages of the Tender, except for un-

amended printed literature, shall be initialled by the 

person or persons signing the Tender. 

 

 20.3 Any interlineations, erasures, or overwriting shall be 

valid only if they are initialled by the person or persons 

signing the Tender. 
 

 20.4 The Tenderer shall furnish information as described in 

the Form of Tender on commissions or gratuities, if any, 

paid or to be paid to agents relating to this Tender and 

to contract execution if the Tenderer is awarded the 

contract 

 

 

D. Submission of Tenders 

 

21. Sealing and 

Marking of 

Tenders 

21.1 The Tenderer shall seal the original and each copy of the 

Tender in separate envelopes, duly marking the envelopes 

as “ORIGINAL” and “COPY”.  The envelopes shall 

then be sealed in an outer envelope securely sealed in 

such a manner that opening and resealing cannot be 

achieved undetected. 

 

 21.2 The inner and outer envelopes shall: 

 

a) Be addressed to the Procuring Entity at the address 

given in the Tender Data Sheet; and 

 

b) Bear the Project name indicated in the Tender Data 

Sheet, the Invitation for Tenders (IFB) title and 

number indicated in the Tender Data Sheet, and a 

statement:  “DO NOT OPEN BEFORE,” to be 

completed with the time and the date specified in the 

Tender Data Sheet, pursuant to ITT sub-Clause 

22.1. 

 
 21.3 In addition to the identification required in sub-Clause 

21.2, the inner envelopes shall also indicate the name and 

address of the Tenderer to enable the Tender be returned 

unopened in case it is declared late, pursuant to sub-
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Clause 22.1 and for matching purpose under ITT Clause 

23 

 

 21.4 If the outer envelope is not sealed and marked as required 

by ITT sub clause 21.2, the Procuring Entity shall assume 

no responsibility for misplacement or premature opening 

of the Tender. 

 

22. Deadline for 

Submission of 

Tenders 

22.1 Tenders shall be received by the Procuring Entity at the 

address specified under ITT sub-Clause 21.2 no later than 

the date and time specified in the Tender Data Sheet. 

 

 22.2 The Procuring Entity may, in exceptional circumstances 

and at its discretion, extend the deadline for the 

submission of Tenders by amending the Tendering 

documents in accordance with ITT Clause 9, in which case 
all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline will 

thereafter be subject to the new deadline. 

 

 22.3 The extension of the deadline for submission of Tenders 

shall not be made later than the period specified in the 

Tender Data Sheet before the expiry of the original 

deadline. 

 

23. Late Tenders 23.1 The Procuring Entity shall not consider for evaluation any 

Tender that arrives after the deadline for submission of 

Tenders, in accordance with ITT Clause 22. 

 

 23.2 Any Tender received by the Procuring Entity after the 

deadline for submission of Tenders shall be declared late, 

rejected and returned unopened to the Tenderer 

 

24. Modification, 

Substitution and 

Withdrawal of 

Tenders 

24.1 A Tenderer may modify or substitute or withdraw its 

Tender after it has been submitted, provided that written 

notice of the modification, including substitution or 

withdrawal of the Tender, is received by the Procuring 

Entity prior to the deadline prescribed for submission of 

Tenders prescribed under ITT sub-Clause 22.1. 

 

 24.2 The Tenderer’s modification or substitution or withdrawal 

notice shall be prepared, sealed, marked, and dispatched in 

accordance with the provisions of ITT Clauses 20 and 21 

with the outer and inner envelopes additionally marked 

“MODIFICATION” or SUBSTITUTION or 

“WITHDRAWAL” as appropriate. The notice may also 
be sent by electronic mail and facsimile, but followed by a 

signed confirmation copy, postmarked not later than the 

deadline for submission of Tenders.  
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 24.3 No Tender may be withdrawn, replaced or modified in the 

interval between the deadline for submission of Tenders 

and the expiration of the period of Tender validity 

specified by the Tenderer on the Tender Form. 

Withdrawal of a Tender during this interval shall result in 

the Tenderer’s forfeiture of its Tender Security or 

execution of Tender Securing Declaration, pursuant to the 

ITT sub-Clause 19.9. 

 

 24.4 Withdrawal of a Tender between the deadline for 

submission of Tenders and the expiration of the period of 

Tender validity specified in the Tender Data Sheet or as 

extended pursuant to sub-Clause 22.2 shall result in the 

forfeiture of the Tender Security and execution of Tender 

Securing Declaration pursuant to ITT sub-Clause 19.9.  

 
 24.5 Tenderers may only offer discounts to, or otherwise 

modify the prices of their Tenders by submitting Tender 

modifications in accordance with this Clause, or included 

in the original Tender submission.  

 

E. Opening and Evaluation of Tenders 

 

25. Opening of 

Tenders 

25.1 The Procuring Entity will open all Tenders including 

modifications, substitution or withdraw notices made 

pursuant to ITT Clause 24, in public, in the presence of 

Tenderers or their representatives who choose to attend 

and other parties with legitimate interest and Tender 

proceedings, at the place on the date and at time specified 

in the Tender Data Sheet. The Tenderers’ 

representatives who are present shall sign a register as 

proof of their attendance. 

 

 25.2 Envelopes marked “WITHDRAWAL” shall be opened 

and read out first. Tenders for which an acceptable notice 

of withdrawal has been submitted pursuant to ITT Clause 

24 shall not be opened but returned to the Tenderer. If 

the withdrawal envelope does not contain a copy of the 

“Power of Attorney” confirming the signature as a person 

duly authorized to sign on behalf of the Tenderer, the 

corresponding Tender will be opened. Subsequently, all 

envelopes marked "MODIFICATION" shall be opened 

and the submissions therein read out in appropriate 

detail. Thereafter all envelopes marked or 

"SUBSTITUTION" opened and the submissions 

therein read out in appropriate detail. 
 

 25.3 All other envelopes shall be opened one at a time. The 

Tenderers' names, the Tender prices, the total amount of 

each Tender and of any alternative Tender (if alternatives 
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have been requested or permitted), any discounts, the 

presence or absence of Tender security, and such other 

details as the appropriate tender opening committee may 

consider appropriate, will be announced by the Secretary 

of the Tender Opening Committee at the opening.  

 

 25.4 Tenders or modifications that are not opened and not 

read out at Tender opening shall not be considered 

further for evaluation, irrespective of the circumstances. 

In particular, any discount offered by a Tenderer which is 

not read out at Tender opening shall not be considered 

further.  

 

 25.5 Tenderers are advised to send in a representative with 

the knowledge of the content of the Tender who shall 

verify the information read out from the submitted 
documents. Failure to send a representative or to point 

out any un-read information by the sent Tenderer’s 

representative shall indemnify the Procuring Entity against 

any claim or failure to read out the correct information 

contained in the Tenderer’s Tender. 

 

 25.6 No Tender will be rejected at Tender opening except for 

late Tenders which will be returned unopened to the 

Tenderer, pursuant to ITT Clause 23.  

 

 25.7 The Secretary of the appropriate tender opening 

committee shall prepare minutes of the Tender opening. 

The record of the Tender opening shall include, as a 

minimum: the name of the Tenderers and whether or not 

there is a withdrawal, substitution or modification, the 

Tender price per Lot if applicable, including any discounts 

and alternative offers and the presence or absence of a 

Tender Security or Tender Securing Declaration.  

 

 25.8 The Tenderers’ representatives who are present shall be 

requested to sign the record. The omission of a 

Tenderer’s signature on the record shall not invalidate 

the contents and affect the record.  

 

 25.9 A copy of the minutes of the Tender opening shall be 

furnished to individual Tenderers upon request. 

 

26. Confidentiality 26.1 Information relating to the examination, clarification, 

evaluation, and comparison of Tenders and 

recommendations for the award of a Contract shall not 
be disclosed to Tenderers or any other persons not 

officially concerned with such process until the award to 

the successful Tenderer has been announced. 
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 26.2 Any effort by a Tenderer to influence the Procuring 

Entity’s processing of Tenders or award decisions may 

result in the rejection of his Tender. 

 

 26.3 Notwithstanding sub-Clause 26.2, from the time of 

Tender opening to the time of Contract award, if any 

Tenderer wishes to contact the Procuring Entity on any 

matter related to the Tendering process, it should do so 

in writing. 

 

27. Clarification of 

Tenders 

27.1 To assist in the examination, evaluation, comparison of 

Tenders and post-qualification of the Tenderer, the 

Procuring Entity may, at its discretion, ask a Tenderer for 

clarification of its Tender including breakdown of prices. 

Any clarification submitted by a Tenderer that is not in 

response to a request by the Procuring Entity shall not be 
considered. 

 

 27.2 The request for clarification and the response shall be in 

writing. No change in the prices or substance of the 

Tender shall be sought, offered, or permitted except to 

confirm the correction of arithmetic errors discovered by 

the Procuring Entity in the evaluation of Tenders in 

accordance with ITT Clause 29. 

 

 27.3 From the time of Tender opening to the time of Contract 

award if any Tenderer wishes to contact the Procuring 

Entity on any matter related to the Tender it should do 

so in writing. 

 

28. Preliminary 

Examination of 

Tenders 

28.1 Prior to the detailed evaluation of Tenders, the Procuring 

Entity will determine whether: 

 

a) The Tender has been submitted in the required 

format;  

 

b) Any Tender Security submitted is in the required form, 

amount and validity period; 

 

c) The Tender has been signed by the person lawfully 

authorized to do so; 

 

d) The required number of copies of the Tender have 

been submitted; 

 

e) The Tender is valid for the period required; 
 

f) All required documents and information have been 

submitted; and 
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g) Any required samples have been submitted. 

 

 28.2 The Procuring Entity will confirm that the documents and 

information specified under ITT Clause 12 and ITT Clause 

13 have been provided in the Tender. If any of these 

documents or information is missing, or is not provided in 

accordance with the Instructions to Tenderers, the 

Tender shall be rejected. 

 

 28.3 The Procuring Entity may waive any minor informality, 

nonconformity, or irregularity in a Tender which does 

not constitute a material deviation, provided such waiver 

does not prejudice or affect the relative ranking of any 

Tenderer 

 

 28.4 A substantially responsive Tender is one which conforms 
to all the terms, conditions, and specifications of the 

Tendering documents, without material deviation or 

reservation. A material deviation or reservation is one 

that: 

 

a) Affects in any substantial way the scope, quality, or 

execution of the Works;  

 

b) Limits in any substantial way, inconsistent with the 

Tendering documents, the Procuring Entity's rights or 

the Tenderer’s obligations under the Contract; or  

 

c) If rectified, would affect unfairly the competitive 

position of other Tenderers presenting substantially 

responsive Tenders. 

 

 28.5 If a Tender is not substantially responsive, it will be 

rejected by the Procuring Entity, and may not 

subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or 

reservation. 

 

29. Correction of 

Errors 

29.1 Tenders determined to be substantially responsive whose 

tender sums were submitted and read out during the 

tender opening shall have the tender sums be absolute 

and final and shall not be the subject of correction, 

adjustment or amendment in any way by any person or 

entity. 

 

   
30. Conversion to 

Single Currency 

30.1 To facilitate the evaluation and comparison, the Procuring 

Entity will convert all Tender prices expressed in the 

amounts in various currencies in which the Tender prices 

are payable to Kenya Shillings at the selling exchange rate 
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established for similar transactions by the Central Bank of 

Kenya ruling on the date specified in the Tender Data 

Sheet. 

 

 

31. Comparison of 

Tenders 

31.1 The Procuring Entity shall evaluate and compare only the 

Tenders determined to be substantially responsive in 

accordance with ITT Clause 28. 

 

 31.2 In evaluating the Tenders, the Procuring Entity will 

determine for each Tender the evaluated Tender price by 

adjusting the Tender price as follows: 

Making any correction for errors pursuant to ITT Clause 

29; 

Excluding provisional sums and the provision, if any for 

contingencies in the Bill of Quantities, but including Day 
work , where priced competitively ; and  

Making appropriate adjustments to reflect discounts or 

other price modifications offered in accordance with sub-

Clause 24.5. 

 

 31.3 The Procuring Entity may waive any minor informality or 

non-conformity, which does not constitute a material 

deviation, provided such waiver does not prejudice or 

affect the relative standing of any Tenderer.  Variations, 

deviations, and alternative offers and other factors, which 

are in excess of the requirements of the Tendering 

documents or otherwise result in unsolicited benefits for 

the Procuring Entity will not be taken into account in 

Tender evaluation. 

 

32. National 

Preference 

32.1 In the evaluation of Tenders the Procuring Entity shall 

apply exclusive preference to citizens of Kenya where: 

 

a) The funding is 100% from the Government of Kenya 

or a Kenyan body; 

 

b) The amounts are below the prescribed threshold of 

KShs.200 million; 

 

 32.2 To qualify for the preference the candidate shall provide 

evidence of eligibility by: 

 

a) Proving Kenyan citizenship by production of a Kenyan 

Identity Card; or 

 
b) Providing proof of being a “citizen contractor” in 

terms of section 3(1) of the Act, i.e. being a natural 

person or an incorporated company wholly owned and 

controlled by persons who are citizens of Kenya. 
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 32.3 The Minister of Finance may prescribe additional 

preference and/or reservation schemes, for example for 

procurements above these thresholds.  If such additional 

preference schemes apply, details will be given in the 

Tender Data Sheet.  

 

33. Determination of 

the Lowest 

Evaluated Tender 

33.1 The Tender with the lowest evaluated price from among 

those which are eligible, compliant and substantially 

responsive shall be the lowest evaluated Tender. 

34. Post-qualification 

of Tenderer 

34.1 If specified in the Tender Data Sheet, post-qualification 

shall be undertaken. 

 

 34.2 The Procuring Entity will determine to its satisfaction 

whether the Tenderer that is selected as having 

submitted the lowest evaluated responsive Tender is 
qualified to perform the contract satisfactorily, in 

accordance with the criteria listed in sub-Clause 13.3. 

 

 34.3 The determination will take into account the Tenderer’s 

financial, technical, and production capabilities.  It will be 

based upon an examination of the documentary evidence 

of the Tenderer’s qualifications submitted by the 

Tenderer, pursuant to sub-Clause 13.3, as well as such 

other information as the Procuring Entity deems 

necessary and appropriate. Factors not included in these 

Tendering documents shall not be used in the evaluation 

of the Tenderer’s qualifications. 

 

 34.4 An affirmative determination will be a prerequisite for 

award of the contract to the Tenderer.  A negative 

determination will result in rejection of the Tenderer’s 

Tender, in which event the Procuring Entity will proceed 

to the next lowest evaluated Tender to make a similar 

determination of that Tenderer’s capabilities to perform 

satisfactorily 

 

F. Award of Contract 

 

35. Criteria of Award 35.1 Subject to ITT Clause 35 and 36, the Procuring 

Entity will award the Contract to the Tenderer 

whose Tender has been determined to be 

substantially responsive to the Tendering 

documents and who has offered the lowest 

Evaluated Tender Price, provided that such 

Tenderer has been determined to be: 
 

a) Eligible in accordance with the provisions of 

ITT Clause 3; 
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b) Is determined to be qualified to perform the 

Contract satisfactorily; 

 

c) Successful negotiations have been concluded. 

 

 35.2 If, pursuant to sub-Clause 14.1, this Contract is 

being awarded on a “lot and package” basis, the 

lowest evaluated Tender price will be determined 

when evaluating this Contract in conjunction with 

other Contracts to be awarded concurrently, 

taking into account any discounts offered by the 

Tenderer for award of more than one Contract. 

 

36. Clarifications 36.1 Clarifications may be undertaken with the lowest 

evaluated Tenderer relating to the following areas: 
 

  a) A minor alteration to the technical details of 

the statement of requirements; 

 

b) Reduction of quantities for budgetary reasons, 

where the reduction is in excess of any 

provided for in the Tendering documents; 

 

c) A minor amendment to the Contract Data 

Sheet; 

 

d) Finalizing payment arrangements; 

 

e) Mobilization arrangements; 

 

f) Agreeing final delivery or work schedule to 

accommodate any changes required by the 

Procuring Entity; 

 

g) The methodology or staffing; or 

 

h) Clarifying details that were not apparent or 

could not be finalized at the time of Tendering. 

 

 36.2 Clarifications shall not change the substance of 

the tender. 

 

37. Procuring Entity’s Right 

to Accept any Tender 

and to Reject any or all 
Tenders 

37.1 Notwithstanding ITT Clause 35, the Procuring 

Entity reserves the right to accept or reject any 

Tender, and to cancel the Tendering process and 
reject all Tenders, at any time prior to the award 

of Contract, without thereby incurring any liability 

to the affected Tenderer or Tenderers. 
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 37.2 Notice of the rejection of all Tenders shall be 

given promptly within 14 days to all Contractors 

that have submitted Tenders. 

 

 37.3 The Procuring Entity shall upon request 

communicate to any Tenderer the grounds for its 

rejection of its Tenders, but is not required to 

justify those grounds. 

 

38. Procuring Entities Right 

to Vary Quantities at the 

Time of Award 

38.1 The Procuring Entity reserves the right at the 

time of contract award to increase or decrease 

the quantity of goods or related services originally 

specified in these Tendering documents (schedule 

of requirements) provided this does not exceed 

by the percentage indicated in the Tender Data 

Sheet, without any change in unit price or other 
terms and conditions of the Tender and 

Tendering documents. 

 

39. Notification of Award 39.1 The Tenderer whose Tender has been accepted 

will be notified of the award by the Procuring 

Entity prior to expiration of the Tender validity 

period by e-mail or facsimile confirmed by 

registered letter. This letter (hereinafter and in 

the Conditions of Contract called the "Letter of 

Acceptance") will state the sum that the Procuring 

Entity will pay the Contractor in consideration of 

the provision and maintenance of the Work(s) as 

prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

 

 39.2 The notification of award will constitute the 

formation of the Contract, subject to the 

Tenderer furnishing the Performance Security in 

accordance with ITT Clause 41 and signing the 

Contract in accordance with sub-Clause 40.2 

 

 39.3 At the same time as the person submitting the 

successful Tender is notified, the Procuring Entity 

will notify each unsuccessful Tenderer, the name 

of the successful Tenderer and the Contract 

amount and will discharge the Tender Security 

and Tender Securing Declaration of the Tenderer 

pursuant to ITT sub Clause 19.7. 

 

 39.4 If, after notification of award, a Tenderer wishes 
to ascertain the grounds on which it’s Tender or 

application for pre-qualification was unsuccessful, 

it should address its request to the secretary of 

the Tender Committee that authorized the award 
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of contract. The secretary of the Tender 

Committee shall, within fourteen days after a 

request, provide written reasons as to why the 

Tender, proposal or application to be pre-

qualified was unsuccessful. However, failure to 

take this opportunity to clarify the grounds for 

rejection does not affect the Tenderer’s right to 

seek immediate review by the Public Procurement 

Administrative Review Board under Clause 45. 

 

40. Signing of Contract 40.1 Promptly, and in no case later than 14 days, after 

notification, Procuring Entity shall send the 

successful Tenderer the Agreement and Contract 

Data Sheet, incorporating all agreements between 

the parties obtained as a result of Contract 

negotiations. 
 

 40.2 Within the period specified in the notification or 

Tender Data Sheet but not earlier than fourteen 

(14) days since notification of award of contract, 

the successful Tenderer shall sign and date the 

contract and return it to the Procuring Entity. 

 

41. Performance Security 41.1 Within thirty (30) days but after 14 days after 

receipt of the Letter of Acceptance, the successful 

Tenderer shall deliver to the Procuring Entity a 

Performance Security in the amount and in the 

form stipulated in the Tender Data Sheet and the 

Contract Data Sheet, denominated in the type and 

proportions of currencies in the Letter of 

Acceptance and in accordance with the Conditions 

of Contract. 

 

 41.2 If the Performance Security is provided by the 

successful Tenderer in the form of a Bank 

Guarantee or Insurance Bond, it shall be issued 

either: 

 

a) At the Tenderer’s option, by a bank or 

insurance firm located in Kenya, or a foreign 

bank or insurance firm through a 

correspondent bank or insurance firm located 

in Kenya;  

 

b) With the consent of the Procuring entity, 

directly by a foreign bank acceptable to the 
Procuring entity. 

 

 41.3 Failure of the successful Tenderer to comply with 

the requirement of sub-Clause 41.1 shall 
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constitute sufficient grounds for the annulment of 

the award and forfeiture of the Tender Security, in 

which event the Procuring Entity may make the 

award to the next lowest evaluated Tenderer or 

call for new Tenders. 

 

42. Advance Payment 42.1 The Procuring Entity will provide an Advance 

Payment as stipulated in the Conditions of 

Contract, subject to a maximum amount, as stated 

in the Tender Data Sheet. 

 

 42.2 The Advance Payment request shall be 

accompanied by an Advance Payment Security 

(Guarantee) in the form provided in Section X. 

For the purpose of receiving the Advance 

Payment, the Tenderer shall make an estimate of, 
and include in its Tender, the expenses that will be 

incurred in order to commence work.  These 

expenses will relate to the purchase of equipment, 

machinery, materials, and on the engagement of 

labour during the first month beginning with the 

date of the Procuring Entity’s “Notice to 

Commence” as specified in the Contract Data 

Sheet. 

 

43. Adjudicator 43.1 The Procuring Entity proposes the person named 

in the Tender Data Sheet to be appointed as 

Adjudicator under the Contract, at an hourly fee 

specified in the Tender Data Sheet, plus 

reimbursable expenses.  If the Tenderer disagrees 

with this proposal, the Tenderer should so state in 

the Tender. If, in the Letter of Acceptance, the 

Procuring Entity has not agreed on the 

appointment of the Adjudicator, the Adjudicator 

shall be appointed by the Appointing Authority 

designated in the Contract Data Sheet at the 

request of either party. 

 

 

G. Review of Procurement Decisions 

 

44. Right to Review 44.1 A Tenderer who claims to have suffered or risk 

suffering, loss or damage or injury as a result of 

breach of a duty imposed on a Procuring Entity or an 

Approving Authority by the Public Procurement and 

Disposal Act, 2005 and the Public Procurement and 
Disposal Regulations 2006, the procurement 

proceedings or processes, may seek administrative 

review as prescribed by the Act. The following 

matters, however, shall not be subject to the 
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administrative review: 

 

a) The choice of procurement method; 

 

b) a decision by the Procuring Entity to reject all 

Tenders, proposals or quotations; 

 

c) Where a contract is signed in accordance to 

Section 68 of the Public Procurement and Disposal 

Act,2005; 

 

d) Where an appeal is frivolous. 

 

45. Time Limit on 

Review 

45.1 The Tenderer shall submit an application for review in 

the number of copies and pay fees as prescribed by 

the Public Procurement and Disposal Regulations 2006 
within fourteen (14) days of the time the Tenderer 

became or should have become aware of the 

circumstances giving rise to the complaint or dispute. 

 

46. Submission of 

Applications for 

Review by the Public 

Procurement 

Administrative 

Review Board 

46.1 Any application for administrative review shall be 

submitted in writing to the Secretary, Public 

Procurement Administrative Review Board on Form 

RB 1 at the address shown in the Tender Data Sheet. 

The secretary to the review board shall immediately 

after filing of the request, serve a copy thereof on the 

Procuring Entity or Director-General as the case may 

be. 

 46.2 The application for administrative review shall be in 

accordance with the requirements of Regulation 73 of 

the  Public Procurement and Disposals 

Regulations,2006, including: 

 

a) Reasons for the complaint ,including any alleged 

breach of the Act or Regulations; 

 

b) An explanation of how the provisions of the Act 

and or Regulation has been breached or omitted, 

including the dates and name of the responsible 

public officer, where known; 

 

c) Statements  or other evidence supporting the 

complaint where available as the applicant 

considers necessary in support of its request; 

 

d) Remedies sought;  
 

e) Any other information relevant to the complaint.  
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47. Decision by the 

Public Procurement 

Administrative 

Review Board 

47.1 The Administrative Review Board shall within thirty 

days after receipt of an application for administrative 

review deliver a written decision which shall indicate: 

 

a) Annulling anything the Procuring Entity has done in 

the procurement proceedings, including annulling 

the procurement proceedings in their entirety; 

 

b) Giving directions to the Procuring Entity with 

respect to anything to be done or redone in the 

procurement proceedings; 

 

c) Substituting the decision of the Review Board for 

any decision of the Procuring Entity in the 

procurement proceedings; 

 
d) Order the payment of costs as between parties to 

the review. 

 

 47.2 The decision made by the Review Board shall, be final 

and binding on the parties unless judicial review 

thereof commences within fourteen (14) days from 

the date of the Review Board’s decision. 

 

48. Appeal on the 

decision of the 

Review Board 

48.1 Any party to the review aggrieved by the decision of 

the Review Board may appeal to the High Court and 

the decision of the High Court shall be final. 
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SECTION III: TENDER DATA SHEET 

Tender Data Sheet (TDS) 

 

Instructions to Tenderers Clause Reference 

 

TDS 

Referenc

e 

Number 

ITT 

Clause 

Numbe

r 

Amendments of, and Supplements to, Clauses in the 

Instruction to Tenderers 

 

A. Introduction 

 

1. 1.1 The Procuring Entity is: KENYA TRADE NETWORK 

AGENCY (KENTRADE) 

2. 1.1 Name of Project is  

PROPOSED OFFICE PARTITIONING AND 

REFURBISHMENT WORKS TO EXISTING OFFICE 

SPACE ON 1ST FLOOR AT THE KENYA PORTS 

AUTHORITY, INLAND CONTAINER DEPOT 

NAIROBI (ICDN) 

3. 1.2 The expected completion date of the works is to be agreed 

by the project manager. 

 

5. 2.1 This is Government of Kenya Funded Project 

 

6. 2.2 This is Government of Kenya Funded Project 

 

7. 5.1 

 

Alternative Tenders are “not allowed” in this Tender.  

8. 5.2 

 

Alternative time for completion is not applicable 

 

9. 3.1 This tender is open to Only Tenderers registered as a 

CONTRACTOR by the NATIONAL 
CONSTRUCTION AUTHORITY UNDER: 

- BUILDING WORKS – NCA 6 AND ABOVE 

- ELECTRICAL WORKS – NCA 7 AND ABOVE 

- MECHANICAL WORKS – NCA 7 AND ABOVE 

 

10. 7.3 

 

Pre-Tender meeting shall not be held.   

 

 

B. Tendering Documents 

 

12. 8.2 Tenderers shall submit original and a copy of tender document 
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13. 9.1 1.9 Address for clarification of Tendering Document is 
Kenya Trade Network Agency, 1st floor, 

Embankment Plaza, in Upper Hill Email:- 

procurement@kentrade.go.ke 

14. 9.2 Tenderers may seek tender clarification seven days before 

closing date of the tender. 

 

 

 

C. Preparation of Tenders 

 

15. 

 

11.1 Language of Tender and all correspondence shall be in ENGLISH 

LANGUAGE 

 

16. 13.3 
Tenderers shall meet all the minimum qualifying requirement set below (Bullet 

30 on evaluation criteria) 

A. Pre-qualification evaluation(preliminary evaluation)  

Candidates shall meet the all minimum qualifying requirement set below. 

Failure to meet any of the requirements shall automatically lead to 

disqualification. 

B. Post qualification evaluation 

  

The bidder must score at least 70 points to proceed to financial Evaluation 

stage 

 

C. Financial Evaluation and Commercial Evaluation 

 

Bids that score 70 points and above shall be compared on the basis of unit 

prices quoted and the lowest priced will be considered lowest evaluated and 

subsequently recommended for award 

 

18. 16.4 The price shall be fixed and shall remain as indicated in the form of tender 

19. 17.1 

 

 

The currency in which the prices shall be quoted shall be: Kenyan Shilling 

20. 17.2 

30.2 

The authority for establishing the rates of exchange shall be Central Bank of 

Kenya. 

The applicable date for exchange rates for tendering and evaluation purposes is 

7 days earlier than the final deadline for the submission of tenders. 

 

21. 18.1 The Tender validity period shall be 150 days. 

 

22. 19.1 Tender Security is REQUIRED AS Kshs. 20,000.00 

23. 20.1 
 

In addition to the original of the Tender, the Tenderer should submit one copy 
of the Tender 

 

24. 20.2 Written confirmation of authorization is required 
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D. Submission of Tenders 

25. 21.2 

a) 

1.10 Tenders shall be submitted to KENYA TRADE NETWORK 

AGENCY (KENTRADE), 1st Floor, EMBANKMENT PLAZA, 

UPPER HILL,  and be addressed to 

THE CHIEF EXECUTIVE OFFICER, 

KENYA TRADE NETWORK AGENCY (KENTRADE),  

P.O BOX 36943 - 00100, 

NAIROBI. 

So as to be received on or before Thursday, October 08, 2020 at 

10.00a.m. 

. 

26. 21.2 

b) 

 

Project name: PROPOSED OFFICE PARTITIONING AND 

REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 1ST 

FLOOR AT THE KENYA PORTS AUTHORITY, INLAND 

CONTAINER DEPOT NAIROBI (ICDN)  

 

Tender number: KTNA/OT/03/2020-2021 

 

Time and date for submission: Thursday, October 08, 2020 at 10.00a.m. 

 

27. 22.1 The deadline for Tender submission is 

a) Day: Thursday 

b) Date: October 08, 2020 

c) Time: 10.00a.m. 

 

28. 22.3 The extension of the deadline for submission of Tenders shall be made not 

later than 7 DAYS before the expiry of the original deadline. 

 

29 24.4 Expiry of Tender validity is 150 Days. 

 

E. Opening and Evaluation of Tenders 

 

29. 25.1 The Tender opening shall take place at: 

KENYA TRADE NETWORK OFFICES, 1ST FLOOR, EMBANKMENT 

PLAZA, UPPER HILL ON Thursday, October 08, 2020 at 10.00am. 

 

  TABLE 1: PRE- QUALIFICATION CHECKLIST FOR 

COMPLETENESS AND RESPONSIVENESS 

  

S/No. 

Completeness and 

Responsiveness 

Criteria 

References Requirement 

1.  Form of Tender 
Clause 15, 

16 and 17 

- Amount must be 

indicated  

- Properly fill and 

sign 
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2.  
Confidential Business 

Questionnaire 

Section IX;  

Schedule 1 

- Properly fill and 

sign 

- Provide all 

required 

information 

3.  
Certificate of 

Incorporation/Business 

Name Reg. Certificate 

Sub-clause 

3.3 

- Copy of certificate  

4.  
Tax Compliance 

Certificate 

Sub-Clause 

13.1 

- Copy of valid Tax 

Comp Certificate 

5.  

Registration with 

National Construction 

Authority 

Sub-clause 

3.1 

- Category NCA 6, 
Building Works 

- Category NCA 7, 

Electrical Works & 

EPRA Certificate 

- Category NCA 7, 

Mechanical Works 

6.  
Priced Bill of 

Quantities 

Clause 12 

 

- Fill all rates, prices 

and amounts 

7.  Eligibility 
Section 2; 

Clause  3 

- Copies of National 

ID or passport for 

Director for 

Business Reg. 

Name Cert. 

- Copy of Form 

CR12 for Cert. of 

Incorporation 

8.  Conflict of interest 
Section 2;  

Clause 3.4 

- Submit Written 

Declaration  

9.  Debarment 

Section x; 

Schedule 11 

Item 1.3 of 

QC 

- Submit Written 

Declaration 

10.  
Certificate of 

Tenderers Visit to Site 

Section x; 

Schedule 3 

- No pre-bid site 

meeting 

11.  Anti-Corruption 

Declaration 
 

- Submit Written 

Declaration 
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12.  

 

 

Bid Bond 

 

 

Clause 19.3 

 Amount of Kshs 

200,000.00 in the 

form of Guarantee 

from Reputable Bank 

or Insurance 

Company approved 

by PPRA 

13.  Copy of Bid 

Document 
Clause 20.1 

-  Replica of the 

original 

14.  
Bidding documents 

must be 

paginated/serialized 

 

All bidders are 

required to submit 

their documents 

paginated in a 

continuous ascending 

order from the first 

page to the last in 

this format; (i.e. 

1,2,3… n where n is 

the last page) 
 

  Key: QC – Qualification Criteria 

TABLE 2: POST- QUALIFICATION SCORE 

  

ITEM  DESCRIPTION POINT SCORE 

SCALE 

1  KEY PERSONNEL Max 20 

 a At least 4No. Key Technical 

Personnel in relevant field (Attach 

evidence i.e. relevant CV’s and 

Academic Certificates) 

 

20 

2  EXPERIENCE (Attach evidence) Max 30 

 a General Experience (At least 3No. in 

the Last 2Years) 

 

10 

 b Specific experience in related works 

(At least 4No. in the Last 2Years) 

 

20 

3  CURRENT COMMITMENTS Max 5 

  On-going works (Total Value of 

outstanding works should not 

exceed average annual construction 

turnover for the Last 2Years) 

 

 

5 

4  PLANT AND EQUIPMENT Max 10 

 a Attach proof or evidence of 

ownership/lease (Attach Evidence - 

At least 3No. for relevant 

Transportation and 4No. for 

relevant Equipment) 

 

10 

5  FINANCIAL CAPACITY Max 25 

 a Audited Statements for last 2Years 10 

 b Cash flow statements 4 

 c Financial position 3 
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 d Latest Bank statements for the Last 

6Months 

3 

 e Annual Construction Turnover for 

the Last 2Years over 10Million 

5 

6  LITIGATION HISTORY (Attach 

Sworn Affidavit by Commissioner of 

Oaths) 

0 or 5; Max5 

7  COUNTY BASED; Current Business 

Permit 

0 or 5; Max5 

  TOTAL MAX 100 
 

   

TABLE 3: FINANCIAL EVALUATION 

 

Bids that pass the Technical Evaluation shall be subjected to the Financial 

Evaluation as follows: 

 

i) Tender Rates and Arithmetic Errors: 

 

Evaluation of the tender rates will constitute examination of: (a) Pricing 

Consistency (same rates for similar items, price distribution amongst sections. 

etc; (b) reasonableness of pricing (comparison with prevailing market levels); 

and (c) arithmetic errors 

 

The bidders who pass the test of price consistency and reasonableness, and 

accept their arithmetic errors (if any) shall finally be graded in terms of their 

submitted tender sums. The lowest bids in this group shall be the lowest 

evaluated price as per Section 86(1) of the Public Procurement & Asset 

Disposal Act 2015 

 

32. 38.1 Percentage for quantities increase or decrease is 25 PERCENT 

F. Award of Contract 

33. 41.1 The amount of Performance Security shall be 5% from a recognised financial 

institution or insurance company. 

34. 42.1 THERE SHALL BE NO ADVANCE PAYMENT 
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A. General 
 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

The Adjudicator is the person appointed jointly by the 

Procuring Entity and the Contractor to resolve 

disputes in the first instance, as provided for in Clauses 

27 and 28 hereunder. 

Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Tender. 

Compensation Events are those defined in Clause 47 

hereunder. 

The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in 

accordance with Sub-Clause 58.1. 

The Contract is the Contract between the Procuring 

Entity and the Contractor to execute, complete, and 

maintain the Works.  It consists of the documents 

listed in Clause 2.3 below. 

The Contractor is a person or corporate body whose 

Tender to carry out the Works has been accepted by 

the Procuring Entity. 

The Contractor’s Tender is the completed Tendering 

document submitted by the Contractor to the 

Procuring Entity. 

The Contract Price is the price stated in the Letter of 

Acceptance and thereafter as adjusted in accordance 

with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Dayworks are varied work inputs subject to payment on 

a time basis for the Contractor’s employees and 

Equipment, in addition to payments for associated 

Materials and Plant. 

A Defect is any part of the Works not completed in 

accordance with the Contract. 

The Defects Liability Certificate is the certificate 

issued by the Project Manager upon correction of 

defects by the Contractor. 

The Defects Liability Period is the period named in the 

Contract Data Sheet and calculated from the 

Completion Date. 

Drawings include calculations and other information 
provided or approved by the Project Manager for the 

execution of the Contract. 

The Procuring Entity is the party who employs the 
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Contractor to carry out the Works. 

Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the 

Works. 

The Initial Contract Price is the Contract Price listed in 

the Procuring Entity’s Letter of Acceptance. 

The Intended Completion Date is the date on which it 

is intended that the Contractor shall complete the 

Works.  The Intended Completion Date is specified in 

the Contract Data Sheet.  The Intended 

Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an 

acceleration order. 

Materials are all supplies, including consumables, used by 

the Contractor for incorporation in the Works. 

Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

The Project Manager is the person named in the 

Contract Data Sheet (or any other competent 

person appointed by the Procuring Entity and notified 

to the Contractor, to act in replacement of the Project 

Manager) who is responsible for supervising the 

execution of the Works and administering the 

Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and 

Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530. 

The Site is the area defined as such in the Contract 

Data Sheet. 

Site Investigation Reports are those that were 

included in the Tendering documents and are factual 
and interpretative reports about the surface and 

subsurface conditions at the Site. 

Specification means the Specification of the Works 

included in the Contract and any modification or 

addition made or approved by the Project Manager. 

The Start Date is given in the Contract Data Sheet.  It 

is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily 

coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has 

a Contract with the Contractor to carry out a part of 

the work in the Contract, which includes work on the 

Site. 

Temporary Works are works designed, constructed, 
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installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

A Variation is an instruction given by the Project 

Manager that varies the Works. 

The Works are what the Contract requires the 

Contractor to construct, install, and turn over to the 

Procuring Entity, as defined in the Contract Data 

Sheet. 

“Force Majeure” means an event which is beyond the 

reasonable control of a Party and which makes a 

Party’s performance of its obligations under the 

Contract impossible or so impractical as to be 

considered impossible under the circumstances. 

2. Interpretation 2.1 In interpreting these Conditions of Contract, singular also 

means plural, male also means female or neuter, and the 

other way round.  Headings have no significance.  Words 

have their normal meaning under the language of the 

Contract unless specifically defined.  The Project Manager 

will provide instructions clarifying queries about these 

Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data 
Sheet, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works 

(other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted 

in the order of priority given in the Contract Data 

Sheet: 

(1) Agreement; 

(2) Letter of Acceptance; 

(3) Contract Data Sheet; 

(4) Conditions of Contract; 

(5) Technical Specifications; 

(6) Contractor’s Tender; 

(7) Drawings; 

(8) Bill of Quantities; and 

(9) Any other document listed in the Contract Data 

Sheet as forming part of the Contract. 

3. Language, 

Law, Fraud 
and 

Corruption 

3.1 The language of the Contract and the law governing the 

Contract are stated in the Contract Data Sheet. 
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 3.2 The Government requires that Procuring Entities 
(including beneficiaries of Government funded projects) 

as well as Tenderers/Suppliers/Contractors under 

Government financed contracts, observe the highest 

standard of ethics during the procurement and execution 

of such contracts. It is the responsibility of the Procuring 

Entity to ensure that Tenderers, suppliers, and 

contractors and their subcontractors observe the 

highest standard of ethics during the procurement and 

execution of such contracts.  In pursuance of this policy:  

 

For the purpose of this provision, the following definitions 

are provided: 

 

(i). “Corruption” has the meaning assigned to it in 

the Anti Corruption and Economic Crime Act 

2003 and includes the offering, giving, receiving 

or soliciting of anything of value to influence the 

action of a public official in the procurement  or 

disposal process or in contract execution;  

(ii). “Fraudulent Practice” includes a 

misrepresentation of fact in order to influence a 

procurement or disposal process  or the 

execution of a contract to the detriment of the 

Procuring Entity  and includes collusive 

practices amongst Tenderers prior to or after 

Tender submission designed to establish 

Tender prices at artificial non-competitive levels 

and deprive the Procuring Entity of the benefits 

of free and open competition;  

(iii). “Collusive Practice” means an arrangement 
between two or more suppliers, contractors 

and subcontractors designed to achieve an 

improper purpose, including to influence 

improperly the actions of the Procuring Entity 

prior to or after Tender submission , designed 

to establish Tender prices at artificial non-

competitive levels and to deprive the Procuring 

Entity  of the benefit of free and open 

competition;  

(iv). “Coercive Practice” means impairing or 

harming, or threatening to impair or harm, 

directly or indirectly a supplier, contractor or 

subcontractor or the property of any of them 

to influence improperly the actions of a 

Procuring Entity;  

(v). “Obstructive Practice” means deliberately 

destroying, falsifying, altering or concealing of 

evidence material to the investigation or making 
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false statements to investigators in order to 
materially impede an investigation into 

allegations of a corrupt, fraudulent, coercive or 

collusive practice; and /or threatening, harassing 

or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to 

the investigation or from pursuing the 

investigation.  

A Procuring Entity has the right to require that Tenderers, 

suppliers, and contractors and their subcontractors 

permit persons duly appointed by KACC/PPRA/OAG 

to inspect their accounts and records and other 

documents relating to the Tender submission and 

contract performance; 

The Procuring Entity will reject a proposal for award if it 

determines that the Tenderer recommended for award 

has engaged in corrupt, fraudulent practices or others 

stated under Clause 44.1.a in competing for the 

contract; 

In pursuit of the policy defined in sub-Clause 44.1 the 

Procuring Entity will cancel the portion of the funds 

allocated to a contract for goods, works, or services if 

it at any time determines that corrupt or fraudulent 

practices were engaged in by representatives of the 

Procuring Entity or Approving Authority or of a 

beneficiary of the funds during the procurement or the 

execution of that contract; 

In the event that the Procuring Entity or Approving 

Authority does not take timely and appropriate action 

satisfactory to the Government of Kenya to remedy 

the situation, then the Director-General may order an 
investigation of procurement proceedings for the 

purpose of determining whether there has been a 

breach of the Public Procurement and Disposal Act, 

2005. 

 

 3.3   The Director-General may, on the advice of the Advisory 

Board, debar a person from participating in procurement 

proceedings on the ground that the person has 

committed an offence under the Public Procurement and 

Disposal Act, 2005.  A debarment shall be for a period of 

time of not less than five years. Before a person is so 

debarred, he/she will be given an opportunity to make 

representations to the Director-General and may 

request the Review Board to review the debarment. 

 

 3.4 Any communication between the Tenderers and the 

Procuring Entity related to matters of alleged fraud or 
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corruption must be made in writing. 
 

4. Confidentiality 4.1  The Service Providers, their Subcontractors, and the 

Personnel of either of them shall not disclose any 

proprietary or confidential information relating to the 

Project, the Services, this Contract, or the Procuring 

Entity’s business or operations without the prior written 

consent of the Procuring Entity. 

5. Project 

Manager’s 

Decisions 

5.1 Except where otherwise specifically stated, the Project 

Manager will decide contractual matters between the 

Procuring Entity and the Contractor in the role 

representing the Procuring Entity. 

6. Delegation 6.1 The Project Manager may delegate any of his duties and 

responsibilities to other people except to the 

Adjudicator, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor. 

7. Communicatio

ns 

7.1 Communications between parties that are referred to in 

the Conditions shall be effective only when in writing.  A 

notice shall be effective only when it is delivered. 

8. Subcontractin

g 

8.1 The Contractor may subcontract with the approval of the 

Project Manager, but may not assign the Contract 

without the approval of the Procuring Entity in writing.  

Subcontracting shall not alter the Contractor’s 

obligations. 

9. Other 

Contractors 

9.1 The Contractor shall cooperate and share the Site with 

other contractors, public authorities, utilities, and the 

Procuring Entity between the dates given in the Schedule 

of Other Contractors, as referred to in the Contract 

Data Sheet.  The Contractor shall also provide facilities 

and services for them as described in the Schedule.  The 

Procuring Entity may modify the Schedule of Other 

Contractors, and shall notify the Contractor of any such 

modification 

10. Personnel 10.1 The Contractor shall employ the key personnel named in 

the Schedule of Key Personnel, as referred to in the 

Contract Data Sheet, who shall be appropriately 

qualified and registered with the appropriate bodies to 

carry out the functions stated in the Schedule or other 

personnel approved by the Project Manager.  The Project 

Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities 

are substantially equal to or better than those of the 

personnel listed in the Schedule. 

10.2 If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or 

work force, stating the reasons, the Contractor shall 
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ensure that the person leaves the Site within seven days 
and has no further connection with the work in the 

Contract. 

11. Procuring 

Entity’s and 

Contractor’s 

Risks 

11.1 The Procuring Entity carries the risks which this Contract 

states are Procuring Entity’s risks, and the Contractor 

carries the risks which this Contract states are 

Contractor’s risks. 

12. Procuring 

Entity’s Risks 

12.1 From the Start Date until the Defects Correction 

Certificate has been issued, the following are Procuring 

Entity’s risks: 

a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to: 

(i) Use or occupation of the Site by the Works 

or for the purpose of the Works, which is the 

unavoidable result of the Works; or 

(ii) Negligence, breach of statutory duty, or 

interference with any legal right by the 

Procuring Entity or by any person employed 

by or contracted to him except the 

Contractor. 

b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Procuring Entity or in the Procuring Entity’s design, or due 

to war or radioactive contamination directly affecting the 

country where the Works are to be executed. 

12.2 From the Completion Date until the Defects Correction 

Certificate has been issued, the risk of loss of or damage 

to the Works, Plant, and Materials is an Procuring Entity’s 

risk except loss or damage due to: 

(a) A Defect which existed on the Completion Date; 

(b) An event occurring before the Completion Date, 

which was not itself an Procuring Entity’s risk; or 

(c) The activities of the Contractor on the Site after 

the Completion Date. 

13. Contractor’s 

Risks 

13.1 From the Starting Date until the Defects Correction 

Certificate has been issued, the risks of personal injury, 

death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and 

Equipment) which are not Procuring Entity’s risks are 

Contractor’s risks. 

14. Insurance 14.1 The Contractor shall provide, in the joint names of the 
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Procuring Entity and the Contractor, insurance cover 
from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the 

Contract Data Sheet for the following events which 

are due to the Contractor’s risks: 

(a) Loss of or damage to the Works, Plant, and 

Materials; 

(b) Loss of or damage to Equipment; 

(c) Loss of or damage to property (except the Works, 

Plant, Materials, and Equipment) in connection with 

the Contract; and 

(d) Personal injury or death. 

14.2 Policies and certificates for insurance shall be delivered by 

the Contractor to the Project Manager for the Project 

Manager’s approval before the Start Date.  All such 

insurance shall provide for compensation to be payable in 

the types and proportions of currencies required to 

rectify the loss or damage incurred. 

14.3 If the Contractor does not provide any of the policies and 

certificates required, the Procuring Entity may effect the 

insurance which the Contractor should have provided 

and recover the premiums the Procuring Entity has paid 

from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a 

debt due. 

14.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager. 

14.5 Both parties shall comply with any conditions of the 

insurance policies. 

15. Site 

Investigation 
Reports 

15.1 The Contractor, in preparing the Tender, shall rely on 

any Site Investigation Reports referred to in the 
Contract Data Sheet, supplemented by any 

information available to the Tenderers. 

16. Queries about 

the Contract 

Data Sheet 

16.1 The Project Manager will clarify queries on the Contract 

Data Sheet. 

17. Contractor to 

Construct the 

Works 

17.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

18. Commenceme

nt and 
Completion 

18.1 The Contractor may commence execution of the Works 

on the Start Date and shall carry out the Works in 
accordance with the Programme submitted by the 

Contractor, as updated with the approval of the Project 
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Manager, and complete them by the Intended Completion 

Date. 

19. Approval by 

the Project 

Manager 

19.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project 

Manager, who is to approve them if they comply with the 

Specifications and Drawings. 

19.2 The Contractor shall be responsible for the design of 

Temporary Works. 

19.3 The Project Manager’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary 

Works. 

19.4 The Contractor shall obtain approval of third parties to 

the design of the Temporary Works, where required. 

19.5 All Drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, are 

subject to prior approval by the Project Manager before 

their use. 

20. Protection of 

the 

Environment 

20.1 The Contractors shall take all reasonable steps to protect 

the environment and to limit damage and nuisance to 

people and property resulting from pollution, noise and 

other results of his operations. 

 20.2 The Contractors shall ensure that emissions, surface 

discharges and effluent from his activities shall not exceed 

prescribed values in the environmental laws. 

21. Labour Laws 21.2 The Contractor shall comply with all the relevant labour 

laws applicable in the Country, including laws relating to 

workers employment, working hours, health, safety, 

welfare, and immigration, and shall allow them all their 

legal rights. 

21.2 The Contractor shall require his employees to obey all 

applicable laws, including those concerning safety at 

work. 

22. Health and 

Safety 

22.1 The Contractor shall at all times take all reasonable 

precautions to maintain the health and safety of his 

personnel. 

22.2 The Contractor shall ensure that first aid facilities are 

available at all times at the site and that suitable 

arrangements are made for all necessary welfare and 

hygiene requirements and for the prevention of 

epidemics. 

22.3 The Contractor shall notify the Procuring Entity details of 

any accident as soon as practicable after its occurrence. 
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The Contractor shall maintain records and make reports 
concerning health, safety, and welfare of persons, and 

damage to the property, as the Procuring Entity may 

reasonably require. 

22.4 The Contractor shall conduct an HIV-Aids awareness 

programme, and shall take other such measures as 

specified in the Contract Data Sheet to reduce the 

risk of transfer of HIV virus between and among 

Contractor personnel, the Procuring Entity’s Staff and the 

surrounding community. 

 

23. Discoveries 23.1 Anything of historical or other interest or of significant 

value unexpectedly discovered on the Site shall be the 

property of the Procuring Entity. The Contractor shall 

notify the Project Manager of such discoveries and carry 

out the Project Manager's instructions for dealing with 

them. 

24. Possession of 

the Site 

24.1 The Procuring Entity shall give possession of all parts of 

the Site to the Contractor.  If possession of a part is not 

given by the date stated in the Contract Data Sheet, 

the Procuring Entity will be deemed to have delayed the 

start of the relevant activities, and this will be a 

Compensation Event. 

25. Access to the 

Site 

25.1 The Contractor shall allow the Project Manager and any 

person authorized by the Project Manager access to the 

Site and to any place where work in connection with the 

Contract is being carried out or is intended to be carried 

out. 

26. Instructions, 

Inspections 

and Audits 

26.1 The Contractor shall carry out all instructions of the 

Project Manager which comply with the applicable laws 

where the Site is located. 

26.2 The Contractor shall permit the Kenya Government to 

inspect the Contractor’s accounts and records relating to 

the performance of the Contractor and to have them 

audited by auditors appointed by the Kenya Government, 

if so required by the Kenya Government 

27. Disputes 27. 1 If the Contractor believes that a decision taken by the 

Project Manager was either outside the authority given to 

the Project Manager by the Contract or that the decision 

was wrongly taken, the decision shall be referred to the 

Adjudicator within 14 days of the notification of the 

Project Manager’s decision. 

28. Procedure for 

Disputes 

28.1 The Adjudicator shall give a decision in writing within 28 

days of receipt of a notification of a dispute. 
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28.2 The Adjudicator shall be paid by the hour at the rate 
specified in the Tender Data Sheet and Contract 

Data Sheet, together with reimbursable expenses of the 

types specified in the Contract Data Sheet, and the 

cost shall be divided equally between the Procuring Entity 

and the Contractor, whatever decision is reached by the 

Adjudicator.  Either party may refer a decision of the 

Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision.  If neither party refers the 

dispute to arbitration within the above 28 days, the 

Adjudicator’s decision will be final and binding. 

 28.3 The arbitration shall be conducted in accordance with the 

arbitration procedure published by the institution named 

and in the place shown in the Contract Data Sheet. 

29. Replacement 

of Adjudicator 

29.1 Should the Adjudicator resign or die, or should the 

Procuring Entity and the Contractor agree that the 

Adjudicator is not functioning in accordance with the 

provisions of the Contract, a new Adjudicator will be 

jointly appointed by the Procuring Entity and the 

Contractor.  In case of disagreement between the 

Procuring Entity and the Contractor, within 30 days, the 

Adjudicator shall be designated by the Appointing 

Authority designated in the Contract Data Sheet at 

the request of either party, within 14 days of receipt of 

such request. 
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B. Time Control 
 

30. Programme 30.1 Within the time stated in the Contract Data Sheet, 

the Contractor shall submit to the Project Manager for 

approval a Programme showing the general methods, 

arrangements, order, and timing for all the activities in 

the Works. 

30.2 An update of the Programme shall be a programme 

showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of 

the activities. 

30.3 The Contractor shall submit to the Project Manager for 

approval an updated Programme at intervals no longer than 

the period stated in the Contract Data Sheet.  If the 

Contractor does not submit an updated Programme within 

this period, the Project Manager may withhold the amount 

stated in the Contract Data Sheet from the next 

payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue 

Programme has been submitted. 

30.4 The Project Manager’s approval of the Programme shall not 

alter the Contractor’s obligations.  The Contractor may 

revise the Programme and submit it to the Project Manager 

again at any time.  A revised Programme shall show the 

effect of Variations and Compensation Events 

31. Extension of 

the Intended 

Completion 

Date 

31.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, 

which would cause the Contractor to incur additional cost. 

31.2 The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 

days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information.  If the 

Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new 

Intended Completion Date. 
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32. Acceleration 32.1 When the Procuring Entity wants the Contractor to finish 
before the Intended Completion Date, the Project Manager 

will obtain priced proposals for achieving the necessary 

acceleration from the Contractor.  If the Procuring Entity 

accepts these proposals, the Intended Completion Date 

will be adjusted accordingly and confirmed by both the 

Procuring Entity and the Contractor. 

32.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Procuring Entity, they shall be 

incorporated in the Contract Price and treated as a 

Variation. 
 

33. Delays 

Ordered by 

the Project 

Manager 

33.1 The Project Manager may instruct the Contractor to delay 

the start or progress of any activity within the Works. 

34. Management 

Meetings 

34.1 Either the Project Manager or the Contractor may require 

the other to attend a management meeting.  The business 

of a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

34.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to 

those attending the meeting and to the Procuring Entity.  

The responsibility of the parties for actions to be taken 

shall be decided by the Project Manager either at the 

management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

35. Early 

Warning 

35.1 The Contractor shall warn the Project Manager at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the 
work, increase the Contract Price or delay the execution 

of the Works.  The Project Manager may require the 

Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and 

Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager 

in making and considering proposals for how the effect of 

such an event or circumstance can be avoided or reduced 

by anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. 

 

C. Quality Control 

 

36. Identifying 

Defects 

36.1 The Project Manager shall check the Contractor’s work 

and notify the Contractor of any Defects that are found.  
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Such checking shall not affect the Contractor’s 
responsibilities.  The Project Manager may instruct the 

Contractor to search for a Defect and to uncover and test 

any work that the Project Manager considers may have a 

Defect. 

37. Tests 37.1 If the Project Manager instructs the Contractor to carry 

out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any 

samples.  If there is no Defect, the test shall be a 

Compensation Event. 

38. Correction of 

Defects 

38.1 The Project Manager shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, 

which begins at Completion, and is defined in the Contract 

Data Sheet.  The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected. 

38.2 Every time notice of a Defect is given, the Contractor 

shall correct the notified Defect within the length of time 

specified by the Project Manager’s notice. 

38.3 If the Contractor has not corrected a defect within the 

time specified in the Procuring Entity’s notice, a penalty 

for lack of performance will be paid by the Contractor. 

The amount to be paid will be calculated as a percentage 

of the cost of having the defect correct, assessed as 

described in Clause 39. 

39. Uncorrected 

Defects 

39.1 If the Contractor has not corrected a Defect within the 

time specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 

 

D. Cost Control 
 

40. Bill of 

Quantities 

40.1 The Bill of Quantities shall contain items for the 

construction, installation, testing, and commissioning work 

to be done by the Contractor. 

40.2 The Bill of Quantities is used to calculate the Contract 

Price.  The Contractor shall be paid for the quantity of 

the work done at the rate in the Bill of Quantities for 

each item. 

41. Changes in 

the Quantities 

41.1 If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by 

more than 25 percent, provided the change exceeds 1 

percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 
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41.2 The Project Manager shall not adjust rates from changes 
in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the prior 

approval of the Procuring Entity. 

41.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

42. Variations 42.1 All Variations shall be included in the updated 

Programmes produced by the Contractor. 

43. Payments for 

Variations 

43.1 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested 

to do so by the Project Manager.  The Project Manager 

shall assess the quotation, which shall be given within 

seven days of the request or within any longer period 

stated by the Project Manager and before the Variation is 

ordered. 

43.2 If the work in the Variation corresponds with an item 

description in the Bill of Quantities and if, in the opinion 

of the Project Manager, the quantity of work is above the 

limit stated in Sub-Clause 41.1 or the timing of its 

execution do not cause the cost per unit of quantity to 

change, the rate in the Bill of Quantities shall be used to 

calculate the value of the Variation.  If the cost per unit of 

quantity changes, or if the nature or timing of the work in 

the Variation does not correspond with items in the Bill 

of Quantities, the quotation by the Contractor shall be in 

the form of new rates for the relevant items of work. 

43.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to 

the Contract Price, which shall be based on the Project 

Manager’s own forecast of the effects of the Variation on 

the Contractor’s costs. 

43.4 If the Project Manager decides that the urgency of varying 

the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall 

be given and the Variation shall be treated as a 

Compensation Event. 

43.5 The Contractor shall not be entitled to additional 

payment for costs that could have been avoided by giving 

early warning. 

44. Cash Flow 

Forecasts 

44.1 When the Programme is updated, the Contractor shall 

provide the Project Manager with an updated cash flow 

forecast.  The cash flow forecast shall include different 

currencies, as defined in the Contract, converted as 
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necessary using the Contract exchange rates. 

45. Payment 

Certificates 

45.1 The Contractor shall submit to the Project Manager 

monthly statements of the estimated value of the work 

executed less the cumulative amount certified previously. 

45.2 The Project Manager shall check the Contractor’s 

monthly statement and certify the amount to be paid to 

the Contractor within twenty eight 28 days of receipt of 

the certificate from the contractor. 

45.3 The value of work executed shall be determined by the 

Project Manager. 

45.4 The value of work executed shall comprise the value of 
the quantities of the items in the Bill of Quantities 

completed. 

 45.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

45.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

45.7 The Project Manager shall not be bound to certify any 

payment, if the net amount, after all retentions and 

deductions would be less than minimum amount of 

Interim Payment Certificate stated in the Contract Data 

Sheet. 

46. Payments 46.1 Payments shall be adjusted for deductions for advance 

payments and retention.  The Procuring Entity shall pay 

the Contractor the amounts certified by the Project 

Manager within 28 days of the date of each certificate.  If 

the Procuring Entity makes a late payment, the 

Contractor shall be paid interest on the late payment in 

the next payment Interest shall be calculated from the 

date by which the payment should have been made up to 

the date when the late payment is made at the prevailing 

rate of interest for commercial borrowing for each of the 

currencies in which payments are made as indicated in the 

Contract Data Sheet.. 

46.2 If an amount certified is increased in a later certificate or 

as a result of an award by the Adjudicator or an 

Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause.  Interest shall be 

calculated from the date upon which the increased 
amount would have been certified in the absence of 

dispute. 



 

 58 

46.3 Unless otherwise stated, all payments and deductions will 
be paid or charged in the proportions of currencies 

comprising the Contract Price. 

46.4 Items of the Works for which no rate or price has been 

entered in will not be paid for by the Procuring Entity and 

shall be deemed covered by other rates and prices in the 

Contract. 

47. Compensation 

Events 
47.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to a part of 

the Site by the Site Possession Date stated in the 

Contract Data Sheet. 

(b) The Procuring Entity modifies the Schedule of Other 

Contractors in a way that affects the work of the 

Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to 

uncover or to carry out additional tests upon work, 

which is then found to have no Defects. 

(e) The Project Manager unreasonably does not 

approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse 

than could reasonably have been assumed before 

issuance of the Letter of Acceptance from the 

information issued to Tenderers (including the Site 

Investigation Reports), from information available 

publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing 

with an unforeseen condition, caused by the 

Procuring Entity, or additional work required for 

safety or other reasons. 

(h) Other contractors, public authorities, utilities, or 

the Procuring Entity does not work within the dates 

and other constraints stated in the Contract, and 

they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the 

Procuring Entity’s Risks. 

(k) The Project Manager unreasonably delays issuing a 



 

 59 

Certificate of Completion. 

(l) Other Compensation Events described in the 

Contract or determined by the Project Manager 

shall apply. 

47.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be 

extended.  The Project Manager shall decide whether and 

by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date 

shall be extended. 

47.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost 

has been provided by the Contractor, it shall be assessed 

by the Project Manager, and the Contract Price shall be 

adjusted accordingly.  If the Contractor’s forecast is 

deemed unreasonable, the Project Manager shall adjust 

the Contract Price based on the Project Manager’s own 

forecast.  The Project Manager will assume that the 

Contractor will react competently and promptly to the 

event. 

47.4 The Contractor shall not be entitled to compensation to 

the extent that the Procuring Entity’s interests are 

adversely affected by the Contractor’s not having given 

early warning or not having cooperated with the Project 

Manager. 

48. Taxes 48.1 The Project Manager shall adjust the Contract Price if 

taxes, duties, and other levies are changed between the 

date 28 days before the submission of Tenders for the 

Contract and the date of the last Completion certificate.  

The adjustment shall be the change in the amount of tax 

payable by the Contractor, provided such changes are not 

already reflected in the Contract Price or are a result of 

Clause 50. 

49. Currencies 49.1 Where payments are made in currencies other than the 

Kenya Shillings, the exchange rates used for calculating the 

amounts to be paid shall be the exchange rates stated in 

the Contractor’s Tender. 

50. Price 

Adjustment 

50.1 The amounts payable to the Contractor, in various 

currencies pursuant to Sub-Clause 45.1, shall be adjusted 

in respect of the rise or fall in the cost of labour, 

Contractor’s Equipment, Plant, materials, and other inputs 

to the Works, by applying to such amounts the formulae 

prescribed in this clause based on the prevailing consumer 
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price index obtained from the Central Bureau of Statistics 
or the monthly inflation rate issued by the Central Bank 

of Kenya. 

 50.2 To the extent that full compensation for any rise or fall in 

costs to the Contractor is not covered by the provisions 

of this or other clauses in the Contract, the unit rates and 

prices included in the Contract shall be deemed to include 

amounts to cover the contingency of such other rise or 

fall of costs. 

 50.3 The adjustment to be applied to amount payable to the 

Contractor as certified in Payment Certificates shall be 

determined formulae for each of the currencies in which 

the Contract Price is payable. No adjustment is to be 

applied to work valued on the basis of Cost or current 

prices. The formulae shall be as follows; 
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 where; 

 

Pn is a price adjustment factor to be applied to the amount in 

each specific currency for the payment of the work carried out 
in the subject month, where such variations and daywork are 

not otherwise subject to adjustment; 

 

 a is a constant, specified in the Appendix to Tender, 

representing the nonadjustable portion in contractual 

payments; 

 

b, c, d, etc., are weightings or coefficients representing the 

estimated proportion of each cost element (labour, materials, 

equipment usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the Appendix to Tender; 

the sum of a, b, c, d, etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference 

prices of the cost elements in the specific currency of origin for 

month “n,” determined pursuant to Sub-Clause 50.5, applicable 

to each cost element; and 

 

Lo, Mo, Eo, etc., are the base cost indices or reference prices 

corresponding to the above cost elements at the date specified 

in Sub-Clause 50.5 

 

 The value of net work done, certified by the Project Manager, 

in any monthly Interim or Final Certificate as payable by the 

Procuring Entity to the Contractor before deduction of any 
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retention money shall be increased or decreased by an amount 
of ‘F’. 

PnxPcF 
 

 

 where; 

 

The effective value Pc of work done which is to be subjected 

to increase or decrease shall be the difference between: 

(i) the amount which, in the opinion of the Project 

Manager, is due to the Contractor under Clause 45 

(before deduction of retention money and before 

deducting sums previously paid on account) less: 

 any amount for payment or repayment of any 
advance payment; 

 any amount for materials on site (if any); 

 any amounts for nominated sub-contractors (if any) 

 any amounts for any other items based on actual 

cost or current prices; or 

 any sums for increase or decreases in the Contract 

Price paid under this Sub-Clause 
and 

(ii) the amount calculated in accordance with (i) above 

of this Sub-clause and included in the last preceding 

statement.   

 

 50.4The sources of indices shall be those listed in the 

Appendix to Tender, as approved by the Engineer.  

Indices shall be appropriate for their purpose and shall 

relate to the Contractor’s proposed source of supply of 

inputs on the basis of which his Contract Price and 

expected foreign currency requirements shall have been 

computed.  As the proposed basis for price adjustment, 

the Contractor shall have submitted with his Tender the 

tabulation of Weightings and Source of Indices in the 

Appendix to Tender, which shall be subject to approval 

by the Engineer. 

 

 50.5 The base cost indices or prices shall be those prevailing on 

the day 28 days prior to the latest date for submission of 

Tenders.  Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the 

period to which a particular Interim Payment Certificate is 

related.  If at any time the current indices are not available, 

provisional indices as determined by the Engineer will be 

used, subject to subsequent correction of the amounts 

paid to the Contractor when the current indices become 

available. 

 

 50.6  If the Contractor fails to complete the Works within the 
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time for completion prescribed under Clause 58 
adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the 

indices or prices relating to the prescribed time for 

completion, or the current indices or prices, whichever is 

more favourable to the Procuring Entity, provided that if 

an extension of time is granted pursuant to Clause 28, 

the above provision shall apply only to adjustments made 

after the expiry of such extension of time. 

 

 50.7 The weightings for each of the factors of cost given in the 

Appendix to Tender shall be adjusted if, in the opinion 

of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or 

additional work already executed or instructed under 

Clause 43 or for any other reason. 

 

51. Retention 51.1 The Procuring Entity shall retain from each payment due 

to the Contractor the proportion stated in the Contract 

Data Sheet until Completion of the whole of the 

Works. 

51.2 On completion of the whole of the Works, half the total 

amount retained shall be repaid to the Contractor and 

the other half when the Defects Liability Period has 

passed and the Project Manager has certified that all 

Defects notified by the Project Manager to the 

Contractor before the end of this period have been 

corrected. 

51.3 On completion of the whole Works, the Contractor may 

substitute retention money with an “on demand” Bank 

guarantee. 

52. Liquidated 

Damages 

52.1 The Contractor shall pay liquidated damages to the 

Procuring Entity at the rate per day stated in the 

Contract Data Sheet for each day that the Completion 

Date is later than the Intended Completion Date.  The 

total amount of liquidated damages shall not exceed the 

amount defined in the Contract Data Sheet.  The 

Procuring Entity may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated 

damages shall not affect the Contractor’s liabilities. 

52.2 If the Intended Completion Date is extended after 
liquidated damages have been paid, the Project Manager 

shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate.  

The Contractor shall be paid interest on the 

overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in Sub-Clause 
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46.1. 

52.3 If the Contractor has not corrected a defects within the 

time specified in the Procuring Entity’s notice, the 

Procuring Entity will assess the cost of having the defect 

corrected, the Contractor will pay this amount, and a 

penalty for lack of performance calculated as described in 

Clause 38. 

53. Bonus 53.1 The Contractor shall be paid a Bonus calculated at the 

rate per calendar day stated in the Contract Data 

Sheet for each day (less any days for which the 

Contractor is paid for acceleration) that the Completion 

is earlier than the Intended Completion Date.  The 

Project Manager shall certify that the Works are 

complete, although they may not be due to be complete. 

54. Advance 

Payment 

54.1 The Procuring Entity shall make advance payment to the 

Contractor of the amounts stated in the Contract Data 

Sheet by the date stated in the Contract Data Sheet, 

against provision by the Contractor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the 

Procuring Entity in amounts and currencies equal to the 

advance payment.  The Guarantee shall remain effective 

until the advance payment has been repaid, but the 

amount of the Guarantee shall be progressively reduced 

by the amounts repaid by the Contractor.  Interest will 

not be charged on the advance payment. 

54.2 The Contractor is to use the advance payment only to 

pay for Equipment, Plant, Materials, and mobilization 

expenses required specifically for execution of the 

Contract.  The Contractor shall demonstrate that 

advance payment has been used in this way by supplying 

copies of invoices or other documents to the Project 

Manager. 

54.3 The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to 

the Contractor, following the schedule of completed 

percentages of the Works on a payment basis.  No 

account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

55. Performance 

Securities 

55.1 The Performance Security shall be provided to the 

Procuring Entity no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and 

form and by a bank or surety acceptable to the Procuring 

Entity, and denominated in the types and proportions of 

the currencies in which the Contract Price is payable.  
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The Performance Security shall be valid until a date 28 
days from the date of issue of the Certificate of 

Completion in the case of a Bank Guarantee, and until 

one year from the date of issue of the Completion 

Certificate in the case of a Performance Bond. 

56. Dayworks 56.1 If applicable, the Dayworks rates in the Contractor’s 

Tender shall be used for small additional amounts of work 

only when the Project Manager has given written 

instructions in advance for additional work to be paid for 

in that way. 

56.2 All work to be paid for as Dayworks shall be recorded by 

the Contractor on forms approved by the Project 

Manager.  Each completed form shall be verified and 

signed by the Project Manager within two days of the 

work being done. 

56.3 The Contractor shall be paid for Dayworks subject to 

obtaining signed Dayworks forms. 

57. Cost of 

Repairs 

57.1 Loss or damage to the Works or Materials to be 

incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s acts or 

omissions. 

 

E. Finishing the Contract 

 

58. Completion 

Certificate 

58.1 The Contractor shall request the Project Manager to issue 

a certificate of Completion of the Works, and the Project 

Manager will do so upon deciding that the work is 

completed. 

59. Taking Over 59.1 The Procuring Entity shall take over the Site and the 
Works within seven days of the Project Manager’s issuing 

a certificate of Completion. 

60. Final Account 60.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of 

the Defects Liability Period.  The Project Manager shall 

issue a Defects Liability Certificate and certify any final 

payment that is due to the Contractor within 56 days of 

receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue 
within 56 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the Final 

Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor and issue a payment 
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certificate. 

61. Operating 

and 

Maintenance 

Manuals 

61.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by 

the dates stated in the Contract Data Sheet. 

61.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the Contract Data 

Sheet, or they do not receive the Project Manager’s 

approval, the Project Manager shall withhold the amount 

stated in the Contract Data Sheet from payments due 

to the Contractor. 

62. Termination 62.1 The Procuring Entity or the Contractor may terminate the 

Contract if the other party causes a fundamental breach of 

the Contract. 

62.2 Fundamental breaches of Contract shall include, but shall 

not be limited to, the following: 

(a) The Contractor stops work for 28 days when no 

stoppage of work is shown on the current 

Programme and the stoppage has not been 

authorized by the Project Manager; 

(b) The Project Manager instructs the Contractor to 

delay the progress of the Works, and the instruction 

is not withdrawn within 28 days; 

(c) The Procuring Entity or the Contractor is made 

bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) A payment certified by the Project Manager is not 

paid by the Procuring Entity to the Contractor within 

84 days of the date of the Project Manager’s 

certificate; 

(e) The Project Manager gives Notice that failure to 

correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the 

Project Manager; 

(f) The Contractor does not maintain a Security, which 

is required; and 

(g) The Contractor has delayed the completion of the 

Works by the number of days for which the 

maximum amount of liquidated damages can be paid, 

as defined in the Contract Data Sheet. 

(h) If the Contractor, in the judgment of the Procuring 

Entity has engaged in corrupt or fraudulent practices 
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in competing for or in executing the Contract. 

For the purpose of this paragraph: 

“corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence 

the action of a public official in the procurement 

process or in contract execution and includes inter 

alia, bribery and extortion or coercion which 

involves threats of injury to person ,property or 

reputation, and. 

“fraudulent practice” means a misrepresentation of 

facts in order to influence a procurement process or 

the execution of a contract to the detriment of the 

Procuring Entity, and includes collusive practice 

among Tenderers (prior to or after Tender 

submission) designed to establish Tender prices at 

artificial non-competitive levels and to deprive the 

Procuring Entity of the benefits of free and open 

competition. 

62.3 When either party to the Contract gives notice of a 

breach of Contract to the Project Manager for a cause 

other than those listed under Sub-Clause 62.2 above, the 
Project Manager shall decide whether the breach is 

fundamental or not. 

62.4 Notwithstanding the above, the Procuring Entity may 

terminate the Contract for convenience. 

62.5 If the Contract is terminated, the Contractor shall stop 

work immediately, make the Site safe and secure, and 

leave the Site as soon as reasonably possible. 

63. Payment 

upon 

Termination 

63.1 If the Contract is terminated because of a fundamental 

breach of Contract by the Contractor, the Project 

Manager shall issue a certificate for the value of the work 

done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not 

completed, as indicated in the Contract Data Sheet. 

Additional Liquidated Damages shall not apply.  If the total 

amount due to the Procuring Entity exceeds any payment 

due to the Contractor, the difference shall be a debt 

payable to the Procuring Entity. 

 63.2 If the Contract is terminated for the Procuring Entity’s 

convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager 

shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs 
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of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

64. Property 64.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of 

the Procuring Entity if the Contract is terminated because 

of the Contractor’s default. 

65. Release from 

Performance 

65.1 If the Contract is frustrated by the outbreak of war or by 

any other event entirely outside the control of either the 

Procuring Entity or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for 

any work carried out afterwards to which a commitment 

was made. 

 

66. Suspension of 

Financing 

66.1 In the event that the source of financing is suspended to 

the Procuring Entity, from which part of the payments to 

the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor 

of such suspension within 7 days of having received the 

financing agency’s suspension notice. 

(b) If the Contractor has not received sums due it within the 

28 days for payment provided for in Sub-Clause 46.1, the 

Contractor may immediately issue a 14-day termination 

notice. 
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SECTION V: CONTRACT DATA SHEET (CDS) 

 

Contract Data Sheet 

 

Instructions for completing the Contract Data Sheet 

 

CDS 

Clause 

GCC 

Clause 

Description 

 

 

 

1 

 

 

 

1.1 

 

A. General 

 

(Itemise Definitions to take the same numbering as per 

the General Conditions) 

 

The Procuring Entity is THE CHIEF EXECUTIVE 

OFFICER, KENYA TRADE NETWORK AGENCY 

(KENTRADE) P.O BOX 36943 - 00100, NAIROBI 

 

The Adjudicator shall be Jointly agreed with the procuring 

entity 

 

The Defects Liability Period is 180days. 

 

The Project Manager is: Regional Works Officer, Nairobi 

Region – State Department of Public Works P.O. Box 

42267 - 00100, Nairobi 

 

The name and identification number of the Contract is 

TENDER NO.: KTNA/OT/03/2020-2021 FOR 

PROPOSED OFFICE PARTITIONING AND 

REFURBISHMENT WORKS TO EXISTING OFFICE 

SPACE ON 1ST FLOOR AT THE KENYA PORTS 

AUTHORITY, INLAND CONTAINER DEPOT 

NAIROBI (ICDN) 

 

The Start Date shall be agreed by the Project Manager 

 

The Intended Completion Date for the whole of the Works 
shall be 12 Weeks from the date of site possession 

 

The following documents also form part of the Contract:  

1. Form of tender and price schedule submitted by the tenderer 

2. Priced Bills of Quantities 

3. Special conditions of the contract 

4. General conditions of the contract 

5. The general specifications and particular specifications 

6. Instruction to Tenderers  

7. The procuring entities notification of award 

8. The performance bond 

 

The Site is located at the Kenya Ports Authority - Inland 
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Container Depot Nairobi (ICDN). 

 

2. 2.2 THERE IS NO SECTIONAL COMPLETION DATE 

4. 3.1 The language of the Contract documents is ENGLISH 

LANGUAGE. 

The law that applies to the Contract is the Kenyan Law. 

7. 14.1 The minimum insurance covers shall be CONTRACTORS ALL 

RISK INSURANCE 

9. 22.4 The other measures include: 

a. Minimising the number of migrant workers employed 

on the project and household in the site camp 

b. Providing access to voluntary counselling and testing 

(VCT) 

 

c. Providing psychological support and health care 

including prevention and treatment of opportunistic 

infections for workers infected and affected, as well 

as their families 

 

d. Providing condoms (male and female) to workers 

 

10. 24.1 & 

47.1 

The Site Possession Date shall be AGREED with the project 

manager 

 

 

B. Time Control 

14. 30.1 The Contractor shall Submit a Programme for the Works 

within 14 days of delivery of the Letter of Acceptance. 

 

C. Quality Control 

17. 38.1 The Defects Liability Period is 180 days. 

 

D. Cost Control 

18. 45.7 There will be interim payments 

21. 50 The contract “ is not” subject to price adjustment in 

accordance with Clause 50 of the General Conditions of 

Contract. 

 

22. 51.1 The amount of retention is 10 percent of value of works of 

Interim Payment Certificate’. 

 

23. 52.1 The rate of liquidated damages is 0.1percent of contract price per 

day 

 

 

 52.1 

62.2 (g) 

The maximum amount of liquidated damages is 10% of 

Contract Price 

 

24. 53.1 There is no bonus for early completion  

 

25. 54.1 There shall be no advance payment 
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26. 55.1 Performance bond shall be 5% of contract sum issued by 

recognised financial institution or insurance company.  

 

  E. Finishing the Contract 

27. 61.1 As built drawings shall be supplied by the contractor by date 

agreed with the project manager 

 

Operating manual shall be supplied by the contractor by date 

agreed by the project manager 

 

28. 61.2 The amount to be withheld by the Project Manager in the case 

the contractor does not submit as built drawings is 1 percent 

of the contract price 

 

The amount to be withheld by the Project Manager in the case 

the contractor does not submit operating manual is 1 percent 

of the contract price 
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SECTION IX: TENDER FORMS 

 

F. Form of Tender 

………………..  [date] 

 

To: ............................................................................................... 

             ............................................................................................... 

 

We offer to execute the 

....................................................................................................................................................... 

.............................................................................................................................................................

................................................................................................................................................. [name 

and identification number of contract] in accordance with the Conditions of Contract 

accompanying this Tender for the Contract Price………………………….[amount in 

words].................................................................................................................................................................

..............................................................................................................................................................................

.......................................................................................................... 

 

We are not participating, as Tenders, in more than one Tender in this Tendering 

process other than alternative Tenders in accordance with the Tendering 

documents. 

 

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 

any part of the contract has not been declared ineligible by the Kenya Government 

under Kenya’s laws or any other official regulations. 

 

This Tender and your written acceptance of it shall constitute a binding Contract 

between us. 
We understand that you are not bound to accept the lowest or any Tender you 

receive. 

 

We hereby confirm that this Tender complies with the Tender validity and Tender 

Security required by the Tendering documents and specified in the Tender Data 

Sheet.  

 

 

Authorized Signature:                     

 

 

Name and Title of Signatory:          

 

 

Name of Tenderer:           

 

 

Address:            
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Tender-Securing Declaration (Mandatory) 

 

Date: ........................[insert date (as day, month and year)] 

 

Tender No.:............................................................. [insert number of Tendering process] 

 

Alternative No.: /...................[insert identification No if this is a Tender for an 

alternative] 

 

To:.......................................................................................................................................................

[insert complete name of Procuring Entity] 

We, the undersigned, declare that:     

We understand that, according to your conditions, Tenders must be supported by a 

Tender-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for Tendering 

in any contract with the Procuring Entity for the period of time of 

.................................................................[insert number of months or years] starting on 

.................................................................[insert date], if we are in breach of our 

obligation(s) under the Tender conditions, because we; 

a) Have withdrawn our Tender during the period of Tender validity specified in 

the Form of Tender; or 

b) Having been notified of the acceptance of our Tender by the Procuring Entity 

during the period of Tender validity,  

(i). Fail or refuse to execute the Contract, if required, or  

(ii). Fail or refuse to furnish the Performance Security, in accordance with 

the ITT. 

We understand this Tender Securing Declaration shall expire if we are not the 

successful Tenderer, upon the earlier of;   

1) Our receipt of your notification to us of the name of the successful 

Tenderer; or  

2) Thirty days after the expiration of our Tender. 

Signed:......................................................................................................................... [insert 

signature of person whose name and capacity are shown] In the capacity 

of.......................................... [insert legal capacity of person signing the Tender Securing 

Declaration] 

 

Name:................................................................................................. [insert complete name 

of person signing the Tender Securing Declaration]  
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Duly authorized to sign the Tender for and on behalf of: [insert complete name of 

Tenderer] 

 

Dated on ____________ day of __________________, _______ [insert date of 

signing] 

Corporate Seal (where appropriate) 

 

 



 

 74 

SECTION X: SCHEDULES OF SUPPLEMENTARY INFORMATION 

 

SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be 

completed by the Bidder. 

REPUBLIC OF KENYA 

  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 

2(b) or 2(c) whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

Part 1 – General: 

Business name 

........................................................................................................................................... 

Location of business premises 

 ........................................................................................................................................... 

Plot No. ...................................................Street/Road ....................................................... 

Postal Address.....................................Tel No. ................................................................... 

Nature of business............................................................................................................. 

........................................................................................................................................... 

Current Trade Licence No. .................... Expiring date ............................. 

Maximum value of business which you can handle at any one time: 

Kshs............................................................................................................................... 

Name of your bankers ................................................................................................. 

Branch.......................................................................................................................... 

Part 2(a) - Sole Proprietor: 

Your name in full 

 .................................................................................................................................... 

Age............................................................................................................................... 

Nationality ..................................Country of origin ................................. 
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*Citizenship details .................................................................................. 

Part 2(b) - Partnership: 

Give details of partners as follows: 

Name                               Nationality                       Citizenship Details* 

 Shares 

1............................................................................................................................................ 

2............................................................................................................................................ 

3............................................................................................................................................ 

Part 2(c) - Registered Company: 

Private or public ...................................................................................... 

State the nominal and issued capital of the company- 

Nominal Kshs. ........................................................................................... 

Issued Kshs. ............................................................................................ 

Give details of all directors as follows: 

Name   Nationality*  Citizenship Details** Shares*** 

1.............................................. ............................. ................................... ………. 

2.............................................. ............................. ................................... ………. 

3.............................................. ............................. ................................... ………. 

4.............................................. ............................. ................................... ………. 

5.............................................. ............................. ................................... ………. 

Part 3- Interest in the Firm: 

Is there any person / persons in the Kenya Trade Network Agency (KENTRADE) 

who has interest in this firm?  

 

 

**** Tick (√) to agree as necessary (Compulsory) 

.............................. .............................................................. 

        Date            Signature of Bidder 

Yes****  No****  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 

 

The Bidder shall state here below the name(s) and address of his representative(s) 

who is/are authorized to sign the document and receive on his behalf 

correspondence in connection with the Bid. 

 

 

………………………………………………………….. 

(Name of Bidder's Representative in block letters) 

 

 

………………………………………………………….. 

(Address of Bidder's Representative) 

 

………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

Alternate: 

 

 

………………………………………………………….. 

(Name of Bidder's Representative in block letters) 

 

 

………………………………………………………….. 

(Address of Bidder's Representative) 
 

 

………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

 

Note: 

 

To be filled by all Bidders. 
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

 

This is to certify that 

 

[Name/s] 

…………………………………………………………………………………… 

 

…………………………………………………………………………………………

… 

 

Being the authorized representative/Agent of [Name of bidder] 

 

………………………………………………………………………………………… 

 

…………………………………………………………………………………………

……… 

 

participated in the organised inspection visit of the site of the works for the 

 

 

Held on………………… day of ……………………… 20 ………………………. 

 

 

Signed……………………………………………………………………………… 

(Employer’s Representative) 

 

……………………………………………………………………………….…………

……… 
 

………………………………………  

 ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit. 
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SCHEDULE 4: DECLARATION FORM (DEBARMENT) 

 

 

DECLARATION FORM 

 

 

        Date     

 

 

To  

     The Chief Executive Officer, 

     Kenya Trade Network Agency (KENTRADE), 

     P.O. Box 36943 – 00100, 

    NAIROBI 

 

 

We (name and address)  

 

       declare the following: 

 

That we; 

 

a) Have not been debarred from participating in public procurement. 

 

b) Have not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 
 

 

 

 ----------------------------         ----------------------                  ------------------ 

 Name of Bidder    Signature    

Date 

 

 

 

(To be signed by authorized representative and officially stamped) 
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G. Integrity Declaration 

 

UNDERTAKING BY TENDERER ON ANTI – BRIBERY POLICY / CODE 

OF CONDUCT AND COMPLIANCE PROGRAMME 

 

1. Each Tenderer must submit a statement, as part of the Tender documents, in 

either of the two given formats which must be signed personally by the Chief 

Executive Officer or other appropriate senior corporate officer of the Tendering 

company and, where relevant, of its subsidiary in the Kenya. If a Tender is 

submitted by a subsidiary, a statement to this effect will also be required of the 

parent company, signed by its Chief Executive Officer or other appropriate 

senior corporate officer. 

 

2. Tenderers will also be required to submit similar No-bribery commitments from 

their subcontractors and consortium partners; the Tenderer may cover the 

subcontractors and consortium partners in its own statement, provided the 

Tenderer assumes full responsibility.  

 

3.   

a) Payment to agents and other third parties shall be limited to appropriate 

compensation for legitimate services. 

 

b) Each Tenderer will make full disclosure in the Tender documentation of 

the  beneficiaries and amounts of all payments made, or intended to be 

made, to agents or other third parties (including political parties or 

electoral candidates) relating to the Tender and, if successful, the 
implementation of the contract. 

 

c) The successful Tenderer will also make full disclosure [quarterly or semi- 

annually] of all payments to agents and other third parties during the 

execution of the contract. 

 

d) Within six months of the completion of the performance of the contract, 

the successful Tenderer will formally certify that no bribes or other illicit 

commissions have been paid. The final accounting shall include brief details 

of the goods and services provided that they are sufficient to establish the 

legitimacy of the payments made.  

 

e) Statements required according to subparagraphs (b) and (d) of this 

paragraph will have to be certified by the company's Chief Executive 

Officer, or other appropriate senior corporate officer.  

 

4. Tenders which do not conform to these requirements shall not be considered.  

 

5. If the successful Tenderer fails to comply with its No-bribery commitment, 

significant sanctions will apply. The sanctions may include all or any of the 

following: 

 

a) Cancellation of the contract; 
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b) Liability for damages to the public authority and/or the unsuccessful 

competitors in the Tendering possibly in the form of a lump sum 

representing a pre-set percentage of the contract value (liquidated). 

 

6. Tenderers shall make available, as part of their Tender, copies of their anti-

Bribery Policy/Code of Conduct, if any, and of their-general or project - specific - 

Compliance Program.  

 

7. The Government of Kenya has made special arrangements for adequate oversight 

of the procurement process and the execution of the contract, and has invited 

Construction society and other competent Government Departments to 

participate in the oversight. Those charged with the oversight responsibility will 

have full access to all documentation submitted by Tenderers for this contract, 

and to which in turn all Tenderers and other parties involved or affected by the 

project shall have full access (provided, however, that no proprietary information 

concerning a Tenderer may be disclosed to another Tenderer or to the public). 
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KENYA TRADE NETWORK AGENCY (KENTRADE) 

ANTI CORRUPTION AFFIDAVIT FORM 

                                           REPUBLIC OF KENYA 

 

IN THE MATTER OF THE PUBLIC PROCUREMENT AND DISPOSAL ACT, 

NO. 33 OF 2015. 

 

I, ……………………………………………………… of P.O. Box 

…………………………………… being a resident of …………………………………. In 

the Republic of Kenya do hereby make oath and state as follows:- 

 

1. THAT I am the ………………………………………………………………;  

(Chief Executive/Managing Director/Principal Officer/Director) of 

………………………………………………………………………(Name of the 

Business) which is a Candidate in respect of Tender Number 

………………………………………………………… to supply goods, render 

services and/ or carry out works for Kenya Trade Network Agency and duly 

authorized and competent to make this Affidavit. 

 

2. THAT the aforesaid candidate has not been requested to pay any inducement to any 

member of the Board, Management, Staff and/or employees and /or agents of Kenya 

Trade Network Agency, which is the procuring entity. 

 

3. THAT the aforesaid Candidate , its servant(s) and/or agent(s) have not been offered 

and will not offer any inducement to any member of the Board, Management, Staff 

and/or employees and /or agents of Kenya Trade Network Agency. 

 

4. THAT the aforesaid Candidate, its servant(s) and agent(s) have not been debarred 

from any procurement process. 

 

5. THAT what is deponed to hereinabove is true to the best of my knowledge, 

information and belief. 

 

SWORN at ……………………………………..…………… by the said} 

 

……………………………………………………………} 

 

On this ………… day of ………..…………… 20…...…} 

 

           

} __________________                     }          DEPONENT 

            

            Before me                                                                           } 

            Commissioner for Oaths                                                   } 
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H. Letter of Acceptance 

 

 
 

KENYA TRADE NETWORK AGENCY (KENTRADE) 

 

 

[date] 

 

To: [name and address of the Contractor] 

 
This is to notify you that your Tender dated [date] for execution of the [name of the 

Contract and identification number, as given in the Contract Data Sheet] for the Contract 

Price of the equivalent of [amount in numbers and works] [name of currency], as 

corrected and modified in accordance with the Instructions to Tenderers is hereby 

accepted by us. 

 

We confirm that [insert name proposed by the procuring entity] to be the Adjudicator. 

 

We accept that [name proposed by Tenderer] be appointed as Adjudicator. 

 

Or  

 

We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and 

by sending a copy of this letter of acceptance to [insert the name of the Appointing 

Authority], we are hereby requesting [name], the Appointing Authority, to appoint the 

adjudicator in accordance with Clause 44.1 of the Instructions to Tenderers. 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the Contract documents. 

 

Please return the contract dully signed. 

 

 

Authorized Signature:         

Name and Title of Signatory:        

 

 

Name of Agency:          

 
Attachment: Form of Contract 
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I. Form of Contract Agreement 

 

This Agreement, made the [day] day of [month], [year] between [name and address of 

Procuring Entity] (hereinafter called “the Procuring Entity”) and [name and address of 

Contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Procuring Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) with the objectives 

of [insert functional objectives of the works] and the Procuring Entity has accepted the 

Tender by the Contractor for the execution and completion of such works and the 

remedying of any defects therein in the sum of [contract price in words and figures] 

(hereinafter called “Contract Price”). 

 

NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 

 

1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to, and they shall be deemed to form and be read and construed as 

pert of this Agreement; 

 

2. In consideration of the payments to be made by the Procuring Entity to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with 

the Procuring Entity to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the 

Contract; 

 

3. The Procuring Entity hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and the 
remedying of defects wherein the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

 

In Witness whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

 

The Common Seal of           

 

Was hereunto affixed in the presence of:       

 

Signed, Sealed, and Delivered by the said       

 

In the presence of:           

 

Tendering Signature of Procuring Entity      

  

 

Binding Signature of Contractor         
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SECTION X:  FORMS OF SECURITY 
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J. Tender Security (Bank or Insurance Guarantee) 

(Optional) 

 

[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee 

form in accordance with the instructions indicated in brackets.] 

[insert bank’s or insurance company’s name, and address of issuing branch or office] 

Beneficiary: [insert name and address of Procuring Entity] 

Date: [insert date] 

TENDER GUARANTEE No.: [insert number] 

We have been informed that [insert name of the Tenderer; if a joint venture, list 

complete legal names of partners] (hereinafter called "the Tenderer") has submitted to 

you its Tender dated [insert date] (hereinafter called "the Tender") for the execution 

of [insert name of Contract] under Invitation for Tenders No. [insert IFT number] (“the 

IFT”).  

Furthermore, we understand that, according to your conditions, Tenders must be 

supported by a Tender Guarantee. 

At the request of the Tenderer, we [insert name of bank or insurance company] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount 

of [insert amount in figures expressed in the currency of the Purchaser’s Country or the 

equivalent amount in an international freely convertible currency]  ([insert amount in 

words]) upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Tenderer is in breach of its obligation(s) under the Tender 

conditions, because the Tenderer; 

a) Has withdrawn its Tender during the period of Tender validity 

specified by the Tenderer in the Form of Tender; or 

b) Does not accept the correction of errors in accordance with the 

Instructions to Tenderers (hereinafter “the ITT”) of the IFT; or 

c) Having been notified of the acceptance of its Tender by the Procuring 

Entity during the period of Tender validity;  

(i). Fails or refuses to execute the Contract Form, if required, or  

(ii). Fails or refuses to furnish the Performance Security, in 

accordance with the ITT. 

This Guarantee shall expire; 

a) If the Tenderer is the successful Tenderer, upon our receipt of copies 

of the Contract signed by the Tenderer and of the Performance 

Security issued to you by the Tenderer; or  

b) If the Tenderer is not the successful Tenderer, upon the earlier of; 
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(i)  Our receipt of a copy of your notification to the Tenderer 

that the Tenderer was unsuccessful, or  

(ii) Thirty days after the expiration of the Tenderer’s Tender. 

Consequently, any demand for payment under this Guarantee must be received by 

us at the office on or before that date. 

_____________________________ 

[signature(s) of authorized representative(s) ] 
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K. Performance Bank or Insurance Guarantee [Unconditional] 

 

[The Bank or Insurance Company/successful Tenderer providing the 

Guarantee shall fill in this form in accordance with the instructions indicated in 

brackets, if the Procuring Entity requires this type of security.] 

[insert bank’s or insurance company’s name, and address of issuing branch or office] 

 

Beneficiary: [insert name and address of Procuring Entity] 

 

Date: [insert date] 

 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

We have been informed that [insert name of Contractor] (hereinafter called "the 

Contractor") has entered into Contract No. [insert reference number of the Contract] 

dated with you, for the execution of [insert name of Contract and brief description of 

Works] (hereinafter called "the Contract").  

 

Furthermore, we understand that, according to the conditions of the Contract, a 

Performance Guarantee is required. 

 

At the request of the Contractor, we [insert name of Bank or Insurance Company] 

hereby irrevocably undertake to pay you any sum or sums not exceeding in total an 

amount of [insert amount in figures] ([insert amount in words]), such sum being payable 

in the types and proportions of currencies in which the Contract Price is payable, 

upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the 

Contract, without your needing to prove or to show grounds for your demand or 

the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of any 

change, addition, or modification. 

 

This guarantee shall expire not later than thirty days from the date of issuance of the 

Taking-Over Certificate.   

 

 [signature(s) of an authorized representative(s) of the Bank or Insurance Company] 
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SECTION XI: APPLICATION TO PUBLIC PROCUREMENT 

ADMINISTRATIVE REVIEW BOARD 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

……………………………………………………….APPLICANT 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender 

No………..…of …………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ………………. (Applicant) 

Dated on…………….day of ……………/…20… 

 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….……… 

 

SIGNED 

Board Secretary 

 



 
 
 
 
 
 
 
 
 
 
 

BILLS OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 

PARTICULAR PRELIMINARIES 
 
 
 
 
 
 
 
 
 
 
 
 
 



ITEM DESCRIPTION K.SHS
PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s priced Bills of Quantities. The contractor is advised to read and 
understand all preliminary items.

B DESCRIPTION OF THE WORKS
The PROPOSED works to be carried out under this contract involves; office 
re-design for partitioning to create new office space; refurbishment of existing 
offices; floor finishes; doors and venetian window blinds; including associated 
electrical installations and mechanical installations as Proposed Office 
Partitioning and Refurbishment Works to existing Office Space on the 1st 
Floor at the Kenya Ports Authority, Inland Container Depot Nairobi (ICDN)

C MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities and 
the actual works, the site measurements shall generally take precedence. 
However, such discrepancies between any contract documents shall 
immediately be referred to the PROJECT MANAGER in accordance with 
Clause 22 of the Conditions of Contract.  The discrepancies shall then be 
treated as a variation and be dealt with in accordance with Clause 22 of the 

D LOCATION OF SITE
The site of the proposed works is located at Kenya Ports Authority - Inland 
Container Depot Nairobi (ICDN). The Contractor is advised to visit the site, 
to familiarize with the nature and position of the site. No claims arising from 
the Contractor’s failure to do so will be entertained.

E SIGNING OF THE TENDER DOCUMENTS
The  bidder shall append his / her signature  and / or company ‘s rubberstamp  
on the tender document.

Carried to collection
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ITEM DESCRIPTION K.SHS

A DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the 
works including ordinary and special dust screens, hoardings, barriers, 
warning signs, etc as directed by the Project Manager and 

as necessary for the adequate propping and protection of existing property, 
finishes, workmen employed on the site, employer's agents and the public. 
Any damage or loss incurred due to the insufficiency of such protection must 
be made good by the Contractor. All protective devices are to be removed on 
completion of the works and any necessary making good consequent upon this 
is to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any 
alteration or demolition work commences. Prices shall include for all cleaning 
and preparatory work to structure and finishes and for making good to all 
finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials 
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage 
which may occur to materials required for re-use during their removal unless it 
is certified by the Project Manager that such damage or breakage was 
inevitable as a result of the condition of the item concerned

B CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus 
materials from the site as they accumulate and upon completion of the works, 
remove and clear away all plant, equipment, rubbish, unused materials and 
stains and leave in a clean and tidy state to the reasonable satisfaction of the 
Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect 
condition in every respect to the satisfaction of the Project Manager.

C CLAIMS
It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or expenses due to 
any of the contract conditions, or by any other reason whatsoever, he shall 
present such a claim or intent to claim notice to the PROJECT MANAGER 
within the contract period. No claim shall be entertained upon the expiry of 
the said contract period.

Carried to collection
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ITEM DESCRIPTION K.SHS

A PAYMENTS
The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials 
delivered to sit: all in accordance with Clause 23 of the Conditions of Contract 
Agreement. In order to facilitate this, a list of the general component elements 
for the works is given at the summary page of these specifications and the 
tenderer is requested to break down his tender sum commensurate to the said 
elements

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted 
site where the client is going on with other nomal activities. The Contractor is 
thus instructed to take reasonable care in the execution of the works as to 
prevent accidents, damage or loss and disruoption of activities beeing carried 
out by the Client. The Contractor shall allow in his rates any expense he 
deemed necessary by taking such care within the site.

C WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 
encounter in the course of the works for the Client may in some cases ask the 
Contractor not to proceed with the works until some activities within the site 
are completed, as the facility will be operating as usual during the course of 
the contract.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified and 
approved by the Project Manager.

E LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract.

F MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the 
property of the Employer. The Contractor shall allow in his rates the cost of 
transporting the demolished materials to the Employer, 

Carried to collection
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ITEM DESCRIPTION K.SHS
A PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, all to comply with the 
said Conditions of Contract.

B SECURITY
The Contractor shall allow for providing adequate security for the works and 
the workers in the course of execution of this contract.  No claim will be 
entertained from the Contractor for not maintaining adequate security for both 
the works and workers.

C URGENCY OF THE WORKS
The Contractor is notified that these  “ works are urgent” and should be 
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she 
may incur by having to complete these works within the stipulated contract 
period.

D PAYMENT FOR MATERIALS ON SITE
All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  
This is to include materials of the Contractor, nominated sub-Contractors and 
nominated suppliers.

E EXISTING SERVICES
Prior to the commencement of any work, the Contractor is to ascertain from 
the relevant authority the exact position, depth and level of all existing 
services in the area and he/she shall make whatever provisions may be 
required by the authorities concerned for the support, maintenance and 
protection of such services.

F BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the tender 
advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified 
cheque, bank draft, standby letter of credit or guarantee from a reputable bank 
located in Kenya or foreign bank which has been determined by the bidder to 
be acceptable to the Government. The format of the bank guarantee shall be in 
accordance with the sample forms of bid security included in the post 
qualification forms, other formats may be permitted, subject to the prior 
approval of the Government. Letters of credit, bank

Guarantees issued as surety for the bid shall be valid for a period of One 
Hundred and Fifty (150) days from the date of Tender Opening.

Carried to collection
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ITEM DESCRIPTION K.SHS

A PERFORMANCE BOND

A bond of  5% of the contract sum will be required in accordance with clause 
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No 
payment on account for the works executed will be made to the contractor 
until he has submitted the Performance Bond to the Project Manager duly 
signed, sealed and stamped from an approved Bank.

B TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 
Page STD/8

A DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified    above must 
be delivered in the addressed envelope which should be properly  sealed and 
deposited at the offices as specified in the letter accompanying these 
documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these 
Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened.

C VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1st September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and any other
Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11th September 2003 operational from 1st October 2003, VAT 
will be deducted against the contract sum at the prevailing rate by the 
Employer and remitted directly to the Commissioner of VAT through all 
interim certificates. It should however be noted that this is not additional tax 
but a new mode of payment for VAT, any excess payment will be refundable 
once the Contractor has submitted monthly returns to the Commissioner of 
VAT who will do the refunds when satisfied that the VAT regulations have 
been complied with.

NB: VAT SHALL be added at the Grand summary page (GS/1)

Carried to collection
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ITEM DESCRIPTION K.SHS
SPECIAL PRELIMINARIES

PROJECT MANAGEMENT EXPENSES

A Provide a provisional sum of Kenya Shillings Five Hundred Thousand (Kshs 
500,000.00) only for provision of necessary P.M.'s stationery and associated 
expenses as directed 500,000.00           

B Allow for Contractor’s profit and overheads (--------%)

C Provide mobile phone airtime & site visit allowances worth Kenya Shillings 
Five Thousand (Kshs 5,000.00) only per person per calender month for Six 
(6No.) Officers for the duration of the contract period. 120,000.00           

D Allow for Contractor’s profit and overheads (--------%)

E Transport

The Contractor shall provide for transportation during site trips i.e. from the 
State Department of Public Works, Nairobi Regional Office to the Site and 
Back to the State Department of Public Works, Nairobi Regional Office. 
Reimbursement to the Contractor for providing the transport services will be 
based per trip to the site and back during the currency of the contract at the 
rate as here below to be inserted.

Carried to collection
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ITEM DESCRIPTION K.SHS
A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 
Agreement: -

Period of Final Measurement          3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion

Date for Possession                  To be agreed with the Project Manager

Date for Completion               …12... Weeks from date of Possession

Liquidated and Ascertained           At the rate of Kshs.. 35,000… per 
                   week or part thereof

Prime cost sums for which ……………………………………………        
The Contractor desires to tender ………………………………………

Period of Interim Certificates                                Monthly

Period of Honouring Certificates                           30 days

Percentage of Certified Value Retained                10%

Limit of Retention Fund                                           5%

Carried to collection
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ITEM DESCRIPTION K.SHS

COLLECTION

Brought forward from page PP/1

Brought forward from page  PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 
SUMMARY OF PRELIMINARIES

PP/8



 
 
 
 
 
 
 
 
 

GENERAL PRELIMINARIES 
 
 
 
 
 
 
 
 
 
 
 
 
 



ITEM DESCRIPTION
GENERAL PRELIMINARIES

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced  
Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the 
various items in the Bills of Quantities or Specification for all costs involved in 
complying with all the requirements for the proper execution of the whole of the 
works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and 
shall be all the requirements for the proper execution of the whole of the works 
in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                           Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  British 
Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified in 
the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection
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ITEM DESCRIPTION

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 
and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case 
shall be deemed to include: allowing use of standing scaffolding, mess rooms, 
sanitary accommodation and welfare facilities; provision of special scaffolding 
where necessary; providing space for office accommodation and   for storage of 
plant and materials; providing light and water for their work: clearing away 
rubbish; unloading checking and hoisting: providing electric power and 
removing and replacing duct covers, pipe casings and the like necessary for the 
execution and testing of Sub- Contractors' work and being responsible for the 
accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 
stated),pay all demurrage charges, load and transport to site where necessary, 
unload, store,unpack, assemble as necessary, distribute to position, hoist and fix 
only.

B. EMPLOYER

The  "Employer" is: The Chief Executive Officer, Kenya Trade Network 
Agency (KENTRADE)

The term "Employer" and "Government" wherever used in the  contract 
document shall be synonymous

C. PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 
imply the Project Manager as defined in Condition 1 of the Conditions of 
Contract or such person or persons as may be duly authorised to represent him 
on behalf of the Government.

D. ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Regional Works Officer, Nairobi 
Region - State Department of Public Works, P.O. Box 42267, NAIROBI.

Carried to collection

GP/2



ITEM DESCRIPTION

A QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works Officer, 
Nairobi Region - State Department of Public Works, P.O. Box 42267, 
NAIROBI.

B ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works Officer, 
Nairobi Region - State Department of Public Works, P.O. Box 42267, 
NAIROBI.

C MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is Regional Works 
Officer, Nairobi Region - State Department of Public Works, P.O. Box 42267, 
NAIROBI.

D STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works Officer, 
Nairobi Region - State Department of Public Works, P.O. Box 42267, 
NAIROBI.

E FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 
Tender Document for Procurement of Building Works(2000 Edition) included 
herein 

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender 
documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement 
will be found in the Particular Preliminaries part of these Bills of Quantities

Carried to collection
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ITEM DESCRIPTION
A BOND.

The Contractor shall find and submit on the Form of Tender an approved bank 

who will be willing to be bound to the Government in an amount equal to five 

per cent (5) of the Contract amount for the due performances of the Contract up 

to the date of completion as certified by the PROJECT MANAGER and who 

will, when and if called upon, sign a Bond to that effect on the relevant standard 

form included herein. (without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, the Contractor shall 

furnish within seven days another Surety to the approval of the Government.

B PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in so far as may be stated otherwise herein and except for such 
items specificallyand only required for the use of nominated Sub-Contractors as 
described herein. No timber used for scaffolding, formwork or temporary works 
of any kind shall be used afterwards in the permanent work.

C TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by such routes as may be permitted by the competent authorities.

D MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the 
best quality and description unless otherwise stated. The Contractor shall order 
all materials to be obtained from overseas immediately after the Contract is 
signed and shall also ensure they are onsite when required for use in the works. 
The Bills of Quantities shall not be used for the purpose of ordering materials.

E SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 
having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of any such loss or 
damage with articles and/or materials which will be supplied by the PROJECT 
MANAGER at the current market prices including Customs Duty and V.A.T., all 
at the Contractor's own cost and  expense, to the satisfaction of the PROJECT 
MANAGER

Carried to collection
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ITEM DESCRIPTION
A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site 
weather proof lock-up sheds and make good damaged or disturbed surfaces upon 
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation 
provided especially for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that may be 
called for by the PROJECT MANAGER for his approval until such samples are 
approved by the PROJECT MANAGER and the PROJECT MANAGER, may 
reject any materials or workmanship not in his opinion  to be up to approved 
samples. The PROJECT MANAGER shall arrange for the testing of such 
materials as he may at his discretion deem desirable, but the testing shall be 
made at the expense of the Contractor and not at the expense of the PROJECT 
MANAGER. The Contractor shall pay for the testing in accordance with the 
current scale of testing charges laid down by the Ministry of Roads, Housing and 
Public Works.

The procedure for submitting samples of materials for testing and the method of 
marking for identification shall be as laid down by the PROJECT MANAGER 
The Contractor shall allow in his tender for such samples and tests except those 
in connection with nominated sub-contractors' work.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of Labour and other matters related to the 
execution of the works. In particular the Contractor's attention is drawn to the 
provisions of the Factory Act 1950 and his tender must include for all costs 
arising or resulting from compliance with any Act, Order or Regulation relating 
to Insurances, pensions and holidays for workpeople or so the safety, health and 
welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 
Regulations, including Police Regulations regarding the movement, housing, 
security and control of labour, labour camps , passes for transport, etc. It is most 
important that the Contractor, before tendering, shall obtain from the relevant 
Authority the fullest information regarding all such regulations and/or 
restrictions which may affect the organisation of the works, supply and control 
of labour, etc., and allow accordingly in his tender. No claim in respect of want 
of knowledge in this connection will be entertained.

Carried to collection
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ITEM DESCRIPTION

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as necessary 

to ensure security against theft, loss or damage and the protection of the public.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any 
damage to public or private roads arising from or consequent upon the execution 
of the works to the satisfaction of the local and other competent authority and the 
PROJECT MANAGER

C EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 
property including roads, cables, drains and other services and he will be held 
responsible for and shall make good all such damage arising from the execution 
of this contract at his own expense to the satisfaction of the PROJECT 
MANAGER

D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the 
location of which is described in the Particular Preliminaries hereof. He shall be 
deemed to have acquainted himself therewith as to its nature, position, means of 
access or any other matter which, may affect his tender. No claim arising from 
his failure to comply with this recommendation will be considered.

E ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER 
prior to commencement of the work and Contractor must allow for building any 
necessary temporary access roads for the transport of the materials, plant and 
workmen as may be required for the complete execution of the works including 
the provision of temporary culverts, crossings, bridges, or any other means of 
gaining access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, etc., and make 
good and reinstate all works and surfaces disturbed to the satisfaction of the 
PROJECT MANAGER The Contractor should also allow for relocating existing 
fence (approx. 30 metres long).

Carried to collection
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ITEM DESCRIPTION
A AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage 
and for the purpose of erecting workshops, etc., shall be defined on site by the 
PROJECT MANAGER

B OFFICE ETC. FOR THE PROJECT MANAGER (NOT APPLICABLE)

The Contractor shall provide, erect and maintain where directed on site and 
afterwards dismantle the site office of the standard type, complete with furniture. 
He shall also provide a strong metal trunk complete with strong hasp and staple 
fastening and two keys. He shall provide, erect and maintain a lock-up type 
water or bucket closet for the sole use of the PROJECT MANAGER including 
making temporary connections to the drain where applicable to the satisfaction 
of Government and Medical Officer of Health and shall provide services of 
cleaner and pay all conservancy charges and keep both office and closet in a 
clean and sanitary condition from commencement to the completion of the works 
and dismantle and make good disturbed surfaces. The office and closet shall be 
completed before the Contractor is permitted to commence the works. The 
Contractor shall make available on the Site as and when  required by the 
"PROJECT MANAGER" a modern and accurate level together with levelling 
staff, ranging rods and 50 metre metallic or linen tape.

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric 
light and power required for use in the works. The Contractor must make his 
own arrangements for connection to the nearest suitable water main and for 
metering the water used. He must also provide temporary tanks and meters as 
required at his own cost and clear away when no longer required and make good 
on completion to the entire satisfaction of the PROJECT MANAGER . The 
Contractor shall pay all charges in connection herewith. No guarantee is given or 
implied that sufficient water will be available from mains and the Contractor 
must make his own arrangements for augmenting this supply at his own cost. 
Nominated Sub--contractors are to be made liable for the cost of any water or 
electric current used and for any installation provided especially for their own 
use.

D SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor 
to the satisfaction of the Government and/or Local Authorities, Labour 
Department and the PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in 
all respects of the PROJECT MANAGER who shall at all times during normal 
working hours have access to the works and to the yards and workshops of the 
Contractor and sub-Contractors or other places where work is being prepared for 
the contract.

B PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of the Standard Method of 
Measurement. Such sums are net and no addition shall be made to them for 

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods are 

described herein as Nominated Sub-Contractors. Persons or firms so nominated 

to supply goods or materials are described herein as Nominated Suppliers.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of the 
works including the works of Nominated Sub-Contractors ; one copy to be 
handed to the PROJECT MANAGER and a further copy to be retained on Site. 
Progress to be recorded and chart to be amended as necessary as the work 
proceeds.

C. ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly 
expended upon the PROJECT MANAGER'S order in respect of each of them 
added to the Contract sum. The Contractor shall produce to the PROJECT 
MANAGER such quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the Contractor. Items of 
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 
amount paid. Items of "attendance" 

Carried to collection
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ITEM DESCRIPTION

A ADJUSTMENT OF P.C. SUMS. Ctd…….

 Should the Contractor be permitted to tender and his tender be accepted of any 
work for which a P.C. Sum is included in these Bill of Quantities profit and 
attendance will be allowed at the same rate as it would be if the work were 
executed by a Nominated Sub-Contractor.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the 
work properly executed in respect of them upon the PROJECT MANAGER's 
order added to the Contract Sum. Such work shall be valued as described for 
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a 
Nominated Supplier, the value of such work or articles shall be treated as a P.C. 
Sum and profit and attendance comparable to that contained in the priced Bills 
of Quantities for similar items added.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall 
thereafter be responsible for such sub-contractors in every respect. Unless 
otherwise described the Contractor is to provide for such Sub-Contractors any or 
all of the facilities described in these Preliminaries. The Contractor should price 
for these with the nominated Sub-contract Contractor's work concerned in the 
P.C. Sums under the description "add for Attendance".

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to 
place a "Direct Contract" for any goods or services required in the works which 
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 
direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 
Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to collection
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ITEM DESCRIPTION
A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford 

any tradesmen or other persons employed for the execution of any work not 

included in this Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall not be required to 

erect any special scaffolding for them. The Contractor shall perform such cutting 

away for and making good after the work of such tradesmen or persons as may 

be ordered by the PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these Bills.

B INSURANCE
The Contractor shall insure as required in Clause 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by production 

of an Insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that premiums are 

duly paid up by the Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's inspection.

C PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time to allow all 
measurements needed for such adjustment to be taken by the PROJECT 
MANAGER Immediately the work is ready for measuring, the Contractor shall 
give notice to the PROJECT MANAGER. If the Contractor makes default in 
these respects he shall if the PROJECT MANAGER so directs uncover the work 
to enable all measurements to be taken and afterwards reinstate at his own 
expense.

D ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted.

Carried to collection
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ITEM DESCRIPTION

A BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 
MANAGER in writing. All blasting operations shall be carried out at the 
Contractor's sole risk and cost in accordance with any Government regulations in 
force for the time being, and any special regulations laid down by the PROJECT 
MANAGER governing the use and storage of explosives.

B MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials 

shall be dealt with as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor would otherwise 

have had to supply with the written permission of the PROJECT MANAGER 

Should such permission be given, the Contractor shall make due allowance for 

the value of the materials so used at a price to be agreed.

C PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, 

including casing , casing up, covering or such other means as may be necessary 

to avoid damage to the satisfaction of the PROJECT MANAGER and remove 

such protection when no longer required and make good any damage which may 

nevertheless have been done at completion free of cost to the Government.

D REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and 
at the completion of the works and remove all plant, scaffolding and unused 
materials at completion.

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 
wash (except where such treatment might cause damage) and clean all floors, 
sanitary fittings, glass inside and outside and any other parts of the works and 
remove all marks, blemishes, stains and defects from joinery, fittings and 
decorated surfaces generally, polish door furniture and bright parts of metalwork 
and leave the whole of the buildings watertight, clean, perfect and fit for 
occupation to the approval of the PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION
A. GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of 
the work and notes for pricing, the Contractor is referred to the Ministry of 
Roads, Public Works and Housing General Specification dated 1976 or any 
subsequent revision thereof which is issued as a separate document, and which 
shall be allowed in all respects unless it conflicts with the General Preliminaries, 
Trade Preambles or other items in these Bills of Quantities.

B. TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 
which requires payment by the Contractor of a Training Levy at the rate of 1/4 % 
of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

C. MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the 
site before payment is effected unless specifically exempted by the PROJECT 
MANAGER. This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

D. HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400 
mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 
sawn cypress timber  posts firmly secured at 1800 mm centres with two 75 x 50 
mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 
required to take all precautions necessary for the safe custody of the works, 
materials, plant, public and Employer's property on the site.

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of Contract. 

Carried to collection
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ITEM DESCRIPTION

        COLLECTION
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PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS

MEASURED WORKS -                      

DEMOLITIONS AND ALTERATIONS
(All Provisional)

The items of demolitions and removal shall include shoring 
making good disturbed areas to match existing and loading 
and carting away debris unless otherwise specified

A Carefully remove existing aluminium partitions; to Offices; 
including aluminium framing and fixing accessories; and cart 
away arisings as directed. 388 sm 1500 582,000.00          

B Carefully hack out existing floor finish; including screed 
backing & skirting; internal floor level; and cart away 
arisings from site as directed 360 sm 400 144,000.00          

C Carefully remove existing aluminium doors; overall door 
size 900 x 2100mm High; including frames and all other 
accessories; and cart away and store as directed 12 no 3000 36,000.00            

D Carefully hack out existing floor finish; including screed 
backing & skirting; internal floor level; and cart away 
arisings from site as directed 34 sm 400 13,600.00            

E Carefully hack out existing ceramic wall tiles; including 
screed backing internal; cart away from site as directed 136 sm 300 40,800.00            

816,400.00          Carried to Collection
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PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS
-                      

NEW WORKS

Painting & Decoration Works to Existing Masonry Walls of 
Washrooms

A Rub down existing coat of paint clean surface and prepare 
surface to receive new paint 54 sm 100 5,400.00              

B Prepare and apply one undercoat and two finishing coats of 
first quality silk vinyl plastic emulsion paint; to plastered 
wall, columns and beam surfaces; internal 54 sm 350 18,900.00            

Tile, Slab or Block Finishings -                      
-                      

Approved ceramic tiles to B.S. 1281; local; white glazed 
wall tiles to regular or approved other pattern; bedding and 
jointing in cement sand (1:4) mortar, grouting with white 
cement -                      

-                      
C 6mm thick; butt joints straight both ways; to cement sand 

base (m/s) to walls internal 136 sm 1500 204,000.00          
-                      

D Plastic edging (provisional) 78 lm 300 23,400.00            
-                      

Beds or Backings -                      
-                      

Render; cement and sand (1:3) -                      
-                      

E 14mm thick one coat backings; wood floated to receive 
ceramic tiles (m/s) to concrete base; to walls internal 136 sm 400 54,400.00            

306,100.00          Carried to Collection
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PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS

PARTITIONS

Gypsum Wall Partitions

A Supply, assemble and fix gypsum board partitions in panels 
constiting of steel studs at 600mm centers both ways with 
syrofoam infill; rawl bolted onto concrete floors, infilled 
with 12.5mm thick gypsum boards on both sides; all 
including appropriate fixing brackets and all other 
accessories; all in accordance with the manufacturer's 
recommendation; as per the Project Architect's details 110 sm 8500 935,000.00          

B Ditto but Water Proof boards to Wet Areas; all including 
appropriate fixing brackets and all other accessories 86 sm 12500 1,075,000.00       

C Prepare and apply one undercoat and two finishing coats of 
first quality silk vinyl plastic emulsion paint; to plastered 
wall surfaces; internal 392 sm 350 137,200.00          

Aluminium Partitions

The following in partitions comprising 18mm thick 
Laminated Medium Density Fibre board (MDF) in alumium 
framing and glazing approximately 3000mm from finished 
floor level;

D 100x45x2mm anodised powder coated aluminum framing to  
match existing fabricated to specification; horizontally 182 lm 2500 455,000.00          

E Ditto but Vertically 220 lm 2500 550,000.00          

F 20x15mm powder coated alumium beadings 175 lm 400 70,000.00            

G Extra Over; 20mm Thick rubber strip to approval 
(Provisional) 194 lm 350 67,900.00            

H 18mm thick laminated  MDF Board on either side of 
aluminium framing (m.s) 40 sm 3000 120,000.00          

Glazing

I 6mm Thick clear glass fixed to metal with aluminium 
connectors and rubber strips; panes exceeding 0.5 square 
meters but not exceeding 1.0 square meters 60 sm 2000 120,000.00          

Films

J Supply and fix one-way stripped films (as per sample on site) 
to ditto as directed 60 sm 1500 90,000.00            

3,620,100.00       Carried to Collection
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PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS

FLOOR FINISHES -                      -                      
Insitu Finishings -                      

Approved tiles; premium quality; non slip Granito floor tiles 
to regular or other approved pattern; bedding and jointing in 
cement sand (1:4) mortar; grouting with matching cement to:-

A 10mm thick to Floors level; internal 360 sm 4000 1,440,000.00       

B Skirtings; 100mm wide with rounded junction with wall 
finish and coved junction with floor finish 96 lm 400 38,400.00            

Approved; premium quality; non-slip; Ceramic floor tiles to 
regular or other approved pattern; bedding and jointing in 
cement sand (1:4) mortar; grouting with matching cement -                      -                      

C 8mm Thick to Floors level; internal 34 sm 2000 68,000.00            -                      
D Skirtings; 100mm wide with rounded junction with wall 

finish and coved junction with floor finish 78 lm 200 15,600.00            

Beds or Backings -                      
-                      

Screed; cement and sand (1:3) -                      
-                      

E 30mm thick one coat backings; wood floated to receive 
granito floor tiles (m/s) to concrete or blockwork base; to 
floors level; internal 360 sm 500 180,000.00          

F 32mm thick one coat backings; wood floated to receive 
ceramic floor tiles (m/s) to concrete or blockwork base; to 
floors level; internal 78 sm 650 50,700.00            

CEILING FINISHES

Suspended accoustic ceiling; taped and filled joints; on and 
including metal grid system; including all cutting and 
trimming to light fittings:

G 600 x 600mm perforated gypsum panels or any other equal 
and approved; as suspended accoustic ceiling; including all 
the necessary aluminium suspended framing and 
branderings, panels suspension hangers, flush jointing and 
trap doors 360 sm 3000 1,080,000.00       

H Extra standard panels with recess chrome light fitting (m/s) 60 no 1500 90,000.00            

HEAVY DUTY EXECUTIVE WINDOW BLINDS

I Supply and fix high quality executive window blinds; slate 
blinds each size 125mm wide x 210mm Thick; including all 
fixing accessories; to general glazed window surfaces; as per 
samples approved by the Project Architect 136 sm 3500 476,000.00          

3,438,700.00       Carried to Collection
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PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS

DOORS

Aluminium Framed glass door

Supply and fix the following purpose made powder coated 
alluminium framed glass door consisting 80 x 45 mm 
aluminium frames; with 6 mm thick glass to architect's 
details; including  100 mm brass butt hinges; 5 lever mortice 
lock; handles; overhead heavy duty door closers; stops and 
escuthion; all other iron mongery and fixing to frames; all to 
manufacturers specification

A Overall Door size 900 x 2400 mm high 13 no 40000 520,000.00          

B Ditto but to door size 1200 x 2400mm high 3 no 55000 165,000.00          

685,000.00          Carried to Collection

MW/ 5



PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS

COLLECTION

From page MW / 1 816,400.00          

From pege MW / 2 306,100.00          

From page MW / 3 3,620,100.00       

From page MW / 4 3,438,700.00       

From page MW / 5 685,000.00          

8,866,300.00       TOTAL FOR MEASURED WORKS CARRIED TO GRAND SUMMARY
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ELECTRICAL INSTALLATION WORKS 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

BILL NO. F‐1 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 
 
1.00 
1.01 
 
 
 
 
 
 
2.00 
2.01 
 
 
 
 
 
 
 
3.00 
3.01 
 
 
 
 
 
 
 

Supply, install, test and commission the following 
complete as specified herein or approved equivalent: 
 
LIGHTING POINTS 
Lighting point wired in 3x1.5 mm2 PVC / SC CU Cables 
drawn in concealed 25 mm‐ Ø  concealed HG PVC 
Conduits, c/w all accessories but excluding switches for:  

a) One way switching 
b) Two way switching 
c) Intermediate switching 

 
LIGHTING SWITCHES 
10A, moulded ivory white flash switch plates as follows: 

(a) One gang one way.   [As MK] 
(b) One gang two way.   [As MK] 
(c) Two gang two way. [As MK] 
(d) Two gang one way.   [As MK] 
(e) Three gang one way. [As MK] 
(f) One gang intermediate. [As MK]   

 
LIGHTING FITTINGS  
lighting fittings complete with all accessories: 

a) 36 w 1200mm single batten LED luminaire with 
clear prismatic diffusers as CAT No CO2100Z4K. 

b) LED modular recessed in door 14/19 watt 240 vac 
fitting [As Linn] to approval CAT No CU1000Z3K. 

c) LED modular recessed outdoor 14/19 watt 240 
vac fitting [As Linn] to approval CAT No 
CU1000Z3K. 

d) Surface modular luminaire LED for 4 x 14 watts 
glare Protech /anti‐sparking prismatic optic as 
OMEGA to approval CAT No OMPM3400Z4K. 

e) 240 vac snake lights 

 
No
No
No

 
No
No
No
No
No
No

 
No

 
No

No
 
 
No
M

85
31
23

10
2
2
2
1
1

2

65

12

60
90

 

 
                        SUB TOTAL FOR BQ/F‐1 CARRIED FORWARD TO COLLECTION PAGE 
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         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 
 
4.00 
4.01 
 
4.02 
4.03 
 
5.00 
5.01 
 
5.02 
 
5.03 
 
5.04 
 
 
 
 
 
 
 
 
6.00 
6.01 
 
 
 
6.02 
 
 

Supply, install, test and commission the following 
complete as specified herein or approved equivalent: 
 
SUB MAINS WIRING POWER SUPPLY  
16 mm2  CU/PVC/SWA/PVC 2  core (ref.6944X)  
armoured  power supply  cable c/w accessories.  
10 mm2  PVC / SC power supply  cable c/w accessories  
6 mm2  PVC/SC power supply  cable c/w with accessories
 
TRUNKING AND DUCTING  
Lay Metal clad cable tray 150mm width c/w accessories 
in the electrical duct  for internal power reticulation. 
Lay HG/PVC conduit of size 50mm Ø from the electrical 
service duct to the incoming point for the building. 
Lay flexible HG/PVC conduit of size 20mm Ø from the 
electrical service duct to various utilities (ie CCTV) 
Rectangular skirting trunking type ‘B’ of dimensions 150 
mm width x 50 mm depth 3 compartment flush along all 
walls and or accessories as shall be instructed and 
approved by Electrical Engineer. (Trunking to be powder 
coated and white in colour / to march existing) complete 
with inside and outside corner bends, end covers, cover 
plates with outlet provisions for data/ voice and power 
points. 
 
COOKER CONNECTION UNIT 
Cooker outlet point wired in 3 x 4.0 mm2 single core PVC 
Cables drawn in concealed 20 mm diameter heavy gauge 
ring of PVC Conduits, complete with all accessories. 
 
Supply and install the following 45 amps moulded 240 
vac flash mounted ivory plate  cooker outlets with all 
accessories : 

 
 

M
M
M

 
 

M
 

M
 

M
 
 
 
 
 
 
 

M

 
 

 
 
145
130
70

150

70

125

275

2

2

 

 
                        SUB TOTAL FOR BQ/F‐2 CARRIED FORWARD TO COLLECTION PAGE 
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         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE  

 AMOUNT 
          KSHS

 
CTS 

 
 
 
7.00 
7.01 
 
 
8.00 
8.01 
 
 
 
8.02 
 
 
 
 
9.00 
9.01 
 
 
 
 
 
10.00 
10.01 
 
 
 
 
 
10.02 

Supply, install, test and commission the following 
complete as specified herein or approved equivalent: 
 
INTERNAL POWER DISTRIBUTION 
Cable termination / extension box as type No 2CVA 002 
101 R1001. 
 
100  amps 12 way SPN wall mounted recessed and 
hinged flash cover distribution board  complete with 
integral isolator and all other accessories except MCBs 
[as ABB]  
 
100  amps 4 way SPN wall mounted recessed and hinged 
flash cover consumers service unit  complete with 
integral isolator and all other accessories except MCBs 
[as ABB]  Server Room 
 
Supply and install  MCBs complete with all accessories: 

(a) 10 amps single pole [As ABB] 
(b) 20 amps single pole [As ABB] 
(c) 32 amps single pole {As ABB] 
(d) 63 amps single pole {As ABB] 
(e) Spare blanking plate 

 
 RAW POWER POINTS 
Socket outlet point wired in 3 x 2.5 mm2 PVC/SC CU 
Cables drawn in concealed 25 mm Ø diameter HG PVC 
ring of Conduits / metal clad trunking, complete with all 
accessories but excluding plates.  

a) Twin 
 
13A, moulded ivory white switched socket outlet plates 
as MK or Crabtree as follows: 

a) Twin switched 

No

 
 
 
No

No

No
No
No
No
No

 
No

No

5

1

1

6
5
2
1
2

65

65

 

 
                   SUB TOTAL FOR BQ/F‐3 CARRIED FORWARD TO COLLECTION PAGE 

                                                  

 

  BQ/ F‐ 3 



 

4 
 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE  

 AMOUNT 
          KSHS

 
CTS 

 
 
 
11.00 
11.01 
 
 
 
11.02 
 
 
12.00 
12.01 
 
 
12.02 
 
 
13.00 
13.01 
 
 
13.02 
 
14.00 
14.01 
 
 
 
 
 
 
14.02 

Supply, install, test and commission the following 
complete as specified herein or approved equivalent: 
 
SINK WATER HEATING UNITS – 
Water heating point wired in 3 x 4.0 mm2 SC PVC Cables 
drawn in concealed 20 mm diameter heavy gauge PVC 
Conduits, complete with all accessories. 
 
240 vac adjustable temperature control / pressure 
water heating units complete with all accessories. 
 
TELEVISION SERVICES –  
TV point wired in coaxial single core PVC Cables drawn 
in concealed 20mm PVC trunking. 
 
Moulded flash mounted ivory plate TV coaxial single 
outlets with all accessories.  
 
RETRACTABLE SCREEN – Board / Training rooms 
Retractable screen point wired in 3 x 2.5 mm2 single 
core PVC Cables complete with all accessories. 
 
240 vac ceiling mounted Retractable screen 
 
DISCONNECTIONS AND REMOVAL WORKS   
Carefully remove, store and arrange for handing over to 
client of existing or damaged and obsolete electrical 
cabling, lighting fittings, distribution boards / consumers 
service units and other electrical services fittings and or 
accessories as shall be instructed and approved by 
Electrical Engineer. 
 
Allow for temporary connection of power 
 

 

No

No

No

No

No

No

L.S

L.S

 

1

1

3

3

2

2

Item

Item

 

 
                    SUB TOTAL FOR BQ/F‐4 CARRIED FORWARD TO COLLECTION PAGE 

                                                               

 

                                                             BQ/F‐ 4 

 



 

5 
 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 
 
15.00 
15.01 
 
 
 
 
 
 
 
15.02 
 
 
 
 
 
15.03 
 
 
15.04 
 
 
15.05 
 
 
16.00 
16.01 
 
 
16.02 
 

Supply, install, test and commission the following 
complete as specified herein or approved equivalent: 
 
FIRE ALARM SYSTEM 
240 vac, 50 Hz electrical / electronic surface  wall 
mounted 2 zone Fire alarm panel. (As Manvier). Works 
include but not limited to identification of 
interconnections terminals, cabling and programming 
with the following features : 

(i) Surface flush mounted 
(ii) Zone LEDs 

 
Fire alarm manual call point wired in 2core  x 1.5 mm2 
PVC/SC CU screened fire resistant Cables drawn in 
concealed 25 mm Ø diameter HG PVC ring of Conduits / 
metal clad trunking, complete with all accessories but 
excluding plates. 
 
Addressable manual call point to be installed recessed in 
building fabric (As Menvier)  
 
Addressable photoelectric smoke detector complete 
with common base (As Menvier)  
 
24v polarised 6” addressable wall mounted fire bell / 
sounder (As Menvier)  
 
UNITERRUPTIBLE POWER SUPPLY POINT  
240 vac 20 KVA surface mounted manual  type manual 
power supply switch  complete with accessories  
 
10 mm2  PVC / SC power supply  cable complete with 
accessories  

 
Unit 

No 

 
No

No

 
No

 
No

 
M

 

1

10

10

22

2

1

65

 

 
                      SUB TOTAL FOR BQ/F‐5 CARRIED FORWARD TO COLLECTION PAGE 

 

 

                                                             BQ/F – 5 
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         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT  QTY   UNIT 
RATE  

 AMOUNT  
          KSHS 

 
CTS  

 
 
 
17.01 
 
 
 
17.02 
 
 
 
 
18.01 
 
 
 
18.02 
 
 
19.01 
 
 
 
19.02 
 
 
20.00 
 
 
21.00 
 
 

Supply, install, test and commission the following 
complete as specified herein or approved equivalent: 
 
Exit signage point wired in 3 x 1.5 mm2 single core PVC 
Cables drawn in concealed 20 mm diameter heavy 
gauge PVC Conduits, complete with all accessories. 
 
Supply and install the following 2.2 – 5 watts ultra slim 
aluminium bodied LED 3 hour duration maintained and 
viewing distance up to 23 m fire exit signs as follows: 
Blade suspended [As THORN CAT No VBLNMC] 
 
Electric hand drier point wired in 3 x 2.5 mm2 single core 
PVC Cables drawn in concealed 20 mm diameter heavy 
gauge  PVC Conduits, complete with all accessories. 
 
Supply and install the following 240 vac wall mounted 
high pressure air hand drier  
 
Fan extractor point wired in 3 x 2.5 mm2 single core PVC 
Cables drawn in concealed 20 mm diameter heavy 
gauge PVC Conduits, complete with all accessories. 
 
Supply and install the following 0.2 watts 240 vac wall 
mounted automatic low noise  extractor fan  
 
Carry out earthing on all the installation and bond all 
metallic pipe work. 
 
Carry out all the electrical type tests on the electrical 
installation and ensure that the system complies fully 
with the I.E.E / Kenya Power & Lighting Co. Ltd 
Regulations  

 
 
 
 
 
No 
 
 
 
 
No 
 
 
 
No 
 
 
No 
 
 
 
No 
 
 
No 
 
 
L.S 
 
 
 
L.S 

 
 
 
 
 
9 
 
 
 
 
9 
 
 
 
2 
 
 
2 
 
 
 
6 
 
 
6 
 
 
Item
 
 
 
Item 

 

 
                       SUB TOTAL FOR BQ/F‐6 CARRIED FORWARD TO COLLECTION PAGE 

 

 

                                                              BQ/F – 6 
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 COLLECTION PAGE FOR ELECTRICAL INSTALLATION WORKS 

 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
KENTRADE 

 

 

S / No  BILL No   ITEM No  BQ No TOTAL 

KSHS   CTS

1 

 

 

 

E1   1.0 ‐  3.00 

4.00 – 6.00

7.00 – 10.00

11.00 – 14.00

15.00 – 16.00

17.00  ‐ 21.00

F – 1

F – 2

F ‐  3

F ‐  4

F – 5 

F  ‐ 6 

 

TOTAL   (KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

GS/F‐7 



STRUCTURED CABLING, 
DATA AND VOICE 

INSTALLATION WORKS 



 
 

BILL No H1:   

 DATA, VOICE NETWORK, CCTV & ACCESS CONTROL 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
MINISTRY OF FINANCE ‐ KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 
 
 

1.00 
 1.01 

 
 

 
 
1.02 

 
 

 
1.04 

 

 

Supply,  install,  set  up,  configure,  test  and  commission 
the  following  items  as  specified  herein  or  approved 
equivalent. 
 
DISCONNECTIONS AND REMOVAL WORKS   
Carefully remove, store and arrange for handing over to 
client of existing or damaged and obsolete data cabling, 
units and other fittings and or accessories as shall be 
instructed and approved by Electrical Engineer. 
 
Dual RJ45 data outlets complete with face plates and RJ45 
connectors [As Siemons] 
 

 
1U WM series rack mount cables managers. 
 

 

 

 
 
L.S

No

No

No

No

No

 
 
Item

 

3

 

 
                            SUB TOTAL FOR BQ/H‐1 CARRIED FORWARD TO COLLECTION PAGE 

                                                                

 

 

 

 

 

Pg H/1 

 

 

 

1.03  48 port RJ45 CAT 6A patch panels [As Siemons]

1.05  1 metre, 4 pair RJ45 CAT 6A –  patch cords.

1.06  3 metre, 4 pair RJ45 CAT 6A  – patch cords.

45

2

45

45



 
 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
MINISTRY OF FINANCE ‐ KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 

 
2.00 
2.01 

 
 
 
 
 

3.00 

 
 
 
 

4.00 

 
 
 

5.00 
5.01 

 
 

5.02 
 

 
 
5.03 

 
 

Supply,  install,  set  up,  configure,  test  and  commission 
the  following  items  as  specified  herein  or  approved 
equivalent. 
DATA AND VOICE SWITCH. 
Standalone  with  optional  stacking  48  10/100/1000 
Ethernet PoE+ ports and 4 x 1G uplink ports,   with 640 
WAC power supply, 1 RU,  IP base  feature set  LAN base 
feature  set as CISCO 3850  (WS‐C3650‐48SS‐S)  complete 
with all accessories . 
 
EQUIPMENT CABINETS 

manufactured cabinet 800w x 1070D with low noise (low 
Db)  fans,  power  distribution  unit  complete  with  all 
accessories. 
 
UPS 

and serial port. 
 
NETWORK CABINET EARTHING AND TESTING  
Carry  out  earthing  on  all  the  installation  and  bond  all 
metallic parts. 
 
Carry  out  cable  testing  to  industry  standard  and 
documentation of test results in 3 No bound hard and 2 
No soft copies. 
 
Carry out all the electrical type tests on the electrical installation 
and ensure that the system complies fully with the I.E.E / Kenya 
Power & Lighting Co. Ltd Regulations 

 
No

No

No

 
L.S

L.S
 
 
 
L.S

 
2

1

1

 
Item

Item

 
 
Item

 

 
                        SUB TOTAL FOR BQ/H‐2 CARRIED FORWARD TO COLLECTION PAGE 

                                                             

 

 

Pg H/2 

 

 

3.01  24U 19” rack free standing  factory

4.01  240 vac, 50Hz 15KVA (15000VA) UPS complete with
maintenance free batteries [As APC or Equivalent]
                           smart UPS with USB . Wired to Supply
both Clean power to user Desks and Network Cabinet



 
 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
MINISTRY OF FINANCE ‐ KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE  

 AMOUNT 
          KSHS

 
CTS 

 
 
 
 
6.00 
6.01 
 
 
6.02 
 
6.03 
 
6.04 
 
6.05 
 
6.06 
 
6.07 
 
 
7.00 
 
 
8.00 

Supply,  install,  set up,  configure,  test and commission 
the  following  items  as  specified  herein  or  approved 
equivalent. 
 

Biometric pin and proximity, IP‐ based single door Access 
Controller complete with its PSU and all accessories. 
 
Exit buttons. 
 
Maglock of 300 Kg holding force. 
 
Emergency break glass. 
 
Mounting brackets. 
 
Assorted Sundries, tags and labelling 
 
Allow for minor alterations on builders works and making 
good of the same. 
 
Training system administrators and operators on all the 
installed systems. 
 
Cable testing to industry standard and documentation of 
test  results  in  3  No  bound  hard  copies  and  2  No  soft 
copies in appropriate media. 
 

 

 
No

No

No

No

No

L.S

L.S

 
L.S

L.S

 
 
 

2

2

2

2

2

Item

Item

 
Item

Item

 

 
                    SUB TOTAL FOR BQ/H ‐ 3 CARRIED FORWARD TO COLLECTION PAGE 

                                                          

 

 

Pg H/3 

 

 

 

 

ACCESS CONTROLLER (Physical Access Security)



 
 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
MINISTRY OF FINANCE ‐ KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 
 
 

9.00 

 
 
 

10.00 
 

11.00 
11.01 

 
 
 
 
 

11.02 
 

 
12.00 

 
 
 

13.00 
 

Supply,  install, set up, configure, test and commission 
the  following  items  as  specified  herein  or  approved 
equivalent. 
 
HORIZONTAL CABLING: 

 
FIBRE OPTIC CABLE 
 
CEILING MOUNTED PROJECTOR 
High  aperture  3  LCD  3  chip  technology  powerlite 
projector  1781W,  3200  lumens with  native  resolution: 
1280 x 800 (WXGA), HDMI input MHL compatible, VGA, 
RCA composite, USB inputs IR remote control  complete 
with all accessories  
 
Global  UPM  –  360,  360  &  degree  universal  projector 
mount complete with all accessories  
 
HDMI CABLE 
15 meters High definition multimedia interface 2.0 cable. 
Supports 4k resolution and 32 audio channels 
 
VGA CABLE 
Video graphics array connector cable, 15 meters length 
with triple coaxial twisted pair. 

M

M

 
No

 
No

 
No

No

3,500

300

1
 

1

1

1

 

 
                            SUB TOTAL FOR BQ/H‐4CARRIED FORWARD TO COLLECTION PAGE 

                                                                

 

 

Pg H/4 

 

 

 

 

1.01  Four pair UTP (CAT 6A) cable [ Siemons,Giganet or equivalent ]
          drawn in the 

existing trunkings to be terminated at the patch panel 
and dual RJ45 data outlets.



 
 

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES
MINISTRY OF FINANCE ‐ KENTRADE 

 

ITEM 
No  

ITEM DESCRIPTION   UNIT QTY   UNIT 
RATE 

 AMOUNT 
         KSHS 

 
CTS 

 
 
 
 

 
 
 
 

15.00 
15.01 

 
 
 

 
 
 

 
 
 
 
 

Supply,  install,  set up,  configure,  test and commission 
the  following  items  as  specified  herein  or  approved 
equivalent. 
 

enterprise 802.1X with REDIUS secure authentication, 
300 Mbps wireless data rate  for uninterrupted wireless 
connection unit complete with all accessories. 
 
WIRLESS LAN CONTROLLER  
Rack mounted LAN controller, with capacity to support 10 
access  points  and  up  to  150  clients  complete  with  all 
accessories. 
 

 

 

 

 
No

 
4

 

 

   

 
                        SUB TOTAL FOR BQ/H‐5 CARRIED FORWARD TO COLLECTION PAGE 

                                                            

 

 

                                                             Pg H/5 

 

14.00  WIRELESS NETWORK(WLAN)
14.01  Ceiling  mounted  Wireless  access  point  WPA/WPA2  –

18.01   Carefully connect and configure new installations and
                 Conduct fluke tests of cabling with Project Engineers

.

1

NO

CONFIGURATIONS



 
 

COLLECTION PAGE FOR STRUCTURED CABLING WORKS  

         PROPOSED OFFICE REORGANIZATION AT KENYA PORTS AUTHORITY – ICDN OFFICES 
MINISTRY OF FINANCE ‐ KENTRADE 

 

S / No  BILL No   ITEM No   Pg  No   TOTAL
KSHS  CTS

  H1  1.01– 1.06

2.00 – 5.00

6.00 – 8.00

9.00 – 13.00

14.00 – 18.00

H /1

H /2

H /3

H /4

H /5

 
TOTAL   (KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GS/H‐6 

 

 

 



 
 
 
 
 
 
 

MECHANICAL INSTALLATION 
WORKS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
SANITARY FITTINGS; PLUMBING & 

DRAINAGE WORKS 
 
 
 
 
 
 
 
 
 
 
 
 
 



Item Description Unit Qty Rate Amount

SANITARY FITTINGS
Supply, deliver, install and fix the following sanitary fittings 
including all materials and jointing to supply, waste/soil and 
overflow pipes. Duravit products are specified only as an 
indication of quality. Equal and approved appliances may be 
supplied. Where trade names are mentioned, the Ref. No. is 
intended only as a guide to the type and quality of fittings

A Water Closet                                                                            
Duravit D-CODE Close Coupled WC suite in Vitreous 
china and approved colour comprising of WC bowl,'P' or 'S' 
trap connecter,heavy duty matching seat and cover with metal 
top fixed chrome plated hinges and chrome plated push button 
with all the other necessary accessories.

No 6

B Wash handbasin                                                                      
Duravit D-CODE wash basin set for counter top fixing in 
white vitreous china with overflow and single tap hole size 
520 x 420 x1850mm and comprising of Ref No. 327566..0 
basin, 1No. Chrome plated mixer tap with chrome plated 
waste extension pipe and wall flange, silicon sealant, nd 
fixings to approval No 6

PROPOSED OFFICE PARTITIONING TO OFFICES AT ICDN FOR KENTRADE                    
PLUMBING, DRAINAGE AND FIRE PROTECTION WORKS

Total carried forward to the collection page 13

1



Item Description Unit Qty Rate Amount

A Urinal bowls
General purpose vitreous china white in colour urinal 
bowl for a single person, one bowl complete with bowl 
supports, 40mm diameter chrome plated outlet grating, 
40mm diameter chrome plated bottle trap, 15mm 
diameter brass “Pegler” bib tap with star handles, 4.5 
litres vitreous china concealed automatic cistern with 
fittings, chrome plated flush pipes and spreaders as 
Duravit or equal and approved. Set 2

B Toilet roll holder                                                                     
Toilet roll holder in vitreous china to BS 3402 in white colour 
of size 165x165mm and recessed into wall. Toilet roll holder 
to be as Duravit or equal and approved No 6

C Mirrors                                                                                     
6mm thick polished plate glass, silver backed mirror with 
beveled edges, size 600 x 610mm plugged and screwed to 
wall with 4No. Chrome plated chrome capped screws and 
5mm thick foam back rest No 4

Total carried forward to the collection page 13

2



Item Description Unit Qty Rate Amount

A Hand/face driers
Automatic hand drier in approved color, operating on an infra-
red automatic sensing system with safety cut-out complete 
with plastic rawl plugs and fixing screws. The hand drier to 
have a heating capacity of 2.1kw and performance flow rate 
of 135cfm (3.82m3/min) and to be of size 270x264x143mm 
deep as WANDSWORTH BUNNIE Model HDZ or 
approved equivalent.

No 6

B Kitchen Sink                                                                             
Double bowl, double drainer stainless steel kitchen sink of size 
1800 x 600mm as manufactured by ASL. The bowl size to be 
430 x 420 x 200mm deep complete with chrome plated 40mm 
waste fittings, plugs, chain stays, overflow, 1No. 15mm 
diameter chrome plated sink mixer with over-arm swivel spout 
as Cobra model 166/04 with carina handles, chrome plated 
bottle trap with 75mm deep seal and chain waste fitting.

No 1

Undersink Heater
C 10 litres capacity undersink instantaneous water heater 

complete with 3.0kw electric heating element, externally 
adjustable capillary type thermostat, polyurethane form 
thermal insulation, corrosion-proof moulding outer casing, 
mountings, water and electrical connections. The heater shall 
be as Ariston with power supply 3.0kw, 240/50Hz or equal 
and approved.                                                                         No 1

Total carried forward to the collection page 13

3



Item Description Unit Qty Rate Amount

INTERNAL PLUMBING
To supply and install Chlorinated Polyvinyl Chloride(CPVC) 
tubing and fittings which meet requirements of ASTM F442 
as described.Tenderers must allow for 
jointings,clippings,couplings etc,necessary for the proper and 
satisfactory functioning of the installation when pricing.All 
joints shall assembled using solvent cements that meet or 
exceeds the requirement of ASTM F493 and to the Engineer's 
Approval.                                      Rates must allow for all 
Metal/plastic threaded adaptors where required for 
connection of sanitary fixtures,valves etc                                 

CPVC  PIPES

A 15mm  diameter CPVC pipe. Lm 45

B 20mm   -Ditto- Lm 44

C 25mm  -Ditto- Lm 52

D 32mm -Ditto- Lm 34

E 40mm -Ditto- Lm 34

F 50mm -Ditto- Lm 24

Extra- over CPVC pipework for the following.
Bends

G 15mm bends No 21

H 20mm  -Ditto- No 22

I 25mm  -Ditto- No 15

J 32mm  -Ditto- No 44

K 40mm  -Ditto- No 38

L 50mm  -Ditto- No 12

Total carried forward to the collection page 13

4



Item Description Unit Qty Rate Amount

Threaded fittings

A 20x15mm dia. male threaded 900 bend No 28

B 25x15mm dia. male threaded 900 bend No 45

C 32x15mm dia. female threaded 900 bend No 20

D 40x15mm dia. female threaded 900 bend No 5

Equal tees
E 20mm  equal tee No 28

F 25mm  equal tee No 80

G 32mm -Ditto- No 20

H 40mm -Ditto- No 17

I 50mm -Ditto- No 18
Reducers

J 20x15mm  reducer No 25

K 25x20mm -Ditto- No 23

L 32x25mm -Ditto- No 17

M 40x32mm -Ditto- No 10

N 50x40 mm -Ditto- No 12
Gate valves

O 50mm dia. approved medium pressure screw down full way 
non- rising stem wedge gate valve to BS 1952, with wheel 
and head joints to steel tubing. The gate valve to be as 
“Pegler” or approved equivalent. No 8

P 40mm  -ditto- No 5

Q 32mm  -ditto- No 10

R 25mm  -ditto- No 25

S 20mm  -ditto- No 20

Total carried forward to the collection page 13

5



Item Description Unit Qty Rate Amount

Plain Sockets

A 50mm sockets No 18

B 40mm ditto No 42

C 32mm ditto No 52

D 25mm ditto No 42

E Allow for water connection from existing  water supply 
mains. Item 1

F 50 mm diameter pipe GI  from existing supply pipe to the new
building Lm 90

G 15mm diameter x 300mm long flexible connectors complete 
with integral chrome plated angle valve for connecting the 
sanitary fitting to water supply. To be as Cobra or equal and 
approved. No 35

 Water Storage Tank
H Supply, deliver and install vertical close end plastic 

moulded tank of capacity 5,000 litres (652 gallons) and 
diameter 1550 x 1250mm high. The tank to be 
assembled complete with cover and having screwed 
connections for inlet, outlet, overflow, high pressure ball 
valve, drain pipes and any other necessary item for its 
proper functioning. The tank shall be mounted on a 
platform and shall be as ROTO Model or approved 
equivalent. No 2

I Allow for pressure testing, flushing out and sterilization of th
cold water system as required to the satisfaction of the 
Engineer.

Item 1

Total carried forward to the collection page 13

6



Item Description Unit Qty Rate Amount
INTERNAL DRAINAGE

All drainage pipes to be as ‘Key Terrain or equal and 
approved equivalent. Allow for connection to the nearest 
manholes.

 
PVC and muPVC pipework

A 100mm heavy duty golden brown pipe class D Lm 98

B 100mm diameter heavy duty grey pipe class D Lm 33

C 50mm ditto Lm 14

D 40mm ditto Lm 18

E 32mm ditto Lm 19

PVC and muPVC pipework

F 100mm diameter long radius bend No 17

G 32mm diameter bend No 20

H 32mm diameter sweep Tee No 20

I 100mm diameter sweep Tee No 35

J 50mm diameter sweep Tee No 36

K 40mm diameter sweep Tee No 16

L 100mm diameter  access cap No 31

M 50mm diameter access cap No 10

N 40mm diameter access cap No 16

O 32mm diameter access cap No 16

P 40mm diameter bend No 14

Q 50mm diameter bend No 10

Total carried forward to the collection page 13

7



Item Description
Unit Qty Rate Amount

A 100 mm diameter WC connector No 6

B 100mm diameter 4-way Floor trap and grating No 4

C 100mm floor gully complete with cover         No 4

D 100mm diameter vent cow No 3

E 100mm diameter weathering slate and apron No 3

F Rehabilitation of Inspection Chamber(manhole) No 6

G Testing and commissioning the internal drainage installations

Item 1

Total carried forward to the collection page 13

8



Item Description Qty Unit Rate Amount
FIRE FIGHTING EQUIPMENT
Supply, deliver and install the following fire fighting 
equipment in positions indicated on the contract drawings or 
as shall be instructed by the Engineer.

A Hose Reel                                                                          
20mm diameter 30m long swimming type fire hose reel 
complete with delivery valve, mild steel feed pipe, isolation 
valve guide and all other accessories as “ANGUS FIRE 
ARMOUR” or equal and approved. No. 2

PIPE WORK                                                                           
Supply, deliver and install galvanized mild steel pipes to BS 
1387, class “B”Tenderers must allow in their pricing of 
pipework for all couplings, connectors, joints, unions etc as 
required in running lengths of pipework. Also where 
necessary for pipe fixing clips, holderbats plugged or 
screwed. `
GMS PIPE

B 50mm diameter gms pipe class “B” Lm 54

C 25mm diameter gms pipe class “B” Lm 56

Bends
D 50mm diameter Bend No 8

Total carried forward to the collection page 13

9



Item Description Unit Qty Rate Amount

A 25mm -ditto- No 19

B 50mm x25mm Reducer No 12

C 50mm  equal Tee No 11

Gate valve
D 50mm Gate valve No 4

E 25mm -ditto- No 9

F 50mm non return  valve No 2

Unions
G  50mm diameter pipe unions No 3

H  25mm diameter pipe unions No 6

I 25mm air release valve No 4

J 50mm ditto No 2

Water/Carbon Dioxide Gas Fire Extinguisher                     

K 9 litres water/carbon dioxide gas portable fire extinguisher 
complete with pressure gauge, initial charge and mounting 
brackets.

No 2

L Carbon dioxide Gas Fire Extinguisher                                 
4.5 Kg carbon dioxide gas portable fire extinguisher complete
with pressure gauge, initial charge and mounting brankets.

No. 2

M Dry Chemical Powder Fire Extinguisher                             
9kg dry chemical podwer portable fire extinguisher complete 
with pressure gauge, initial charge and mounting brackets.

No. 2

N Fire Notices                                                                              
Allow for fire signage for the hose reel system, fire exits and 
fire instructions as as described in the particular 
specifications and to the Project Engineer's approval.

No 2

O 9'' (225mm) wall mounted  manual alarm bell No 2

Total carried forward to the collection page 13
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Item

1

2

3

4

5

6

7

8

9

10

Total  brought forward from page 6

Total  brought forward from page 7

Total Cost for Sanitary Fittings, Plumbing Works, Drainage Works and Fire-
Fighting Equipments carried to Main Summary page

Total  brought forward from page 8

Total  brought forward from page 9

Total  brought forward from page10

Total  brought forward from page 3

Total  brought forward from page 4

Total  brought forward from page 5

Description Total

Total  brought forward from page 1

Total  brought forward from page 2

COLLECTION PAGE

11



 
 
 
 
 
 
 
 
AIR-CONDITIONING INSTALLATION 

WORKS 
 
 
 
 
 
 
 
 



BILL OF QUATITIES FOR AIR CONDITIONING WORKS

 Item  Description Qty 
Unit 

Rate
Amount 
(Kshs.)

AIR-CONDITIONING
 SPLIT AIR CONDITIONING SYSTEM-Ceiling type 
air-cooling unit 
 The air conditioning system shall be split type. 
The indoor unit shall be High wall type air-cooling unit . The 
air conditioning unit shall be supplied complete with room 
thermometer, room thermostat controls, Drainage pump and 
wireless remote control device. It shall be charged with 
R410A refrigerant or any other non ozone depleting 
refrigerant. The unit shall be such that if the power supply 
goes off, it will start automatically after power is restored 
with three minute delay. The outdoor unit shall have 
matching capacity with the indoor unit. The unit shall be 
“Carrier” Model or equal and approved.The indoor unit shall 
have the following capacity:

A 9KW (60,000 Btu/hr) 1 No.
Refrigeration Pipework 

B Refrigeration liquid line pipework including 25mm Amaflex 
insulation.

15 LM

C Refrigeration gas line pipework including 25mm Amaflex 
insulation.

15 LM

 Drain
D 25mm PVC condensate drainage pipework, class D, 

including bends, clips, joints and tees in the running lengths 
of the pipe.

10 LM

 Surge Protector
E Power surge protector as Solatek to suite or equal and 

approved. 1 No.

 Mounting bracket
F Mounting bracket for the outdoor unit complete with a cage 

and provided with purpose-made protective steel iron angle 
frame and all other anchoring accessories including rawl 
bolts and anti-vibration rubber mountings to engineer’s 
approval.

2 Item

PROPOSED OFFICE PARTITIONING TO OFFICES AT ICDN FOR KENTRADE

Total carried forward to Collection page 4

1



 Item  Description Qty 
 

Unit 
Rate

Amount 
(Kshs.)

 SPLIT AIR CONDITIONING SYSTEM-Ceiling type 
air-cooling unit 
 The air conditioning system shall be split type. 
The indoor unit shall be High wall type air-cooling unit . The 
air conditioning unit shall be supplied complete with room 
thermometer, room thermostat controls, Drainage pump and 
wireless remote control device. It shall be charged with 
R410A refrigerant or any other non ozone depleting 
refrigerant. The unit shall be such that if the power supply 
goes off, it will start automatically after power is restored 
with three minute delay. The outdoor unit shall have 
matching capacity with the indoor unit. The unit shall be 
“Carrier” Model or equal and approved.The indoor unit shall 
have the following capacity:

A 6.9KW (24,000 Btu/hr) 4 No.
Refrigeration Pipework 

B Refrigeration liquid line pipework including 25mm Amaflex 
insulation.

24 LM

C Refrigeration gas line pipework including 25mm Amaflex 
insulation.

24 LM

 
Drain

D 25mm PVC condensate drainage pipework, class D, 
including bends, clips, joints and tees in the running lengths 

32 LM

 Surge Protector
E Power surge protector as Solatek to suite or equal and 

approved. 4 No.

 Mounting bracket
F Mounting bracket for the outdoor unit complete with a cage 

and provided with purpose-made protective steel iron angle 
frame and all other anchoring accessories including rawl 
bolts and anti-vibration rubber mountings to engineer’s 
approval.

2 Item

Total carried forward to Collection page 4

2



 Item  Description Qty 
 

Unit 
Rate

Amount 
(Kshs.)

COLLECTION PAGE

1 Total from page 1

2 Total from page 2

Total for Air Conditioning Works carried forward to Main Summary page

3



 
 
 
 
 
 
 
 
 

MAIN SUMMARY PAGE FOR 
MECHANICAL INSTALLATION 

WORKS 
 
 
 
 
 
 
 
 
 
 
 



 Item  Description Amount (Kshs.)
MAIN SUMMARY PAGE

1
3,956,095.00

2
3,451,980.00

7,408,075.00

PROPOSED OFFICE PARTITIONING TO OFFICES AT ICDN FOR KENTRADE

Total  for Sanitary Fittings, Plumbing works, Drainage works and Fire-
Fighting Equipment brought forward from collection Page 10

Total  for Air conditioning Installation Works brought forward from 
collection Page 3

TOTAL FOR MECHANICAL INSTALLATION WORKS 
CARRIED FORWARD TO GRAND SUMMARY PAGE

Mech - 1



 
 
 
 
 
 
 
 
 
 

PROVISIONAL SUMS 
 
 
 
 
 
 
 
 
 
 
 
 



PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS TO EXISTING OFFICE SPACE ON 
THE 1ST FLOOR AT THE KENYA PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

ITEM DESCRIPTION QTY UNIT RATE K.SHS

PROVISIONAL SUMS

The following provisional sums are to be measured 
on completion and priced in accordance with the 
rates contained in these bills of quantities or prorata 
thereto or deducted in whole if not required

A Allow a provisional sum of Kenya Shillings One 
Million (Kshs 1,000,000.00) only for 
Contingencies ITEM 1,000,000.00       

1,000,000.00       
TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND 

SUMMARY 

PS/1



 
 

 
 
 
 
 

 
 
 

GRAND SUMMARY 
 
 
 
 
 
 
 
 
 
 

 



PROPOSED OFFICE PARTITIONING AND REFURBISHMENT WORKS
TO EXISTING OFFICE SPACE ON THE 1ST FLOOR AT THE KENYA
PORTS AUTHORITY, INLAND CONTAINER DEPOT NAIROBI (ICDN)

GRAND SUMMARY

ITEMDESCRIPTION Page No.
 FOR TENDERER 

USE ONLY 
 FOR OFFICIAL USE 

ONLY 
 K.SHS.  K.SHS. 

A PARTICULAR PRELIMINARIES PP / 8 700,000.00                   

1,700,000.00            
B GENERAL PRELIMINARIES GP / 13 650,000.00                   

C MEASURED WORKS MW / 6 8,866,300.00                

D ELECTRICAL INSTALLATION WORKS GS/F - 7 5,088,550.00                

E STRUCTURED CABLING, DATA AND 
VOICE INSTALLATION WORKS GS/H - 6 4,573,550.00                

E MECHANICAL INSTALLATION WORKS Mech - 1 4,783,560.00                

F PROVISIONAL SUMS PS / 1 1,000,000.00                

25,661,960.00              

Amount in words. Kenya Shillings …………………………………………….………………………………………

………………………………………………………………………………………….…………………………………

………………………………………………………………..……………………………………………………………

Tenderer’s Signature and stamp……………………………………………….………………………………………

Address ……………………………………...……………………………………………………………………………

………………………………………………………………………..……………………………………………………

Date ……………………………………………………………………..…………………………………………………

Witness Signature ……………………………………..…………………………………………………………………

Address …………………………………………………….………………………………………………………………

……………………………………………………………..………………………………………………………………

Date …………………………………………………………...…………………………………………………………

GRAND TOTAL (IN KSHS - INCLUSIVE OF VAT) 
CARRIED TO FORM OF TENDER

GS / 1


